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unopened.


mailto:purchase@margatefl.com

GENERAL PROVISIONS
BASIC DEFINITIONS:

Wherever used in the Contract Documents the following terms have the meanings indicated
which are applicable to both the singular and plural thereof:

Agreement/Contract - The written agreement between CITY and DESIGN BUILDER
covering the WORK to be performed including other Contract Documents that are
attached to the Agreement or made a part thereof.

Contractor/Offeror/Proposer - a person or entity that has entered or is attempting to
enter into a contract with the City to provide labor, supplies, or services to the City in
exchange for salary, wages, or other remuneration.

CITY/OWNER - The City Commission of the CITY OF MARGATE, FLORIDA with
whom DESIGN BUILDER has entered into an Agreement and for whom the WORK is
to be provided.

ENGINEER - Engineer or Project Manager as designated by CITY/OWNER.

Subcontractor/Subconsultant - An individual, firm or corporation having a direct
Contract with DESIGN BUILDER or with any other Subcontractor for the performance
of a part of the WORK at the site.

WORK - WORK is the result of performing services, specifically, including but not
limited to construction, furnishing labor, soil borings, equipment and materials
incorporated used or incorporated in the construction of the entire project as required
by the Contract Documents.

DESIGN BUILDER/DESIGN BUILDER ENGINEER — Contractor team who handles
both the design and construction of the structure or project.

Supplier - A manufacturer, fabricator, supplier, distributor, materialman or vendor.

Project - Is the total construction for which the DESIGN BUILDER is responsible
under this Agreement, including all labor, materials, equipment and transportation
used or incorporated in such construction.

Specifications - Those portions of the Contract Documents consisting of written
technical descriptions of materials, equipment, construction systems, standards and
workmanship as applied to the WORK and certain administrative details applicable
thereto.



CITY OF MARGATE

REQUEST FOR QUALIFICATIONS - RFQ 2025-010 CENTENNIAL PARK
REDEVELOPMENT

L. STATEMENT OF WORK:

The City of Margate seeks to retain a qualified, competent, and licensed firm to provide the
design/build services required for the redevelopment of Centennial Park, an existing public
park located at 7800 NW 19t Ct., Margate, FL 33063. The City aims to remove the existing
amenities and site furnishings, and replace them with enhanced versions, while preserving
the park’s passive and tranquil character. The general limits of the planned improvements
are illustrated in the enclosed Design Criteria Package. The project scope includes
demolition work along with enhancements to the parking lot, playground, site amenities, site
furnishings, hardscape, landscape, lighting, and irrigation. Utility modifications may be
necessary as a result of improvements to the park. A more detailed summary of the
demolition activities and the elements to be incorporated into the redevelopment is provided
below:

» Demolition and removal of the existing basketball court
» Demolition and removal of the existing playground equipment and surfacing
* Existing parking lot will be milled, resurfaced, and restriped

* Installation of a small playground which will include new surfacing, fabric shade sails,
(2) swing bays, and climbing structures for ages 2-5 and 5-12

* Installation of (2) new picnic pavilions, featuring a design similar to Vinson Park,
located at 955 NW 66th Avenue, Margate, FL 33063

» Development of a new basketball court including surface preparation, professional
court markings, and the installation of durable basketball hoops

« Construction of new pedestrian sidewalks, along with the revitalization of landscaping
and upgrades to the irrigation systems

» Placement and anchoring of new site amenities, including benches, trash
receptacles, bike racks, bottle filling stations, and related features

* Enhancement of site lighting and electrical systems throughout the park to improve
safety and functionality

 Reinforcement of foundations and structural elements, including the construction of
new slabs and anchoring of all site amenities
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Il SCOPE OF WORK:

Successful Offeror, hereinafter referred to as the Offeror, shall enter into an Agreement with
the City of Margate, Florida, hereinafter referred to as the City, for the purpose of the
Design/Build of the Centennial Park Redevelopment Project, hereinafter referred to as
Project. The proposed improvements will be completed within Centennial Park located at
7800 NW 19th Ct., Margate, Florida 33063 as displayed within the Design Criteria Package.
The Offeror shall note that the Project site includes irrigation equipment (a pump and
controller) located on a separate parcel directly across NW 19th Court from the park’s
southeast corner. This parcel, used for irrigation purposes only, shares the same address as
Centennial Park and is noted on the design criteria site plan. This project includes any site
investigation, survey and geotechnical investigations, design document development (design
plans, design details, product specifications, and cost estimates), regulatory permitting, and
construction within Centennial Park in accordance with the terms, conditions, and
specifications contained in this Request for Qualification (RFQ).

Offerors are requested to provide all necessary professional services, documentation, labor,
equipment, materials, insurance, payment and performance bonds, and incidentals required
for the design/build of the Centennial Park Redevelopment Project. The information
contained in the Design/Build Criteria Package is the minimum that potential proposers must
address in their Price Proposal. Potential proposers shall consider all applicable regulatory
requirements, industry standards, best practices regarding design and construction
standards, and past professional experience in their responses to this Request for
Qualifications.

The general scope of the Project includes, but is not limited to, the following components:
General Requirements:

» The general limits of the planned improvements are illustrated in the enclosed Design
Criteria Package. The project scope includes demolition work along with
enhancements to the parking lot, playground, basketball court, other site amenities,
site furnishings, hardscape, landscape, irrigation, and utilities. A more detailed
summary of the demolition activities and the elements to be incorporated into the
redevelopment is provided above in the Statement of Work.

* The Design Criteria Package consists of this narrative document along with four
design criteria plans (demolition plan, site plan, landscape plan, and irrigation plan)
and is included for general informational purposes to reflect approximate existing
conditions as well as design and programming objectives. A boundary and
topographic survey of the site has been included from 2020. An updated survey will
need to be prepared prior to the design and construction of any improvements on
site. Offeror is encouraged to provide creative design alternatives and elements,
provided that the program objectives are satisfied. The Offeror is free to substitute
design elements or site furnishings upon city approval.
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« The Offeror shall be responsible for all work required prior to and after the
construction of the Project such as permitting approvals, utility coordination, site
demolition, site preparations, site restoration, construction administration, and project
closeout.

+ Offeror shall be responsible for all planning, design, permitting, and construction
related to any structural, electrical, mechanical, plumbing, utilities, drainage, parking,
ADA pathways, fencing, hardscaping, landscaping, and irrigation elements
necessary to complete the Project.

» Offeror shall be responsible for all coordination with all applicable regulatory
agencies along with all permit submittals, permit fees, and associated costs. Offeror
shall obtain a Building Permit approval from the City of Margate Building Department
for the proposed construction prior to any site work. Any permit fees paid by Offeror
to the City of Margate Building Department and/or DEES will be reimbursed by the
City as a direct pass-through (i.e. without mark-up). Offeror shall be responsible for
any permit or license fees from Broward County or other governmental agencies.
The City of Margate shall be responsible for any impact fees for water and sewer if
necessary.

» The City of Margate will be responsible for filing the application(s) and processing for
all site plan submissions to the City’s Development Review Process, which may
include the Development Review Committee, the Planning Board, and the City
Commission. The Offeror shall cooperate with the City during this process and shall
prepare and provide any surveys, design plans, calculations, and other
documentation required for the site plan approval process.

« Offeror is responsible for inspecting, examining, and verifying the existing conditions
at the project location to make adequate provisions and preparation for the
construction of the proposed improvements under the Project for the purpose of
avoiding any potential horizontal, vertical, underground, or overhead obstructions
during construction activities.

« Offeror is responsible for the completion of any boundary surveys, site surveys, and
as-built drawings necessary for project layout, construction, and final certification.

« Offeror shall be responsible for all soil borings, soil bearing analysis, material testing,
and engineering reports required for all design, permitting, construction, and
certifications related to the proposed construction.

« Offeror is responsible for obtaining available utility atlases, as-built drawings, and/or
GIS information from the City. Offeror is responsible for ensuring continued
operations of the existing sanitary sewer system, existing potable water system, and
any other utility service within each project site for entire duration of the project.
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» Offeror is responsible for maintaining any existing site drainage and storm water
management systems within and adjacent to project site for entire duration of the
project.

« Offeror is responsible for all clearing, grubbing, compaction, and site preparations
necessary for the construction of the proposed improvements under the Project.
Offeror shall be responsible for removal and disposal of any unsuitable materials
generated by the clearing and grubbing operations. If any existing trees must be
removed for the installation, Offeror shall be responsible for obtaining tree removal
permit (if necessary).

« Offeror shall coordinate suitable, safe, and clear access for all construction
equipment needed for the construction of the proposed improvements for the Project.
If the path to the proposed locations is over existing utilities, sidewalks, or other
damageable areas, the Offeror shall be responsible for providing proper markings,
plating, or other appropriate protections to prevent any damage. If there are any
overhead obstructions, such as overhead utility lines or existing canopy trees, the
Offeror shall be responsible for coordinating and scheduling the de-energizing of any
overhead utility lines or trimming of any existing canopy trees.

« Offeror is responsible for the installation of additional concrete sidewalk to provide
pedestrian connections as generally displayed in the Design Criteria Package. The
proposed concrete sidewalk will be installed to provide for pedestrian
interconnections between the existing parking lot, the proposed playground and
basketball court, and the existing pedestrian sidewalks located throughout the park
area. The proposed concrete sidewalk shall match the existing sidewalk in color and
width; however, in no event shall the proposed sidewalk be less than 5 feet wide.
The proposed concrete sidewalk must be ADA compliant and meet all relevant State
requirements, City Code, and engineering standards. Offeror shall prepare and
provide all documentation related to the proposed sidewalk as required by the City of
Margate Building Department.

« Offeror is responsible for the installation of a playground including but not limited to:
o Safety surfacing within the limits of the playground including all play
equipment fall zones. Examples of acceptable safety surfacing include
engineered wood fiber (EWF), poured-in-place (PIP) rubber surfacing or
similar

o Fabric shade sails

o 2-3 swing bays with a combination of minimum 2 bucket seats, minimum
2 belt seats, and minimum 1 group/accessible swing



o Play structure for ages 2-5
o Play structure for ages 5-12

 Offeror is responsible for the installation of a basketball court including surface
preparation, professional court markings, and new basketball hoops.

« Offeror is responsible for the installation of safety fencing around the perimeter of the
playground area as generally displayed in the Design Criteria Package. The
proposed wood split rail fencing shall begin at roughly 5’ from the proposed sidewalk
and follow the playground perimeter to enhance safety. The fence shall be adjusted
around the existing tree trunks to remain. Fence posts and any necessary footers
shall avoid the critical root zone of trees to remain. The final selection of the fencing
type shall be subject to mutual agreement between the Owner and the Offeror,
provided it meets the intended functional, aesthetic, and safety objectives of the
Project. Offeror shall prepare and provide all documentation related to the proposed
fencing as required by the City of Margate Code.

* Offeror is responsible for the installation of two (2) shade pavilion structures within
the park area as generally displayed in the Design Criteria Package. One large
shade pavilion structure (24 x24 feet) shall be located near the playground area,
similar to the shade structure at Vinson Park within the City of Margate. One small
shade pavilion structure (12 x12 feet) shall be located adjacent to the basketball
court. The shade pavilion structures shall be manufactured by Poligon or an
approved equal. During the design process, Offeror may offer alternatives to the
size, shape, and location of the shade pavilions. Offeror shall assemble and provide
all product documentation related to the proposed shade pavilion structures as
required by the City of Margate Building Department.

« Offeror is responsible for the installation of at least 10 benches with backs as
generally displayed in the Design Criteria Package, and/or as determined during the
design process. The proposed benches shall be purchased from Pride Enterprises
and constructed with recycled plastic planks in cedar color. Offeror shall assemble
and provide all product documentation related to the proposed benches as required
by the City of Margate Building Department.

« Offeror is responsible for the installation of at least 3 trash receptacles as generally
displayed in the Design Criteria Package and/or as determined during the design
process. The proposed trash receptacles shall be a combination bin for waste and
recycling. The proposed trash receptacles shall be purchased from Pride Enterprises
and constructed with recycled plastic planks in cedar color. Offeror shall assemble
and provide all product documentation related to the proposed trash receptacles as
required by the City of Margate Building Department.

« Offeror is responsible for the installation of at least 2 drinking fountains as generally
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displayed in the Design Criteria Package and/or as determined during the design
process. Any infrastructure needed to support the function of the drinking fountains
such as the water supply lines and drainage/dry wells shall be included. The
proposed drinking fountain fixtures shall be located near the playground and
basketball court. Offeror shall assemble and provide all product documentation
related to the proposed drinking fountain fixtures as required by the City of Margate
Building Department.

* Offeror is responsible for the installation of at least 2 bike rack stations and 2 BBQ
grills as generally displayed in the Design Criteria Package and/or as determined
during the design process. Offeror shall assemble and provide all product
documentation related to the proposed site furnishings as required by the City of
Margate Building Department.

« Offeror is responsible for the final design and installation of all proposed
landscaping and irrigation within the Project as generally displayed on Sheet 4 —
Design Criteria Landscape Plan, and Sheet 5 — Design Criteria Irrigation Plan, and
as required by City of Margate Code. The landscape plan includes a generalization
of trees, shrubs, and sod that may be installed. Existing landscape material that is
thriving and in good health need not be removed in order to install new material.
Similarly, it is not the intent that the irrigation system be completely replaced but
modified to accommodate any new installation or reconfiguration of plant material.
All proposed landscaping shall be indigenous to South Florida and appropriate for a
park setting. All planting material must be Florida #1 Grade or better as determined
by the Florida Grades Standards and consistent with City landscape ordinances and
standards. With overhead power lines present along Royal Palm Boulevard,
contractor shall follow FPL’s Right Tree Right Place guidelines. The final landscape
and irrigation installation shall adhere to all City Code provisions.

« Offeror is responsible for completing the necessary connection(s) to the existing 5-
HP irrigation surface water pump system that is currently available at the project site.
The Offeror is responsible for any additional water infrastructure that must be
extended, rerouted, and/or relocated to provide necessary water service to the
proposed improvements for the Project. Offeror is responsible for obtaining/modifying
the consumptive water use permit with SFWMD prior to connecting to the existing
surface water pump system.

« Offeror is responsible for the final design and installation of all proposed irrigation
within the Project as generally displayed on Sheet 5 — Design Criteria Irrigation Plan
and as required by City of Margate Code.

« Offeror shall provide all irrigated areas with 100% head-to-head coverage from a
fully automatic irrigation system with a rain sensor. The rain sensor shall be installed
to prevent its activation by adjacent heads. All watering procedures shall conform to
local codes, as well as the SFWMD restrictions and regulations. Zones are prioritized
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first by public safety and then by hydraulic concerns. This sequencing will be a
mandatory punch list item. The design shall satisfy/exceed the Florida Building Code
(FBC) Appendix F and the Florida Irrigation Society Standards and Specifications for
Turf and Landscape Irrigation Systems, Fourth Edition.

« Offeror shall provide irrigation to any landscaped areas as required by City Code.
At a minimum, all new shrubs, groundcovers, trees and St. Augustine grass shall
have full irrigation coverage. The irrigation system shall utilize pop-up rotors and
sprays with check valve and pressure regulating options. Offeror shall prepare and
provide all documentation related to the proposed irrigation, as required by the City
of Margate Code.

« Offeror is responsible for the milling and resurfacing of the existing parking lot as
generally displayed in the Design Criteria Package. The work associated with the
parking lot shall include but not be limited to milling the existing asphalt, installing
asphalt pavement in one lift to be the same thickness as milled asphalt, installing
proposed sidewalk, installing proposed curbing, installing temporary pavement
markings, installing wheel stops where curbing and necessary parking overhang is
not present (per the site plan, the only parking space requiring a wheel stop is the
ADA parking space), installing signage for traffic flow control, parking restrictions and
ADA parking spaces, installing ADA ramp with detectable warning mats, installing
final thermoplastic pavement markings, and completing final site restoration. Offeror
shall be responsible for the design of the thickness of the milling and resurfacing for
the parking lot. Offeror shall provide an adequate amount of ADA parking spaces to
meet the requirements of the City Code. The parking spaces and associated drive
aisles shall be configured to meet the requirements of the City Code. Offeror shall
prepare and provide all documentation related to the proposed parking lot as
required by the City of Margate Code.

« Offeror is responsible for the installation of the lighting system within the proposed
parking lot, which include but not be limited to all light fixtures, lighting elements,
poles, footers, wiring, conduit, controls, and associated components necessary to
operate the proposed lighting system. All proposed light fixtures shall be LED
elements. All pole wiring shall be inside the pole (no exterior mount). The proposed
lighting system within the proposed parking lot shall provide minimum illumination
levels required as required by the City of Margate Code. General lighting levels shall
also comply with llluminating Engineering Society of North America, (IESNA)
standards. Offeror is responsible for the installation of bollard lighting along the
proposed sidewalk as generally displayed in the Design Criteria Package. Offeror
shall be responsible for coordinating the proposed lighting controls, including location
and operating schedules, with the City of Margate. Offeror shall prepare and provide
all documentation related to the proposed lighting system in the proposed parking lot
as required by the City of Margate Code.

« Offeror shall ensure the contractor verifies the locations of all underground utilities
9



72 hours prior to commencement of work.

+ Offeror shall be responsible for coordinating and scheduling all site inspections
required by the City Building Department related to paving, water connections,
electrical connections, structural components, and landscaping installation.

« Offeror is responsible for implementing a stormwater pollution prevention plan
throughout the duration of construction activities to provide adequate erosion and
sedimentation control on the Project site.

« Offeror shall be responsible for all site cleanup, debris removal, and trash removal
required during the work duration.

« Offeror shall be responsible for all site restoration of any items impacted by
construction activities within and adjacent to the Project limits. All items impacted by
the construction work, such as existing sidewalks, curbing, driveways, fencing,
landscaping, sodding, irrigation, utilities, etc., shall be restored to match the existing
conditions or better.

* Offeror is responsible for maintaining continuous safe and adequate pedestrian and
vehicular access throughout the entire site for duration of the Project. Offeror shall
prepare and provide a Maintenance of Traffic (MOT) plan in accordance with FDOT,
Broward County Engineering Division, and MUTCD standards to City for approval
prior to construction activities.

« All work shall be completed in accordance with the latest editions of all applicable
Federal, State, County, and City codes/regulations, including but not limited to,
Florida Building Code, Eighth Edition (2023), Florida Building Code Accessibility,
Americans with Disabilities Act (ADA), National Fire Protection Association (NFPA),
City of Margate Code of Ordinances, Broward County Code of Ordinances, and
industry standards if greater than code requirements. If a conflict between any
Codes, Regulations, Standards and Criteria is detected, the most stringent shall

apply.

 The City’s schedule for the Project, from notice to proceed to substantial
completion, will include all planning, design, permitting, and construction activities
and will be negotiated during the selection process. For the purposes of this
Agreement, final completion for the proposed improvements shall mean the issuance
of final payment and shall occur within 30 days of substantial completion. The City
will have the right to include a provision for liquidated damages in the Agreement.

* The City's budget for the construction of the proposed Project will be determined

during the evaluation process and negotiated based on cost estimate(s) prepared by
Offeror.
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SUBMISSION CONTENT:

The City has prepared the following instructions for the compilation of the RFQ in order
to minimize costs and response time and to ensure review and evaluation of all
applicants in a consistent manner. For that reason, each section of the RFQ response
is subject to specific page limitations, as stated in these instructions. In addition, the
paper size limit is 8 72" x 117, the minimum font size is ten point (10-pt) and lines of text
may not be less than single-spaced.

Each RFQ response shall include the following:

Transmittal Letter — This is to be an up to two page document to transmit the RFQ.
package. The letter shall provide the name, title, address and telephone number of
the official corporate contact, and an alternate. These individuals shall have the
authority to bind the consulting firm and shall be available to attend appropriate
meetings (two pages maximum, single sided).

Corporate History — Briefly describe the corporate history of the company. Also,
describe the corporate history of any joint ventures or key sub consultants proposed
for any of this type of project. Firms that are short-listed may be required to submit
audited financial statements to demonstrate current financial condition and stability
that will become public information as provided in Chapter 119, Florida Statutes (up to
two pages maximum, single sided).

Corporate Qualifications — Summarize relevant corporate experience that
demonstrates specific knowledge of similar projects and services completed within the
last five years in Florida. Provide a short description of the qualifications of specific
people assigned to this project as they relate to the type of work to be performed. This
narrative is in addition to Standard Form 330, Architect-Engineer Qualifications.

Overall Design Aspects — Provide a summary of technical and design aspects of the
proposed design/build project.

Project Team — Identify key personnel and their qualifications for these services. Also
describe qualifications of assigned support personnel (four pages, single sided
maximum). In addition, attach one page current organization chart if not already
included as part of the SF330 forms elsewhere. (not counted as part of the page limit).

Personnel Assigned and Availability — Personnel proposed for the project, including
all sub consultants, must be identified and their qualifications provided. Availability of
the assigned personnel must also be described, including an estimate of current
workload and future commitments for each person. Such descriptions must be made
both in terms of man-hours per year and as a percentage of total workload (no page
limit).
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Price Proposal — Shall be provided only in the negotiations process with the highest
ranked firm, in accordance with the Submission Requirements in Section IV paragraph
3.

Professional Registration — All submittals must include copies of Certificate of
Registration with the Florida State Board of Professional Engineers (no page limit).

CITY Forms — All CITY forms required to be executed and submitted shall be
presented in this section.

Proof of Insurance — Proof of professional liability insurance and error omission
insurance, auto, workers compensation or proof that the required insurance will be
provided at the time of selection (Refer to Section V —Insurance).

Attach sample certificates of insurance or equivalent (no page limit).
SUBMISSION REQUIREMENTS

1. Any firm desiring to provide professional design/build services as described
above shall submit expression of interest including qualifications and
experience as outlined previously.

2. The City of Margate Purchasing Division will accept sealed Qualification
Proposals, until 11:00 AM, Thursday, September 18, 2025. RFQ packets will
be received in the Office of the Purchasing Division, City of Margate, City Hall,
Second Floor, 5790 Margate Blvd., Margate, FL 33063. Proposals received
prior to the date and time above will be considered. Proposals received after
the date and time above will not be considered and will be returned to the
firm(s) unopened.

3. One original and six (6) copies (NO THREE RING BINDERS PLEASE), as well
as an electronic copy (flash drive (preferred) or disc — do not sent via email) in
one (1) sealed envelope or other container shall be submitted by each proposer
to the City of Margate, Purchasing Division, not later than the date and time as
stated above. Pursuant to this Request for Qualifications (“RFQ”) package and
in compliance with the Consultant's Competitive Negotiation Act (“CCNA”),
Florida Statutes Section 287.055, the City shall rank all firms and commence
negotiations with the highest ranked firm for a completed project. Upon
commencement of the negotiation process, the top ranked respondent shall be
prepared to submit a signed, firm, fixed-fee performance based price proposal
and rate schedules for providing all design services and supplies necessary and
incidental to the delivery of a complete project whether mentioned or not
mentioned in the scope of work. The fixed fee proposal shall include the
costs associated with all aspects of work for the project. This submission
will not take place until the commencement of the negotiations process,
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and only with the highest ranked firm.

Respondents desiring to submit a proposal should carefully review the
instructions and other related sections of the Request for Qualifications.
Compliance with all requirements shall be solely the responsibility of the
Respondent. By submitting a proposal, the Proposer certifies that they have
fully read and understood the proposal method and have full knowledge of the
scope, nature, and quality of work to be performed.

NO FAXED OR ELECTRONICALLY SUBMITTED PROPOSALS WILL BE
ACCEPTED. It shall be the sole responsibility of the Proposer to have their
proposal delivered to the Office of the Purchasing Division, City of Margate, City
Hall, Second Floor, 5790 Margate Boulevard, Margate, FL 33063 prior to the
date and time specified.

Proposers may withdraw their proposals by notifying the Purchasing Division in
writing at any time prior to the scheduled opening. Proposers may withdraw
their proposals in person or through an authorized representative. Proposers
and authorized representative must disclose their identity and provide a receipt
for the proposal. Proposals, once opened, become the property of the City and
will not be returned to the Proposers.

The City reserves the right to accept any or all proposals, to waive irregularities
and technicalities, and/or to request resubmission. The City shall be the sole
judge in the selection of a firm and the resulting agreement that best serves the
interest of the City.

ADDENDA, ADDITIONAL INFORMATION

Any addenda or answers to written questions supplied to participating proposers
shall become part of the Request for Qualifications packet and the resultant
contract.

If you have received this RFQ packet from a source other than directly from the
City of Margate Purchasing Division, you are not registered. All interested parties
must register with the City of Margate Purchasing Division office (address for
submission of qualifications) in order to receive any changes, additions, addenda
or other notices concerning this project. Contact the Purchasing Division at (954)
935-5346 or by email to purchase@margatefl.com. Include in the subject line
RFQ 2025-010 CENTENNIAL PARK REDEVELOPMENT.

No negotiations, decisions or actions shall be initiated by the Proposer as a result
of any discussions with a City employee. Only those communications which are
in writing from the Purchasing Division may be considered as a duly authorized
expression. Also, only communications from Proposers which are signed and
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submitted in writing, will be recognized by the City as duly authorized expressions
on behalf of the Proposer. Questions received less than 7 days prior to the
date for submission of proposals may not be answered. It is the Proposer’s
responsibility to contact the Purchasing Division at (954) 935-5346 (prior to the
date and time for submission) to determine if any addenda have been issued

The Offeror's Certification form shall be signed by an authorized company
representative, dated, and returned with the RFQ submission.

V. INSURANCE

1.

The awarded Proposer shall procure and maintain at its own expense and keep
in effect during the full term of the Contract a policy or policies of insurance
which shall be determined by the City prior to contract. Additionally, any
subcontractor hired by the awarded Proposer for this contract shall provide
insurance coverage as well. The City shall be named “additional insured” under
the appropriate policies. Awarded Proposer agrees to provide the City a
Certificate(s) of Insurance evidencing that all coverages, limits, and
endorsements required are maintained and in full force and effect. Said
Certificate(s) of Insurance shall include a minimum of thirty (30) day endeavor
to notify due to cancellation or non-renewal of coverage. (Refer to Attachment
“J” —=Sample Insurance Certificate)

The Certificate Holder address shall read:
For CITY:

City of Margate
Purchasing Division
5790 Margate Boulevard
Margate, FL 33063

Re: RFQ 2025-010

The required insurance coverage shall be issued by an insurance company duly
authorized and licensed to do business in the State of Florida with the following
minimum qualifications in accordance with the latest edition of A.M. Best’s
Insurance Guide:

Financial Stability B + to A+

Insurance Companies selected must be acceptable to City. All of the policies of
insurance so required to be purchased and maintained shall contain a provision
or endorsement that the coverage afforded shall not be canceled, materially
changed, or renewal refused until at lease thirty (30) calendar days written
notice has been given to City by certified mail.
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VL.

VILI.

WORKING PAPER RETENTION AND ACCESS TO WORKING PAPERS

All working papers and reports must be retained in accordance with requirements and
procedures set forth by the General Records Schedule for Local Government Agencies
as promulgated by the Division of Archives, History and Records Management (a division
of the Florida Department of State) at the firm’s expense, unless the firm is notified in
writing by the City of Margate of the need to extend the retention period. The firm will be
required to make working papers available, upon request, to the following parties or their
designees:

e City of Margate,

e U.S. General Accounting Office (GAO),

e Parties designated by federal or state governments or by the City as part of an audit
quality review process.

In addition, the firm shall respond to the reasonable inquiries of auditors and allow
successor auditors to review working papers relating to matters of continuing accounting
significance.

TIME REQUIREMENTS

A. PROPOSAL CALENDAR, NOTIFICATION AND CONTRACT DATES

The schedule of events, relative to the procurement shall be as follows:

Event Date (on or by)
1. Issuance of RFQ August 18, 2025
2. Receipt of RFQ September 18, 2025

(Proposals received prior to the date and time above will be considered.
Proposals received after the date and time above will not be considered and will
be returned to the firm(s) unopened.)

3. Initial Proposal Evaluations and Short-listing September 29 - October 3, 2025

4. Oral Presentations with Short-listed October 6-10, 2025
Firms and Evaluations for Final Ranking
5. Request Authorization from Commission
to Negotiate with Top-Ranked firm November 5, 2025
6. Recommendation to Commission for
Award December 2025
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VIIL.

Be advised that the City is prepared to award a single contract or multiple contracts as
is deemed to be in the best interest of the City. The City reserves the right to change
and/or delay scheduled dates.

As the best interest of the City may require, the right is reserved to reject any and all
proposals or waive any minor irregularity or technicality in proposals received.

The successful proposer shall be required to execute a Contract with the City covering
the scope of services to be provided and setting forth the duties, rights, and
responsibilities of the parties.

B. Oral Presentations

During the evaluation process, the Selection Committee may, at its discretion, request
firms to make oral presentations either in person, by phone, or by webinar. Such
presentations will provide firms with an opportunity to answer any questions the
Selection Committee may have on a firm’s proposal. The Selection Committee
reserves the right to short-list firms being considered at any point in the evaluation
process based upon the evaluation criteria and a review of the submittals. Therefore,
not all firms may be asked to make such oral presentations and subsequently move
forward to the final selection process.

C. Final Selection

In compliance with Florida Statute 287.055 (CCNA), The City will select/award the
firm(s) which best meets the interests of the City. The City shall be the sole judge of its
own best interests, the proposals, and the resulting negotiated agreement. The City’s
decision will be final.

SUMMARY OF PROVIDED DOCUMENTS TO BE SUBMITTED WITH PROPOSALS

Samples of the following documents, (except certificate of insurance) are attached and
shall be executed as a condition to this offer:

(@) Proposal and Offeror's Certification

(b)  Qualification Statement

(c) Proof of Insurance (Refer to Section Ill, Submission Content)
(d) Drug Free Workplace Form

(e) Compliance with OHSA Form

) Non-Collusive Affidavit Form

(g)  Truth in Negotiations Certificate (if required)
(h)  Scrutinized Companies Certification

(i) E-Verify Form

() Noncoercive Conduct Affidavit

(k) Foreign Countries Affidavit
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IX. EVALUATION AND SELECTION OF PROPOSALS

Step one of the evaluations and selection process shall include:

Qualifications Based evaluation — There shall be the qualification and selection of
no fewer than three (provided a sufficient number of submissions) design/build
firms who are deemed to be the most qualified and available based upon the past
work of the firms including the partners or members thereof and taking into
consideration their availability. After the short-listing process, the short-listed firms
shall be scored as follows:

CRITERIA POINTS

Firm’s Technical Approach to the project 40
(Firm’s site-specific action plan, approach to safety,
plans to limit impact to other park operations during work, etc.)

Firm’s Qualifications and Past Work Experience 40
(Firm'’s location, similar projects completed, key personnel, etc.)

Firm’s Availability and MBE Status 20

(Firm’s assigned staff's current and projected workload, firm’s minority
business enterprise status, etc.)

The final ranking of the firms shall be determined by an average of the overall
point total for each with the highest possible point total awarded being 100 points.
The highest ranked firm shall be recommended to the City Commission for
authorization to negotiate a contract for award of the design-build project.

Step two of the evaluations and selection process shall include:

In compliance with Florida Statute 287.055, consideration of the highest ranked
firm’s price proposal will be made. Negotiations with that firm for a contract will
ensue. Failing successful negotiations with the highest ranked firm(s) the City
shall terminate the unsuccessful negotiation process and then undertake
negotiations with the second most qualified firm and so on until a satisfactory
negotiated contract can be awarded.

X. AWARD OF CONTRACT

The CITY intends to award a contract or contracts with the most qualified, highest ranked
firm(s) whose proposal(s) is/are determined to be the most advantageous to the CITY
and who agree to provide the required services at compensation which the CITY
determines is fair, reasonable and competitive.
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Xl. GENERAL CONDITIONS

A. PUBLIC ENTITY CRIMES INFORMATION STATEMENT: Pursuant to the
requirements of s. 287.133 (2)(a), Florida Statutes, “A person or affiliate who has been
placed on the convicted vendor list following a conviction for a public entity crime may not
submit a bid, proposal, or reply on a contract to provide any goods or services to a public
entity; may not submit a bid, proposal, or reply on a contract with a public entity for the
construction or repair of a public building or public Work; may not submit bids, proposals, or
replies on leases of real property to a public entity; may not be awarded or perform Work as a
contractor, supplier, subcontractor, or consultant under a contract with any public entity; and
may not transact business with any public entity in excess of the threshold amount provided
in s. 287.017 for CATEGORY TWO for a period of 36 months from the date of being placed
on the convicted vendor list.”

B. DISCRIMINATORY VENDOR LIST: An entity or affiliate who has been placed on the
discriminatory vendor list may not submit a bid on a contract to provide goods or services to a
public entity, may not submit a bid on a contract with a public entity for the construction or
repair of a public building or public work, may not submit bids on leases of real property to a
public entity, may not award or perform work as a contractor, supplier, subcontractor, or
consultant under contract with any public entity, and may not transact business with any
public entity.

C. EXPENSES: All expenses for making the proposal to the CITY are borne by the
Proposer.

D. WITHDRAWAL OF PROPOSAL: Any proposal may be withdrawn up until the date
and time set forth for the opening proposals. Any proposal not withdrawn shall constitute an
irrevocable offer for a period of 90 days or until one or more of the proposals have been duly
accepted and a contract is awarded. No guarantee or representation is made herein as to
the time between the proposal opening and subsequent award.

E. LAWS AND REGULATIONS: All applicable laws and regulations of the U.S.
Government, State of Florida, Broward County and ordinances and regulations of the City of
Margate will apply to any resulting agreement.

F. RESULTANT AGREEMENT: Any agreement or contract resulting from the
acceptance of a proposal shall be on forms either supplied by or approved by the CITY and
shall contain, as a minimum, applicable provisions of the Request for Qualifications. The
CITY reserves the right to reject any agreement that does not conform to the Request for
Quallifications and any CITY requirements for agreements and contracts.

G. CONFLICT OF INTEREST: For purposes of determining any possible conflict of
interest, all Proposers must indicate if any CITY employee is an owner, corporate officer, or
employee of their business. If such relationship(s) exist, the Proposer must file a statement
with the Supervisor of Elections, pursuant to Florida Statutes 112.13.
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H. COPYRIGHTS AND PATENT RIGHT: Proposer warrants that there has been no
violation of copyrights or patent rights in manufacturing, producing and/or selling the item(s)
ordered or shipped as a result of this proposal, and successful proposer agrees to hold the
city harmless from any and all liability, loss or expense by any such violation.

. TAXES: — The CITY is exempt from any taxes imposed by the State and Federal
Governments. Exemption certificates will be provided upon request.

J. RETENTION OF RECORDS AND RIGHT TO ACCESS CLAUSE: The successful
proposer shall preserve and make available all financial records, supporting documents,
statistical records and any other documents pertinent to this contract for a period of five (5)
years after termination of this contract; or if an audit has been initiated and audit findings
have not been resolved at the end of these (5) years, the records shall be retained until
resolution of audit finding.

K. ASSIGNMENT: Successful Proposer may not assign or transfer this contract in whole
or part without prior written approval of the CITY.

L. TERMINATION FOR CONVENIENCE OF CITY: Upon thirty (30) calendar days
written notice delivered by certified mail, return receipt requested, to the successful Proposer,
the CITY may without cause and without prejudice to any other right or remedy, terminate the
agreement for the CITY’s convenience whenever the CITY determines that such termination
is in the best interests of the CITY. Where the agreement is terminated for the convenience
of the CITY the notice of termination to the successful proposer must state that the contract is
being terminated for the convenience of the CITY under the termination clause and the extent
of the termination. Upon receipt of such notice, the contractor shall promptly discontinue all
work at the time and to the extent indicated on the notice of termination, terminate all
outstanding sub-contractors and purchase orders to the extent that they relate to the
terminated portion of the contract and refrain from placing further orders and subcontracts
except as they may be necessary, and complete any continued portions of the work.

M. CANCELLATION FOR UNAPPROPRIATED FUNDS: The obligation of the CITY for
payment to a Contractor is limited to the availability of funds appropriated in current fiscal
period, and continuation of the contract into a subsequent fiscal period is subject to
appropriation of funds, unless otherwise authorized by law.

N. GOVERNMENT RESTRICTIONS: In the event any governmental restrictions may be
imposed which would necessitate alteration of the material quality, workmanship, or
performance of the items/services offered on the proposal prior to delivery/performance, it
shall be the responsibility of the Contractor to notify the CITY at once, indicating in their letter
the specific regulation which required an alteration. The CITY reserves the right to accept
any such alteration, including any price adjustments occasioned hereby, or to cancel the
contract at no further expense to the CITY.
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0. NOTICES AND COMPLIANCE BY CONTRACTOR: The Contractor shall give notices
and comply with applicable laws, ordinances, rules, regulations and orders of public
authorities bearing on the safety of persons and property and their protection from damage,
injury or loss.

P. LIABILITY FOR DAMAGE: The Contractor shall be liable for damage or loss (other
than damage or loss to property insured under the property insurance provided or required by
the Contract Documents to be provided by the Owner) to property at the site caused in whole
or in part by the Contractor, a contractor of the Contractor or anyone directly or indirectly
employed by either of them, or by anyone for whose acts they may be liable.

Q. NON-COLLUSIVE STATEMENT: By submitting this proposal, the Proposer affirms
that this proposal is without previous understanding, agreement, or connection with any
person, business, or corporation submitting a proposal for the same materials, supplies,
service, or equipment, and that this proposal is in all respects fair, and without collusion or
fraud. (Refer to “Non-Collusive Affidavit” form attached.)

R. INDEMNIFICATION: Contractor agrees to indemnify, defend, save, and hold
harmless the City of Margate, its officers and employees, from or on account of all damages,
losses, liabilities, including but not limited to reasonable attorneys’ fees, and costs to the
extent caused by the negligence, recklessness or intentional wrongful misconduct of the
Contractor and persons employed or utilized by the Contractor in the performance of this
Agreement. The limitation for such indemnification shall be $1,000,000 per occurrence, or
100% of the Contractor's total Bid price, whichever is higher. Nothing contained in the
foregoing indemnification shall be construed to be a waiver of any immunity or limitation of
liability the City may have under the doctrine of sovereign immunity or Section 768.28, Florida
Statute.

S. WAIVER OF JURY TRIAL: CITY AND CONTRACTOR HEREBY KNOWINGLY,
IRREVOCABLY, VOLUNTARILY AND INTENTIONALLY WAIVE ANY RIGHT EITHER MAY
HAVE TO A TRIAL BY JURY IN RESPECT TO ANY ACTION, PROCEEDING, LAWSUIT OR
COUNTERCLAIM BASED UPON THE CONTRACT, ARISING OUT OF, UNDER, OR IN
CONNECTION WITH THE CONSTRUCTION OF THE WORK, OR ANY COURSE OF
CONDUCT, COURSE OF DEALING, STATEMENTS (WHETHER VERBAL OR WRITTEN)
OR THE ACTIONS OR INACTIONS OF ANY PARTY.

T. CITY PERMITS: The Contractor shall be required to obtain all necessary permits from
the City Engineering and/or Building Departments. If the schedule of Bid Prices does not
include a permit allowance line item, permit fees should be included in your bid proposal. All
permit applications shall be made using the City’s online permitting system ePermitting-
ProjectDox and can be obtained from the City’s website at www.margatefl.com under
BUILDING DEPARTMENT for City Building permits and under ENVIRONMENTAL AND
ENGINEERING SERVICES DEPARTMENT for City Engineering permits. City Building permit
fees are NOT waived and the cost should be included in the bid. Non-City permit fees
(County and other regulatory agencies) are not waived and shall be included in the bid. City
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Engineering permits will not have a fee. Any questions regarding the requirements to obtain a
permit from the City of Margate Building Department should be directed to (954) 970-3004.
All City Engineering permits questions should be directed to DEES Department at (954) 972-
0828.

U. DISPUTES: NOT WITHSTANDING ANY OTHER PROVISIONS PROVIDED IN
CONTRACT, ANY DISPUTE ARISING UNDER THIS CONTRACT WHICH IS NOT
DISPOSED OF BY AGREEMENT SHALL BE DECIDED BY THE CITY MANAGER OF THE
CITY OF MARGATE, FLORIDA, WHO SHALL REDUCE HIS DECISION IN WRITING AND
FURNISH A COPY THEREOF TO THE CONTRACTOR. THE DECISION OF THE CITY
MANAGER OF THE CITY OF MARGATE, FLORIDA AND THOSE PERSONS TO WHOM
HE DELEGATES AUTHORITY TO DECIDE DISPUTES, SHALL BE FINAL AND
CONCLUSIVE UNLESS DETERMINED BY A COURT OF COMPETENT JURISDICTION
TO BE FRAUDULENT, CAPRICIOUS, ARBITRARY, OR GROSSLY ERRONEOUS AS TO
NECESSARILY IMPLY BAD FAITH, OR NOT SUPPORTED BY STUSTANTIAL
EVIDENCE.

V. LITIGATION VENUE: This agreement shall have been deemed to have been
executed within the State of Florida. The validity, construction, and effect of this Agreement
shall be governed by the laws of the State of Florida. Any claim, objection or dispute arising
out of this Agreement shall be litigated only in the courts of the Seventeenth Judicial Circuit in
and for Broward County, Florida.

W. NO CONTINGENT FEE: The DESIGN BUILDER warrants that it has not employed or
retained any company or person, other than a bona fide employee work solely for DESIGN
BUILDER to solicit or secure this Agreement and that it has not paid or agreed to pay any
person, company, corporation, individual, or firm other than a bona fide employee working
solely for DESIGN BUILDER any fee, commission, percentage, gift, or other consideration
contingent upon or resulting from the award or making of this Agreement. For breach or
violation of this provision, the CITY shall have the right to terminate the Agreement without
liability at its discretion, to deduct from the contract price, or otherwise recover, the full
amount of such fee, commission, percentage, gift or consideration.

X. SCRUTINIZED COMPANIES: In accordance with section 278.135, Florida Statutes,
as amended, a company is ineligible to, and may not bid on, submit a proposal for, or enter
into or renew a contract with an agency or local governmental entity for goods or services if:

a. Any amount of, at the time of bidding on, submitting a proposal for, or
entering into or renewing such contract, the company is on the
Scrutinized Companies that Boycott Israel List, created pursuant to
section 215.4725, Florida Statutes, or is engaged in aboycott of
Israel; or

b. Upon One million dollars or more, if, at the time of bidding on,
submitting a proposal for, or entering into or renewing such contract,
the company: 21



i. Is on the Scrutinized Companies with Activities in Sudan List
or the Scrutinized Companies with Activities in the Iran
Petroleum Energy Sector List, created pursuant to section
215.73, Florida Statutes; or

ii. Is engaged in business operations in Cuba or Syria.

c. By submitting a bid, proposal or response, the company, principals or
owners certify that they are not listed on the Scrutinized Companies
that Boycott Israel List, Scrutinized Companies with Activities in
Sudan List, Scrutinized Companies with Activities in the Iran
Petroleum Energy Sector List, or is engaged in business operations
in Syria.

Y. PUBLIC RECORDS: The Contractor shall comply with Florida’s Public Records Act,
Chapter 119, Florida Statutes, and specifically agrees to:

d. Keep and maintain public records required by the CITY to perform the
service.

e. Upon request from the CITY's custodian of public records, provide the
CITY with a copy of the requested records or allow the records to be
inspected or copied within a reasonable time at a cost that does not
exceed the cost provided in this chapter or as otherwise provided by
law.

f. Ensure that public records that are exempt or confidential and exempt
from public records disclosure requirements are not disclosed except
as authorized by law for the duration of the AGREEMENT term and
following completion of the AGREEMENT if the CONTRACTOR does
not transfer the records to the CITY.

g. Upon completion of the AGREEMENT, transfer, at no cost, to the
CITY all public records in possession of the CONTRACTOR or keep
and maintain public records required by the CITY to perform the
service. If the CONTRACTOR transfers all public records to the CITY
upon completion of the AGREEMENT, the CONTRACTOR shall
destroy any duplicate public records that are exempt or confidential
and exempt from public records disclosure requirements. If the
CONTRACTOR keeps and maintains public records upon completion
of the AGREEMENT, the CONTRACTOR shall meet all applicable
requirements for retaining public records. All records stored
electronically must be provided to the CITY, upon request from the
CITY 's custodian of public records, in a format that is compatible with
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the information technology systems of the CITY.

h. IF THE CONTRACTOR HAS QUESTIONS REGARDING
THE APPLICATION OF CHAPTER 119, FLORIDA
STATUTES, TO THE CONTRACTOR’S DUTY TO
PROVIDE PUBLIC RECORDS RELATING TO THIS
CONTRACT, CONTACT THE CUSTODIAN OF PUBLIC
RECORDS AT:

Telephone number: (954) 972-6454
E-mail Address: recordsmanagement@margatefl.com
Mailing address: 5790 Margate Blvd., Margate, FL 33063

Z. TRUTH IN NEGOTIATIONS CERTIFICATE: Pursuant to Section 287.055, Florida
Statutes, and the Truth in Negotiations Act (TINA), for any lump sum or cost plus a fixed fee
professional services contract over the threshold amount provided in Section 287.017, Florida
Statutes CATEGORY FOUR, the City requires the execution of a truth-in-negotiation
certificate stating that wage rates and other factual unit costs supporting the compensation of
this Agreement are accurate, complete, and current at the time of contracting. Any additions
to the original contract price charged on an hourly price shall be adjusted to exclude any
significant sums, by which the CITY determines the additions to the contract price were
increased due to inaccurate, incomplete, or non-current wage rates and other factual unit
costs. Any such adjustments shall be made within one year following the end of this
agreement (see attached Truth In Negotiations Certificate).

AA. RESPONSIBLE VENDOR DETERMINATION

Respondent is hereby notified that Section 287.05701, Florida Statutes, requires that the City
may not request documentation of or consider a vendor's social, political, or ideological
interests when determining if the vendor is a responsible vendor.

AB. E-VERIFY

1) Definitions:

“Contractor” means a person or entity that has entered or is attempting to enter into a
contract with a public employer to provide labor, supplies, or services to such
employer in exchange for salary, wages, or other remuneration.

“Subcontractor” means a person or entity that provides labor, supplies, or services to
or for a contractor or another subcontractor in exchange for salary, wages, or other
remuneration.

2) Effective January 1, 2021, public and private employers, contractors and
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subcontractors will begin required registration with, and use of the E-verify system
in order to verify the work authorization status of all newly hired employees.
Vendor/Consultant/Contractor acknowledges and agrees to utilize the U.S.
Department of Homeland Security’s E-Verify System to verify the employment
eligibility of:

a) All persons employed by Vendor/Consultant/Contractor to perform employment
duties within Florida during the term of the contract; and

b) All persons (including subvendors/subconsultants/subcontractors) assigned by
Vendor/Consultant/Contractor to perform work pursuant to the contract with the
Department. The Vendor/Consultant/Contractor acknowledges and agrees that use
of the U.S. Department of Homeland Security’s E-Verify System during the term of
the contract is a condition of the contract with the City of Margate; and

c) By entering into this Contract, the Contractor becomes obligated to comply with the
provisions of Section 448.095, Fla. Stat., "Employment Eligibility," as amended
from time to time. This includes but is not limited to utilization of the E-Verify
System to verify the work authorization status of all newly hired employees, and
requiring all subcontractors to provide an affidavit attesting that the subcontractor
does not employ, contract with, or subcontract with, an unauthorized alien. The
contractor shall maintain a copy of such affidavit for the duration of the contract.
Failure to comply will lead to termination of this Contract, or if a subcontractor
knowingly violates the statute, the subcontract must be terminated immediately.
Any challenge to termination under this provision must be filed in the Circuit Court
no later than 20 calendar days after the date of termination. If this contract is
terminated for a violation of the statute by the Contractor, the Contractor may not
be awarded a public contract for a period of 1 year after the date of termination and
shall be liable for any additional costs incurred by the City as a result of the
termination.

AC. NONCOERCION OF LABOR

As a nongovernmental entity executing, renewing, or extending a contract with a government
entity, Vendor is required to provide an affidavit under penalty of perjury attesting that Vendor
does not use coercion for labor or services in accordance with Section 787.06, Florida
Statutes.
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OFFEROR'S CERTIFICATION

WHEN OFFEROR IS AN INDIVIDUAL

IN WITNESS WHEREOF, the Offeror hereto has executed this Proposal Form this
day of , 20

By:

Signature of Individual

Witness Printed Name of Individual
Witness Business Address
City/State/Zip

Business Phone Number

State of

County of

The foregoing instrument was acknowledged before me on this day of ,
20, by (Name), who is personally known to me by
means of __ physical presence or ___ online notarization or who has produced as

identification and who did (did not) take an oath.

WITNESS my hand and official seal.

NOTARY PUBLIC

(Name of Notary Public: Print, Stamp,
or type as Commissioned)
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OFFEROR'S CERTIFICATION

WHEN OFFEROR IS A SOLE PROPRIETORSHIP OR OPERATES UNDER A FICTITIOUS
OR TRADE NAME

IN WITNESS WHEREOF, the Offeror hereto has executed this Proposal Form this
day of , 20

Printed Name of Firm

By:
Signature of Owner

Witness Printed Name of Individual
Witness Business Address
City/State/Zip

Business Phone Number

State of

County of

The foregoing instrument was acknowledged before me this day of , 20
by (Name), who is personally known to me by means
of __ physical presence or __ online notarization or who has produced

as identification and who did (did not) take an oath.

WITNESS my hand and official seal.

NOTARY PUBLIC

(Name of Notary Public: Print, Stamp,
or type as Commissioned)
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OFFEROR'S CERTIFICATION

WHEN OFFEROR IS A PARTNERSHIP

IN WITNESS WHEREOF, the Offeror hereto has executed this Proposal Form this
day of , 20

Printed Name of Partnership

By:

Signature of General or Managing Partner

Witness Printed Name of partner
Witness Business Address
City/State/Zip

Business Phone Number

State of Registration

State of

County of

The foregoing instrument was acknowledged before me this day of :

20, by (Name), (Title) of
(Name of Company) who is personally known

to me by means of ___ physical presence or ___ online notarization or who has produced

as identification and who did (did not) take an oath.

WITNESS my hand and official seal.

NOTARY PUBLIC

(Name of Notary Public: Print, Stamp,
or type as Commissioned)
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OFFEROR'S CERTIFICATION

WHEN OFFEROR IS A CORPORATION

IN WITNESS WHEREOF, the Offeror hereto has executed this Proposal Form this
day of , 20

Printed Name of Corporation

Printed State of Incorporation

By:
Signature of President or authorized officer

(CORPORATE SEAL)

Printed Name of President or authorized officer

ATTEST:
Address of Corporation
By
Secretary City/State/Zip
Business Phone Number
State of
County of
The foregoing instrument was acknowledged before me this day of ,
20, by (Name), (Title) of
(Company Name) on behalf of the
corporation, who is personally known to me by means of ___ physical presence or ___ online

notarization or who has produced

as identification and who did (did not) take an oath.
WITNESS my hand and official seal.

NOTARY PUBLIC

(Name of Notary Public: Print, Stamp,
or type as Commissioned)
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OFFEROR'S
QUALIFICATION STATEMENT

The undersigned certifies under oath the truth and correctness of all statements and of all
answers to questions made hereinafter:

SUBMITTED TO: City of Margate (Purchasing Division)
ADDRESS: 5790 Margate Boulevard

Margate, Florida 33063

CIRCLE ONE

SUBMITTED BY: Corporation
NAME: Partnership
ADDRESS: Individual
PRINCIPAL OFFICE: Other
1. State the true, exact, correct, and complete name of the partnership, corporation, trade

or fictitious name under which you do business and the address of the place of
business. (Attach corporate documents from the State of Florida (sunbiz.org) to this
statement.)

The correct name of the Offeror is:

The address of the principal place of business is:

2. If Offeror is a corporation, answer the following:
a. Date of Incorporation:
b. State of Incorporation:
C. President's name:
d. Vice President's name:
e. Secretary's name:
f. Treasurer's name:
g. Name and address of Resident Agent:
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3. If Offeror is an individual or a partnership, answer the following:

a. Date of organization:
b. Name, address and ownership units of all partners:
C. State whether general or limited partnership:
4. If Offeror is other than an individual, corporation or partnership, describe the

organization and give the name and address of principals:

5. If Offeror is operating under a fictitious name, submit evidence of compliance with the
Florida Fictitious Name Statute.
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How many years has your organization been in business under its present business
name?

a. Under what other former names has your organization operated?

Indicate registration, license numbers or certificate numbers for the businesses or
professions which are the subject of this RFQ. Please attach certificate of competency
and/or state registration.

Have you ever failed to complete any work awarded to you? If so, state when, where
and why?
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THE OFFEROR ACKNOWLEDGES AND UNDERSTANDS THAT THE
INFORMATION CONTAINED IN RESPONSE TO THIS QUALIFICATIONS
STATEMENT SHALL BE RELIED UPON BY OWNER IN AWARDING THE
CONTRACT AND SUCH INFORMATION IS WARRANTED BY OFFEROR TO BE
TRUE. THE DISCOVERY OF ANY OMISSION OR MISSTATEMENT THAT
MATERIALLY AFFECTS THE OFFEROR'S QUALIFICATIONS TO PERFORM
UNDER THE CONTRACT SHALL CAUSE THE OWNER TO REJECT THE
PROPOSAL, AND IF AFTER THE AWARD TO CANCEL AND TERMINATE THE

AWARD AND/OR CONTRACT.

(Signature)
State of
County of
The foregoing instrument was acknowledged before me this day of ,
20, by , who is personally known to me by
means of _ physical presence or __ online notarization or who has produced

as identification and who did (did not) take an oath.

WITNESS my hand and official seal.

NOTARY PUBLIC

(Name of Notary Public: Print, Stamp,
or Type as Commissioned)
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DRUG-FREE WORKPLACE PROGRAM FORM RFQ NO. 2025-010

In accordance with Section 287.087, State of Florida Statutes, preference shall be given to
businesses with Drug-free Workplace Programs. Whenever two or more bids which are equal with
respect to price, quality and service are received for the procurement of commodities or contractual
service, a bid received from a business that certifies that it has implemented a Drug-free Workplace
Program shall be given preference in the award process. In the event that none of the tied vendors
have a Drug-free Workplace program in effect the Margate Community Redevelopment Agency
(MCRA) reserves the right to make final Decisions in the MCRA's best interest. In order to have a
Drug-free Workplace Program, a business shall:

1. Publish a statement notifying employees that the unlawful manufacture, distribution,
dispensing, possession, or use of a controlled substance is prohibited in the Workplace and specifying
the actions that will be taken against employees for violations of such prohibition.

2. Inform employees about the dangers of drug abuse in the Workplace, the business's policy of
maintaining a drug-free Workplace, any available drug counseling, rehabilitation, and employee
assistance programs, and the penalties that may be imposed upon employees for drug abuse
violations.

3. Give each employee engaged in providing the commodities or contractual services that are
under bid a copy of the statement specified in subsection (1).

4. In the statement specified in subsection (1), notify employees that, as a condition of working
on the commodities or contractual services that are under bid, the employee will abide by the terms of
the statement and will notify the employer of any conviction of, or plea of guilty or nolo contenders to,
any violation of Chapter 893 or of any controlled substance law of the United States of any State, for a
violation occurring in the Workplace no later than five (5) days after such conviction.

5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or
rehabilitation program if such is available in the employee's community by any employee who is
convicted.

6. Make a good faith effort to continue to maintain a drug-free Workplace through
implementation. If bidder's company has a Drug-free Workplace Program, so certify below:

AS THE PERSON AUTHORIZED TO SIGN THE STATEMENT, | CERTIFY THAT THIS FIRM
COMPLIES FULLY WITH THE ABOVE REQUIREMENTS.

SIGNATURE OF BIDDER: DATE:
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COMPLIANCE WITH OCCUPATIONAL SAFETY AND HEALTH ACT
Bidder certifies that all material, equipment, etc. contained in this bid meets all O.S.H.A. requirements.
Bidder further certifies that if he/she is the successful bidder, and the material, equipment, etc.,
delivered is subsequently found to be deficient in any O.S.H.A. requirement in effect on date of
delivery, all costs necessary to bring the material, equipment, etc. into compliance with the
aforementioned requirements shall be borne by the bidder.
OCCUPATIONAL HEALTH AND SAFETY - SAFETY DATA SHEET REQUIRED:

In compliance with Chapter 442, Florida Statutes, any item delivered from a contract resulting from
this bid must be accompanied by a SAFETY DATA SHEET (SDS). The SDS must include the
following information:

A. The chemical name and the common name of the toxic substance.

B. The hazards or other risks in the use of the toxic substances, including:

1. The potential for fire, explosion, corrosivity and reactivity;

2. The known acute and chronic health effects of risks from exposure, including the
medical conditions which are generally recognized as being aggravated by exposure to
the toxic substance; and

3. The primary routes of entry and symptoms of overexposure.

C. The proper precautions, handling practices, necessary personal protective equipment, and
other safety precautions in the use of or exposure to the toxic substances, including
appropriate emergency treatment in case of overexposure.

D. The emergency procedure for spills, fire, disposal and first aid.

E. A description in lay terms of the known specific potential health risks posed by the toxic
substances intended to alert any person reading this information.

F. The year and month, if available, that the information was compiled and the name, address

and emergency telephone number of the manufacturer responsible for preparing the
information.

SIGNATURE: DATE:
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NON-COLLUSIVE AFFIDAVIT FOR RFQ NO. 2025-010

State of )
County of )
being first duly sworn, deposes and says that:
He/she is the , (Owner, Partner, Officer, Representative or
Agent) of , the Offeror that has submitted the attached Proposal;

He/she is fully informed regarding the preparation and contents of the attached Proposal
and of all pertinent circumstances regarding such Proposal;

Such Proposal is genuine and is not a collusive or sham Proposal;

Neither the said Offeror nor any of its officers, partners, owners, agents, representatives,
employees or parties in interest, including this affiant, have in any way colluded, conspired,
connived or agreed, directly or indirectly, with any other Offeror, firm, or person to submit a
collusive or sham Proposal in connection with the Work for which the attached Proposal
has been submitted; or to refrain from bidding in connection with such Work; or have in any
manner, directly or indirectly, sought by agreement or collusion, or communication, or
conference with any Offeror, firm, or person to fix the price or prices in the attached Proposal
or of any other Offeror, or to fix any overhead, profit, or cost elements of the Proposal price or
the Proposal price of any other Offeror, or to secure through any collusion, conspiracy,
connivance, or unlawful agreement any advantage against (Recipient), or any person
interested in the proposed Work;

The price or prices quoted in the attached Proposal are fair and proper and are not tainted by
any collusion, conspiracy, connivance, or unlawful agreement on the part of the Offeror or
any other of its agents, representatives, owners, employees or parties in interest, including
this affiant.

Signed, sealed and delivered in the presence of:

By

Witness

Witness Printed Name
Title
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ACKNOWLEDGMENT
NON-COLLUSIVE AFFIDAVIT FOR RFQ NO. 2025-010

State of Florida
County of

On this the day of , 20 , before me, the undersigned Notary Public of
the State of Florida, personally appeared

and

(Name(s) of individual(s) who appeared before notary)

whose name(s) is/are Subscribed to within the instrument, and he/she/they acknowledge
that he/she/they executed it.

WITNESS my hand
And Official Seal

NOTARY PUBLIC, STATE OF FLORIDA

NOTARY PUBLIC
SEAL OF OFFICE

(Name of Notary Public: Print, Stamp, or
Type of Commissioned)

U DID take an oath or
O DID NOT take an oath
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Scrutinized Company Certification

I hereby swear or affirm that as of the date below this company is not listed on a Scrutinized
Companies list created pursuant to 215.4725, 215.473, or 287.135, Florida Statutes. Pursuant to
287.135, Florida Statutes | further affirm that:

1. This company is not participating in a boycott of Israel such that it is not refusing to deal,
terminating business activities, or taking other actions to limit commercial relations with
Israel, or persons or entities doing business in Israel or in Israeli-controlled territories, in a
discriminatory manner.

2. This Company does not appear on the Scrutinized Companies with Activities in Sudan List
where the State Board of Administration has established the following criteria:

a. Have a material business relationship with the government of Sudan or a
government created project involving oil related, mineral extraction, or power
generation activities, or

b. Have a material business relationship involving the supply of military equipment, or
Impart minimal benefit to disadvantaged citizens that are typically located in the
geographic periphery of Sudan, or

d. Have been complicit in the genocidal campaign in Darfur.

3. This Company does not appear on the Scrutinized Companies with Activities in the Iran
Petroleum Energy Sector List where the State Board of Administration has established the
following criteria:

a. Have a material business relationship with the government of Iran or a
government-created project involving oil related or mineral extraction activities, or

b. Have made material investments with the effect of significantly enhancing Iran‘s
petroleum sector.

4. This Company is not engaged in business operations in Cuba or Syria.

VENDOR/COMPANY NAME:
SIGNATURE:

PRINTED NAME:

TITLE:

DATE:

The scrutinized company list is maintained by the State Board of Administration and
available at
http://www.sbafla.com/
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ACKNOWLEDGEMENT

CITY OF MARGATE
E-VERIFY FORM

Project Name:
Project No.:

Definitions:

“Contractor” means a person or entity that has entered or is attempting to enter into a contract with a public
employer to provide labor, supplies, or services to such employer in exchange for salary, wages, or other
remuneration.

“Subcontractor” means a person or entity that provides labor, supplies, or services to or for a contractor or
another subcontractor in exchange for salary, wages, or other remuneration.

Effective January 1, 2021, public and private employers, contractors and subcontractors will begin required
registration with, and use of the E-verify system in order to verify the work authorization status of all newly hired
employees. Vendor/Consultant/Contractor acknowledges and agrees to utilize the U.S. Department of

— Homeland Security’s E-Verify System to verify the employment eligibility of:

a) All persons employed by Vendor/Consultant/Contractor to perform employment duties within Florida
during the term of the contract; and

b) All persons (including subvendors/subconsultants/subcontractors) assigned by
Vendor/Consultant/Contractor to perform work pursuant to the contract with the Department. The
Vendor/Consultant/Contractor acknowledges and agrees that use of the U.S. Department of Homeland
Security’s E-Verify System during the term of the contract is a condition of the contract with the City of
Margate; and

¢) Should vendor become successful Contractor awarded for the above-named project, by entering into this
Contract, the Contractor becomes obligated to comply with the provisions of Section 448.095, Fla. Stat.,
"Employment Eligibility," as amended from time to time. This includes but is not limited to utilization of the
E-Verify System to verify the work authorization status of all newly hired employees, and requiring all
subcontractors to provide an affidavit attesting that the subcontractor does not employ, contract with, or
subcontract with, an unauthorized alien. The contractor shall maintain a copy of such affidavit for the
duration of the contract. Failure to comply will lead to termination of this Contract, or if a subcontractor
knowingly violates the statute, the subcontract must be terminated immediately. Any challenge to
termination under this provision must be filed in the Circuit Court no later than 20 calendar days after the
date of termination. If this contract is terminated for a violation of the statute by the Contractor, the
Contractor may not be awarded a public contract for a period of 1 year after the date of termination and
shall be liable for any additional costs incurred by the City as a result of the termination.

)

Company Name:

Authorized Signature:

Print Name:
Title
Date:

Phone:

Email:
Website:

COMPANY CONTACT INFORMATION

[
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Affidavit Attesting to Noncoercive Conduct for Labor or Services

Nongovernment Entity name: (“Vendor”)

Vendor FEIN:

Address:

City:

State: Zip:

Phone number: Email Address:

As a nongovernmental entity executing, renewing, or extending a contract with a government entity,
Vendor is required to provide an affidavit under penalty of perjury attesting that Vendor does not use
coercion for labor or services in accordance with Section 787.06, Florida Statutes.

As defined in Section 787.06(2)(a), coercion means:

1.
2.

5.
6.
7.

Using or threating to use physical force against any person;

Restraining, isolating, or confining or threating to restrain, isolate, or confine any person
without lawful authority and against her or his will;

Using lending or other credit methods to establish a debt by any person when labor or services
are pledged as a security for the debt, if the value of the labor or services as reasonably
assessed is not applied toward the liquidation of the debt, the length and nature of the labor or
service are not respectively limited and defined;

Destroying, concealing, removing, confiscating, withholding, or possessing any actual or
purported passport, visa, or other immigration document, or any other actual or purported
government identification document, of any person;

Causing or threating to cause financial harm to any person;

Enticing or luring any person by fraud or deceit; or

Providing a controlled substance as outlined in Schedule I or Schedule II of Section 893.03 to
any person for the purpose of exploitation of that person.

As a person authorized to sign on behalf of Vendor, I certify that Vendor does not use coercion for
labor or services in accordance with Section 787.06.
Written Declaration

Under penalties of perjury, I declare that I have read the foregoing Affidavit and that the facts
stated in it are true.

By:

Authorized Signature:

Print Name and Title:

Date:
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AFFIDAVIT REGARDING PROHIBITION ON CONTRACTING WITH
ENTITIES OF FOREIGN COUNTRIES OF CONCERN

Pursuant to Section 287.138, Florida Statutes (which is expressly incorporated herein by reference), the
City may not knowingly enter into a contract with an entity which would give access to an individual’s
personal identifying information if (a) the entity is owned by the government of a foreign country of
concern; (b) the government of a foreign country of concern has a controlling interest in the entity; or
(c) the entity is organized under the laws of or has its principal place of business in a foreign country of
concern.

This affidavit must be completed by an officer or representative of an entity submitting a bid, proposal,
or reply to, or entering into, renewing, or extending, a contract with the City which would grant the
entity access to an individual’s personal identifying information.

1. (“entity”’) does not meet any of the
criteria in paragraphs (2)(a)-(c) of Section 287.138, F.S.

In the presence of: Under penalties of perjury, I declare that I
have read the foregoing and the facts stated in
it are true:

Witness #1 Print Name: Print Name:

Title:
Witness #2 Print Name: Entity Name:
OATH OR AFFIRMATION
State of Florida
County of

Sworn to (or affirmed) and subscribed before me by means of [ physical presence or [ online
notarization, this ___ day of ,20___, by

(name of person) as (type of authority) for
(name of party on behalf of whom instrument is executed).

Notary Public (Print, Stamp, or Type as Commissioned)
Personally known to me; or
Produced identification (Type of Identification: )
Did take an oath; or
Did not take an oath
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SAMPLE INSURANCE
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ACORD
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
03/01/2024

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

PRODUCER CONTACT
Producer Name (FX/'SNNEO, Ext): E‘.};( (AIC,
Producer Address E-[)N[l)pﬁlléss;
INSURER(S) AFFORDING COVERAGE NAIC #

Producer Phone Number INSURER A: Carrier A 12345
INSURED INSURERB :
Contractor or Subcontractor Name INSURER C
Contractor or Subcontractor Address INSURERD :

INSURERE :

INSURER F :

COVERAGES

CERTIFICATE NUMBER:

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL[SUBR POLICYEFF | POLICY EXP
LTR TYPE OF INSURANCE INSR | WVD POLICYNUMBER (MM/DD/YYYY) | (MMIDDLYYYY) LIMITS
A | GENERAL LIABILITY EACH OCCURRENCE $ 1,000,000
DAMAGE TO RENTED
COMMERCIAL GENERAL LIABILITY PREMISES (Ea occurrence) $
CLAIMS-MADE ‘ ‘ OCCUR MED EXP (Any one person) $
X Policy Number 10/01/2024 1 09/30/2025 | PERSONAL & ADV INJURY |
GENERAL AGGREGATE $ 2,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG | $
POLICY SDERCOT' LOC $
COMBINED SINGLE LIMIT
AUTOMOBILE LIABILITY (Ea accident) s 1,000,000
ANY AUTO ol N b 9/30/202 BODILY INJURY (Per person) $
ALL OWNED SCHEDULE olicy.Number 10/01/2024 | O 5 :
AUTOS D AUTOS BODILY INJURY (Per accident) $
NON-OWNED PROPERTY DAMAGE
HIRED AUTOS AUTOS (Per accident) $
$
A UMBRELLALIAB OCCUR EACH OCCURRENCE
EXCESSLIAB CLAIMS-MADE AGGREGATE
DED ‘ ‘ RETENTION $ $
WORKERS COMPENSATION WC STATU- OTH-
ANDEMPLOYERS' LIABILITY v IN TORY LIMITS ER
ANY PROPRIETOR/PARTNER/EXECUTIVE 1 . E.L. EACH ACCIDENT $
OFFICER/MEMBER ~EXCLUDED? I__ N /A Policy Number 10/01/2024 | 09/30/2025
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| $
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $
Policy Number 10/01/2024 | 09/30/2025 | Each Occurrence $ 1,000,000

DESCRIPTION OF OPERATIONS/LOCATIONS/VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

The City of Margate shall be included as an additional insured on the Commercial General Liability policy, as required by the agreement.

CERTIFICATE HOLDER

CANCELLATION

City of Margate
5790 Margate Blvd.
Margate, FL 33063

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

ACORD 25 (2018/09)

©1988-2010 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD
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AGREEMENT

Between

CITY OF MARGATE

and

for

RFQ 2025-010 CENTENNIAL PARK REDEVELOPMENT

This is an Agreement between: The CITY OF MARGATE , a municipal Corporation in the State
of Florida, hereinafter referred to as "CITY" and "OWNER" and its successors
and assigns, hereinafter referred to as "DESIGN BUILDER".

WITNESSETH, in consideration of the mutual terms and conditions, promises, covenants and
payments hereinafter set forth, CITY and DESIGN BUILDER agree as follows:
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GENERAL PROVISIONS
1.1 BASIC DEFINITIONS:

Wherever used in this Agreement or in the other Contract Documents the following terms have
the meanings indicated which are applicable to both the singular and plural thereof:

1.1.1 Agreement/Contract - The written agreement between CITY and DESIGN
BUILDER covering the WORK to be performed including other Contract Documents that
are attached to the Agreement or made a part thereof.

1.1.2 Contractor/Offeror/Proposer - a person or entity that has entered or is
attempting to enter into a contract with the City to provide labor, supplies, or services to
the City in exchange for salary, wages, or other remuneration.

1.1.3 Change Order - A document which is signed by DESIGN BUILDER and CITY
and authorizes an addition, deletion or revision in the WORK within the general scope of
this Agreement, or an adjustment in the Contract Price or the Contract Time, issued on
or after the Effective Date of the Agreement.

1.1.4 CITY/OWNER - The City Commission of the CITY OF MARGATE, FLORIDA with
whom DESIGN BUILDER has entered into an Agreement and for whom the WORK is to
be provided.

1.1.5 Contract Documents/Design-Build Documents - The Contract Documents or
Design-Build Documents consist of the Drawings, Plans and Specifications, Non-
Collusive Affidavit, Contract, Notice of Award, Notice to Proceed, Certificate(s) of
Insurance, Payment and Performance Bonds and any additional documents which are
required to be submitted under the Contract, and all amendments, modifications and
supplements, change orders and WORK directive changes issued on or after the
effective date of the Contract.

1.1.6 Defective - An adjective which when modifying the WORK refers to WORK that
is unsatisfactory, faulty or deficient, or does not conform to the Contract Documents, or
does not meet the requirements of any inspection, reference standard, test or approval
referred to in the Contract Documents, or has been damaged prior to final payment.

1.1.7 Drawings - The drawings which show the character and scope of the WORK to
be performed and which are referred to in the Contract Documents.

1.1.8 Effective Date of the Agreement - The date indicated in the Agreement on
which it becomes effective, but if no such date is indicated it means the date on which
the Agreement is signed and delivered by the last of the two parties to sign and deliver.

1.1.9 ENGINEER - Engineer or Project Manager as designated by CITY/OWNER.
1.1.10 Field Order - A written order issued by the ENGINEER which orders minor
changes in the WORK but which does not involve a change in the Contract Price or the

Contract Time.

1.1.11 Notice to Proceed - A written notice given by CITY to DESIGN BUILDER fixing
the date on which the Contract Time will commence to run and on which DESIGN
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1.2

BUILDER shall start to perform DESIGN BUILDER'S obligations under the Contract
Documents.

1.1.12 Project - Is the total construction for which the DESIGN BUILDER is responsible
under this Agreement, including all labor, materials, equipment and transportation used
or incorporated in such construction.

1.1.13 Specifications - Those portions of the Contract Documents consisting of written
technical descriptions of materials, equipment, construction systems, standards and
workmanship as applied to the WORK and certain administrative details applicable
thereto.

1.1.14 Subcontractor - An individual, firm or corporation having a direct Contract with
DESIGN BUILDER or with any other Subcontractor for the performance of a part of the
WORK at the site.

1.1.15 Supplier - A manufacturer, fabricator, supplier, distributor, materialman or
vendor.

1.1.16 WORK - WORK is the result of performing services, specifically, including but not
limited to construction, furnishing labor, soil borings, equipment and materials
incorporated used or incorporated in the construction of the entire project as required by
the Contract Documents.

1.1.17 WORK Change Directive - A written directive to DESIGN BUILDER issued on or
after the effective date of the Agreement and signed by CITY and recommended by
ENGINEER ordering an addition, deletion or revision in the WORK. A WORK change
directive shall not change the Contract Price or time, but is evidence that the parties
expect that the change directed or documented by a WORK Change Directive will be
incorporated in a subsequently issued Change Order following negotiations by the
parties as to its effect, if any, on the Contract Price or Contract Time.

1.1.18 Written Amendment - A written amendment of the Contract Documents, signed
by CITY and DESIGN BUILDER on or after the Effective Date of the Agreement and
normally dealing with the non-engineering, or non-technical aspects rather than strictly
WORK related aspects of the Contract Documents.

1.1.19 DESIGN BUILDER/DESIGN BUILDER ENGINEER - Contractor team who
handles both the design and construction of the structure or project.

EXECUTION, CORRELATION AND INTENT:

1.2.1 This Agreement shall be signed in not less than duplicate by the OWNER and
DESIGN BUILDER.

1.2.2 It is the intent of the OWNER and DESIGN BUILDER that the Contract
Documents include all items necessary for proper execution and completion of the
WORK. The Contract Documents are complementary, and what is required by any one
shall be as binding as if required by all. WORK not covered in the Contract Documents
will not be required unless it is consistent with and is reasonably inferable from the
Contract Documents as being necessary to produce the intended results. Words and
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abbreviations which have well-known technical or trade meanings are used in the
Contract Documents in accordance with such recognized meanings.

1.3 ENUMERATION OF CONTRACT DOCUMENTS:

1.3.1 The Contract Documents which comprise the entire agreement between CITY
and DESIGN BUILDER are attached to this Agreement, made a part hereof and consist
of the following:

(1) This Agreement (pages 1 to 59, inclusive) and RFQ 2025-010 Proposal,
Criteria Package and DESIGN BUILDER'S Response, all addenda,
clarifications, exhibits, bonds and amendments for additional scale of work
and cost.

(2) Plans and Specification Attachments

(3) Insurance certificate(s)

(4) Notice of Award and Notice to Proceed

(5) All applicable provisions of State, Federal or local law, unless preempted by
such laws.

(6) Any modification, including all change orders, duly delivered after execution
of Agreement.

IN THE EVENT OF CONFLICT, THE ABOVE LISTING OF DOCUMENTS SHALL TAKE
PRECEDENCE IN THE ORDER THAT THEY ARE LISTED.

1.4 INTENT:

It is the intent of the Contract Documents to describe a functionally complete project in
accordance with the Plans and Specifications. Any WORK, materials or equipment that may
reasonably be inferred from the Contract Documents, as being required to produce the intended
result will be supplied whether or not specifically called for. When words which have a well
known technical or trade meaning are used to describe WORK, materials or equipment such
words shall be interpreted in accordance with that meaning. Reference to standard
specifications, manuals or codes of any technical society, organization or association, or to the
laws or regulations of any governmental authority, whether such reference be specific or by
implication, shall mean the latest standard specification, manual, code or laws or regulations in
effect at the time of contract award, except as may be otherwise specifically stated. However,
no provision of any referenced standard specification, manual or code (whether or not
specifically incorporated by reference in the Contract Documents) shall be effective to change
the duties and responsibilities of CITY, DESIGN BUILDER, or any of their consultants, agents or
employees from those set forth in the Contract Documents.

1.5 CONFLICT, ERROR OR DISCREPANCY:
If, during the performance of the WORK, DESIGN BUILDER finds a conflict, error or
discrepancy in the Contract Documents, DESIGN BUILDER shall so report to CITY and

ENGINEER in writing at once and before proceeding with the WORK affected thereby shall
obtain a written interpretation or clarification from CITY through the ENGINEER. Claims for
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additional costs or extensions of time because of the failure of Design-Builder to familiarize itself
with conditions at the Project site will not be allowed. The Design-Builder shall evaluate and
satisfy itself as to the conditions and limitations under which the Work is to be performed,
including, without limitation (1) the location, condition, layout and nature of the Project and
surrounding areas; (2) any limitations as to access associated with the Project; (3)
anticipated labor supply and costs; (4) availability and cost of materials, tools and equipment;
and (5) other similar issues. The Design-Builder shall be solely responsible for providing a safe
place for the performance of the Work. The City shall not be required to make any adjustment in
the Contract Sum or grant an extension to the Agreement Time in connection with any failure by
the Design-Builder to comply with the requirements of this Article.

1.6 AMENDING OR SUPPLEMENTING CONTRACT DOCUMENTS:
The Contract Documents may be amended, in writing, to provide for additions, deletions and
revisions in the WORK or to modify the terms and conditions thereof in one or more of the
following ways:

1.6.1 Change Order;

1.6.2 formal written amendment, or

1.6.3 work change directive.

1.7 SUPPLEMENTS, MINOR VARIATIONS OR DEVIATIONS:

In addition, the requirements of the Contract Documents may be supplemented and minor
variations and deviations in the WORK may be authorized in one or more of the following ways:

1.7.1 ENGINEER'S approval of a shop drawing or sample;

1.7.2 ENGINEER'S written interpretation or clarification, or

1.7.3 afield order
1.8 REPRESENTATION OF CONTRACTOR:
Execution of the Contract by the DESIGN BUILDER is a representation that DESIGN BUILDER
has visited the site and become familiar with the local conditions under which the WORK is to
be performed.
1.9 BEFORE COMMENCING OPERATIONS:
Before undertaking each part of the WORK, DESIGN BUILDER shall carefully study and
compare the Contract Documents and check and verify pertinent figures shown thereon.
DESIGN BUILDER shall promptly (no later than three (3) days from discovery) report in writing
to CITY and/or ENGINEER any conflict, error or discrepancy which DESIGN BUILDER may

discover and shall obtain a written interpretation or clarification from ENGINEER before
proceeding with any WORK affected thereby.
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1.10 OWNERSHIP AND USE OF DOCUMENTS:

1.10.1 The drawings, specifications, designs, models, photographs, reports, surveys
and other data provided with this Agreement are and shall remain the property of the
CITY whether the project for which they are made is executed or not. This is not an
assignment of any copyrights or other ownership rights which the DESIGN BUILDER
maintains.

1.10.2 Submission or distribution of documents to meet official regulatory requirements
or for other purposes in connection with the Project is not to be construed as publication
in derogation of the DESIGN BUILDER ENGINEER'S common law copyrights or other
reserved rights.

1.11. NONCOERCION OF LABOR:

As a nongovernmental entity executing, renewing, or extending a contract with a government
entity, Vendor is required to provide an affidavit under penalty of perjury attesting that Vendor
does not use coercion for labor or services in accordance with Section 787.06, Florida Statutes.

1.12 RELATIONSHIP OF THE PARTIES:

The Design-Builder accepts the relationship of trust and confidence established by this
Agreement and covenants with the City to cooperate with the City. Further, Design-Builder
acknowledges and accepts its fiduciary duties and obligations to the City in performing its
services, and covenants with the City to exercise the Design-Builder’s best efforts and highest
skill and judgment in furthering the interests of the City to furnish efficient business
administration; construction administration, management services and supervision; to furnish at
all times a sufficient supply of workers and skilled personnel and materials and equipment; and
to perform the Work in an expeditious and economical manner consistent with the City’s best
interests. The City agrees to furnish or approve, in a timely manner, information required in
writing by the Design-Builder for construction of the Project and to make payments to the
Design-Builder in accordance with the requirements of the Design-Build Documents.

The remainder of the page is intended to be blank.
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ARTICLE 2

DESIGN BUILDER’S SERVICES AND RESPONSIBILITIES
SERVICES AND RESPONSIBILITIES:

211 The DESIGN BUILDER shall assist the OWNER and ENGINEER in filing
documents required to obtain necessary approvals of governmental authorities having
jurisdiction over the Project.

2.1.2 Unless otherwise provided for in the Contract Documents, the DESIGN BUILDER
shall provide or cause to be provided and shall pay for labor, materials, equipment, tools,
construction equipment and machinery, water, heat, utilities, transportation and other
facilities and services necessary for proper execution and completion of the WORK,
whether temporary or permanent and whether or not incorporated or to be incorporated
in the WORK.

21.3 The DESIGN BUILDER shall be responsible for and shall coordinate all
construction means, methods, techniques, sequences and procedures.

2.1.4 The DESIGN BUILDER shall keep the OWNER and ENGINEER informed of the
progress and quality of the WORK.

2.1.5 If requested in writing by the OWNER, the DESIGN BUILDER, with reasonable
promptness and in accordance with time limits agreed upon, shall interpret the
requirements of the Contract Documents and shall decide, subject to determination by
the ENGINEER, subject to litigation, claims, disputes and other matters in question
relating to performance thereunder by both OWNER and DESIGN BUILDER. Such
interpretations and decisions shall be in writing, shall not be presumed to be correct and
shall be given such weight as the arbitrator(s) or the court shall determine.

2.1.6 The DESIGN BUILDER shall promptly correct WORK which does not conform to
the Construction Documents.

2.1.7 The DESIGN BUILDER warrants to the OWNER that materials and equipment
incorporated in the WORK will be new unless otherwise specified, and that the WORK
will be of good quality, free from faults and defects, and in conformance with the
Contract Documents. WORK not conforming to these requirements shall be promptly
corrected in accordance with Article 9.

2.1.8 The DESIGN BUILDER shall pay all sales, consumer, use and similar taxes
which were in effect at the time the DESIGN BUILDER'S Proposal was first submitted to
the OWNER, and shall secure and pay for building and other permits and governmental
fees, licenses and inspections necessary for the proper execution and completion of the
WORK which are either customarily secured after execution of this Agreement or are
legally required at the time the DESIGN BUILDER'S Proposal was first submitted to the
OWNER.

21.9 The DESIGN BUILDER shall give written notices and comply with all laws,

ordinances, rules, regulations and lawful orders of public authorities relating to the
Project.
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2.2

2.1.10 The DESIGN BUILDER shall pay royalties and license fees. The DESIGN
BUILDER shall defend suits or claims for infringement of patent rights and shall save the
OWNER harmless from loss on account thereof, except that the OWNER shall be
responsible for such loss when a particular design, process or product of a particular
manufacturer is required by the OWNER. However, if the DESIGN BUILDER has
reason to believe the use of a required design, process or product is an infringement of a
patent, the DESIGN BUILDER shall be responsible for such loss unless such information
is promptly given to the OWNER.

2.1.11 The DESIGN BUILDER shall be responsible to the OWNER for acts and
omissions of the DESIGN BUILDER'S employees and parties in privity of contract with
the DESIGN BUILDER to perform a portion of the WORK, including their agents and
employees as well as for any entity or individual for whom Design-Builder has
supervisory authority.

2.1.12 On a daily basis, the DESIGN BUILDER shall keep the premises free from
accumulation of waste materials or rubbish caused by the DESIGN BUILDER'S
operations. At the completion of the WORK, the DESIGN BUILDER shall remove from
and about the Project the DESIGN BUILDER'S tools, construction equipment,
machinery, surplus materials, waste materials and rubbish.

2.1.13 The DESIGN BUILDER shall prepare Change Orders for the ENGINEER'S and
OWNER'’S written approval and execution in accordance with this Agreement and shall
have authority to make minor changes in the design and construction consistent with the
intent of this Agreement not involving an adjustment in the Contract Price or an
extension of the Contract Time. The DESIGN BUILDER shall promptly inform the
OWNER and ENGINEER in writing, of minor changes in the design and construction.

2.1.14 The DESIGN BUILDER shall notify the ENGINEER and OWNER when the
WORK or an agreed upon portion thereof is substantially completed by issuing a
Certificate of Substantial Completion which shall establish the Date of Substantial
Completion, shall state the responsibility of each party for security, maintenance, heat,
utilities, damage to the WORK and insurance, shall include a list of items to be
completed or corrected and shall fix the time within which the DESIGN BUILDER shall
complete items listed therein.

2.1.15 The DESIGN BUILDER shall maintain in good order at the site one record copy
of the drawings, specifications, product data, samples, shop drawings, Change Orders
and other Modifications, marked currently to record changes made during construction.

These shall be delivered to the OWNER upon completion of the construction and prior to
final payment.

BASIC SERVICES:

The WORK will consist of furnishing all materials, labor, equipment and transportation to provide
a completed project for RFQ 2025-010 CENTENNIAL PARK REDEVELOPMENT.

DESIGN BUILDER will provide necessary weather protection against rain, wind, storms,
and heat as to maintain WORK and/or contents of building.
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All WORK must be guaranteed for a minimum of one (1) year from the date of final
acceptance by the CITY.

23

2.2.1 Design shall be performed in accordance with the design criteria package by
qualified architects, engineers and other professional duly licensed by the State of
Florida and holding current certificates of registration under the laws of the State of
Florida to practice architectural and/or engineering and who are selected and paid by the
DESIGN BUILDER.

2.2.2 All services shall be performed by DESIGN BUILDER to the satisfaction of CITY
who, upon making a determination of acceptance or satisfaction shall utilize generally
accepted engineering standards as well as the design criteria package, and CITY’S
published and approved engineering standards. ENGINEER shall decide all questions,
and disputes of any nature whatsoever that may arise by reason of the execution of this
Agreement and the prosecution and fulfillment of the services hereunder.

2.2.3 After CITY'S acceptance of the final design documents, the original set of
DESIGN BUILDER’S drawings, tracing, plans and maps shall be provided to CITY along
with two (2) record sets of full size prints. DESIGN BUILDER shall signify, by affixing an
endorsement (seal/signature, as appropriate) on every sheet of the record set, that the
WORK shown on the endorsed sheets was produced by DESIGN BUILDER. With the
tracings and the record set of prints, DESIGN BUILDER shall submit a final set of design
computations. The computations shall be bound in an 8 %" by 11” format and shall be
endorsed (seal/signature, as appropriate) by DESIGN BUILDER. Upon approval of the
final design documents, CITY shall issue a written authorization to commence
construction.

2.2.4 All tracings, plans, drawings, diagrams, specifications, maps, reports and other
design documents prepared or obtained under this Agreement shall be considered
works made for hire and shall become the property of the CITY without restrictions or
limitations on their use.

2.2.5 DESIGN BUILDER will provide necessary weather protection against rain, wind,
storms, heat as to maintain work and contents of building.

2.2.6 Design-Builder represents and warrants to the City that all labor, materials and/or
services furnished, and all Work performed by Design-Builder, will be free of defects for
a period of one (1) year, unless otherwise provided herein for a longer period, from the
date of final acceptance by the City. This warranty is not in lieu of, but is in addition to
any other warranties, express or implied, which may be provided by law and by
manufacturers, Subcontractors, and suppliers.

LIABILITY FOR USE OF WORK FOR INTENTED PURPOSE:

As a material inducement for CITY to enter into this Agreement, DESIGN BUILDER has
represented an expertise in professional design services in the construction of public
construction projects similar to this one by qualified and licensed general construction
Contractors. In reliance upon those representations, CITY hired DESIGN BUILDER to provide
professional design services and complete construction services. DESIGN BUILDER shall be
liable for any defective or negligent design, whether patent or latent, and/or any negligence,
strict liability or breach of other legal duty or contractual obligation as such may be found by a
court of competent jurisdiction.
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24  SHOP DRAWINGS AND SAMPLES:

2.4.1 Within fourteen (14) calendar days after Contract commencement, DESIGN
BUILDER shall submit to ENGINEER for review and approval five (5) copies of all Shop
Drawings for all equipment, apparatus, machinery, fixtures, piping, wiring, fabricated
structures and manufactured articles. The purpose of the Shop Drawing is to show the
suitability, efficiency, technique-of-manufacture, installation requirements, details of the
item and evidence of compliance with the Contract Documents. The data shown on the
Shop Drawings will be complete with respect to quantities, dimensions, specified
performance and design criteria, materials and similar data to enable ENGINEER to
review the information as required.

2.4.2 DESIGN BUILDER shall also submit to ENGINEER for review and approval with
such promptness as to cause no delay in WORK, all samples required by the Contract
Documents and shall be identified clearly as to material, Supplier, pertinent data such as
catalog numbers and the use for which intended.

2.4.3 Before submission of each Shop Drawing or sample DESIGN BUILDER shall
have determined and verified all quantities, dimensions, specified performance criteria,
installation requirements, materials, catalog numbers and similar data with respect
thereto and reviewed or coordinated each Shop Drawing or sample with other Shop
Drawings and samples and with the requirements of the WORK and the Contract
Documents.

244 At the time of each submission, DESIGN BUILDER shall give ENGINEER
specific written notice of each variation that the Shop Drawings or samples may have
from the requirements of the Contract Documents, and, in addition, shall cause a
specific notation to be made on each Shop Drawing submitted to ENGINEER for review
and approval of each such variation. Failure to point out such departures shall not
relieve DESIGN BUILDER from their responsibility to comply with the Contract
Documents.

2.4.5 Approval of the Shop Drawings by ENGINEER shall be general and shall not
relieve DESIGN BUILDER of responsibility for the accuracy of such drawings nor for the
proper fittings and construction of the WORK, nor for the furnishing of material or WORK
required by the Agreement and not indicated on the drawings. No WORK called for by
any Shop Drawing shall be done until the drawings have been approved by ENGINEER.

2.5 SUPERVISION AND SUPERINTENDENCE:

DESIGN BUILDER shall supervise and direct the WORK competently and efficiently, devoting
such attention thereto and applying DESIGN BUILDER'S best skill, attention and expertise.
DESIGN BUILDER shall be solely responsible for and have control over the means, methods,
techniques, sequences and procedures of construction. DESIGN BUILDER shall be
responsible to see that the finished WORK complies fully and accurately with the Contract
Documents.

2.6 RESIDENT SUPERINTENDENT:
DESIGN BUILDER shall keep on the WORK site at all times during its progress a competent

resident superintendent and any necessary assistants who must be able to effectively
communicate in written and spoken English. Superintendent shall not be replaced without
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written notice to CITY unless the superintendent proves to be unsatisfactory to DESIGN
BUILDER and ceases to be in their employ. The superintendent will be DESIGN BUILDER'S
representative at the site and shall have authority to act on behalf of DESIGN BUILDER. All
communications given to the superintendent shall be as binding as if given to DESIGN
BUILDER.

2.7

2.8

29

LABOR:

2.7.1 Construction services shall be performed by qualified construction contractors
licensed to do business in the State of Florida and suppliers, selected and paid by the
DESIGN BUILDER.

2.7.2 DESIGN BUILDER shall provide and pay for a sufficient number of competent,
suitably qualified personnel to perform the WORK as required by the Contract
Documents. DESIGN BUILDER shall not permit employment of unfit persons or persons
not skilled in tasks on site. Except in connection with the safety or protection of persons
or the WORK or property at the site or adjacent thereto, and except as otherwise
indicated in the Contract Documents, all WORK at the site shall be performed during the
hours of 8:00 a.m. and 5:00 p.m., and DESIGN BUILDER will not permit overtime work
or the performance of WORK on Saturday, Sunday or any legal holiday without CITY'S
written consent.

MATERIALS:

2.8.1 Unless otherwise specified herein, DESIGN BUILDER shall furnish, pay for and
assume full responsibility for all materials, equipment, transportation, machinery, tools,
appliances, water, heat, utilities and all other facilities and services necessary for the
furnishing, performance, testing, start-up and proper completion of the WORK.

2.8.2 DESIGN BUILDER warrants that all materials and equipment shall be of good
quality and new, unless otherwise provided in the Contract Documents and that the
WORK will be free from defects whether patent or latent in nature. All materials and
equipment shall be applied, installed, connected, erected, used, cleaned and
conditioned in accordance with the instructions of the applicable supplier except as
otherwise provided in the Contract Documents.

CONCERNING SUBCONTRACTORS, SUPPLIERS AND OTHERS:

2.9.1 Within seven (7) calendar days after execution of the Contract and in any event
prior to the commencement of any WORK hereunder, DESIGN BUILDER shall furnish,
in writing to CITY, the names-of persons or entities (including those who are to furnish
materials or equipment fabricated to a special design) proposed for each principal
portion of the WORK. CITY shall advise DESIGN BUILDER, in writing, of any proposed
person or entity to 'which CITY has an e objection. Failure of CITY to reply within
fourteen (14) days shall constitute notice of no objection. DESIGN BUILDER shall not
contract with a proposed person or entity to whom CITY has made an objection. If CITY
has an objection to a person or entity proposed by DESIGN BUILDER, DESIGN
BUILDER shall propose another to whom CITY has no objection. DESIGN BUILDER
shall not change a subcontractor, person or entity previously selected if CITY makes an
objection to such change.
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2.9.2 DESIGN BUILDER shall be fully responsible to CITY for all acts and omissions of
the DESIGN BUILDER'S employees, Subcontractor, Suppliers and other persons
directly or indirectly employed by their Subcontractors, suppliers and of persons for
whose acts any of them may be liable and any other persons and organizations
performing or furnishing of the WORK under a direct or indirect contract with DESIGN
BUILDER. Nothing in the Contract Documents shall create any Contractual relationship
between CITY and any such Subcontractor, supplier or other person or organization, nor
shall it create any obligation on the part of CITY to pay or to see to the payment of any
moneys due any such Subcontractor, supplier or other person or organization except as
may otherwise be required by laws and regulations.

2.9.3 All work performed for DESIGN BUILDER by a Subcontractor will be pursuant to
an appropriate agreement between DESIGN BUILDER and the Subcontractor which
specifically binds the Subcontractor to the applicable terms and conditions of the
Contract Documents for the benefit of CITY.

210 PATENT FEES AND ROYALTIES:

DESIGN BUILDER shall pay all license fees and royalties and assume all costs incident to the
use in the performance of the WORK or the incorporation in the WORK of any invention, design,
process, product or device which is the subject of patent rights or copyrights held by others.

211 PERMITS:

The DESIGN BUILDER shall be required to obtain all necessary permits from the City
Engineering and/or Building Departments. If the schedule of Proposal Prices does not include a
permit allowance line item, permit fees should be included in your proposal. All permit
applications shall be made using the City’s online permitting system ePermitting-ProjectDox
and can be obtained from the City’'s website at www.margatefl.com under BUILDING
DEPARTMENT for City Building permits and under ENVIRONMENTAL AND ENGINEERING
SERVICES DEPARTMENT for City Engineering permits. City Building permit fees are NOT
waived and the cost should be included in the proposal. Non-City permit fees (County and other
regulatory agencies) are not waived and shall be included in the Proposal. City Engineering
permits will not have a fee. Any questions regarding the requirements to obtain a permit from
the City of Margate Building Department should be directed to (954) 970-3004. All City
Engineering permits questions should be directed to DEES Department at (954) 972-0828.

212 LAWS AND REGULATIONS:

DESIGN BUILDER shall comply with and give all notices required by laws, ordinances, rules,
regulations and lawful orders of public authorities applicable to the performance of the WORK.
CITY shall not be responsible for monitoring DESIGN BUILDER'S compliance with any laws and
regulations. DESIGN BUILDER shall promptly notify CITY if the Contract Documents are
observed by DESIGN BUILDER to be at variance therewith.

213 RISKOF LOSS, TITLE:

The risk of loss, injury or destruction shall be on DESIGN BUILDER until acceptance of the
WORK by CITY. Title to the WORK shall pass to CITY upon acceptance of the WORK by CITY.
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214

TAXES:

DESIGN BUILDER shall pay all sales, consumer, use and other similar taxes required to be
paid by DESIGN BUILDER in accordance with the laws and regulations of the State of Florida
and its political subdivisions. DESIGN BUILDER is responsible for reviewing the pertinent state
statutes involving such taxes and complying with all requirements.

215

2.16

USE OF PREMISES:

2.15.1 DESIGN BUILDER shall confine equipment, the storage of materials and
equipment and the operations of workers to the project site and areas identified in and
permitted by the Contract Documents and shall not unreasonably encumber the
premises with equipment or other materials. DESIGN BUILDER shall assume full
responsibility for any damage to any such land or area, or to the Owner or occupant
thereof or of any land or areas contiguous thereto, resulting from the performance of the
WORK. Should any claim be made against CITY by any such Owner or occupant
because of the performance of the WORK, DESIGN BUILDER shall promptly attempt to
settle with such other party by agreement or otherwise resolve the claim. The general
indemnification provided elsewhere in this Contract specifically applies to claims arising
out of DESIGN BUILDER'S use of the premises.

2.15.2 During the progress of the WORK, DESIGN BUILDER shall keep the premises
free from accumulations of waste materials, rubbish and other debris resulting from the
WORK. At the completion of the WORK, DESIGN BUILDER shall remove all waste
materials, rubbish and debris from and about the premises as well as all tools,
appliances, equipment and machinery, and surplus materials, and shall leave the site
clean and ready for occupancy by CITY. DESIGN BUILDER shall restore to original
condition all property not designated for alteration by the Contract Documents.

2.15.3 DESIGN BUILDER shall not load nor permit any part of any structure to be
loaded in any manner that will endanger the structure, nor shall DESIGN BUILDER
subject any part of the WORK or adjacent property to stresses or pressures that will
endanger it.

ACCESS TO WORK:

DESIGN BUILDER shall provide CITY, CITY'S consultants, representatives and personnel,
independent testing laboratories and governmental agencies with jurisdictional interests with
access to the WORK at reasonable times for their observation, inspection and testing. DESIGN
BUILDER shall provide them proper and safe conditions for such access and advise them of
DESIGN BUILDER'S site safety procedures and programs so that they may comply therewith.

217

SAFETY AND PROTECTION:

2.17.1 DESIGN BUILDER shall be responsible for initiating, maintaining and supervising
all safety precautions and programs in connection with the WORK to prevent damage,
injury or loss to all employees on the work site and other persons and organizations who
may be affected thereby; all the WORK and materials and equipment to be incorporated
therein, whether in storage on or off the site; and other property at the site or adjacent
thereto.
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2.17.2 DESIGN BUILDER shall comply with all applicable laws and regulations of any
public body having jurisdiction for the safety of persons or property or to protect them
from damage, injury or loss.

2.18 INDEMNIFICATION:

DESIGN BUILDER agrees to indemnify, defend, save, and hold harmless the City of Margate,
its officers and employees (the “Indemnified Parties”), from or on account of all damages,
losses, liabilities, including but not limited to reasonable attorneys’ fees, and costs (at the trial
and appellate levels) to the extent caused by the negligence, recklessness or intentional
wrongful misconduct of the DESIGN BUILDER, Architect, a Consultant, a Contractor, or anyone
directly or indirectly employed by the Design-Builder or anyone for whose acts the Design-
Builder may be liable (the “Indemnitors”). The limitation for such indemnification shall be
$2,000,000 per occurrence, or 100% of the DESIGN BUILDER’s total proposal price, whichever
is higher. Nothing contained in the foregoing indemnification shall be construed to be a waiver of
any immunity or limitation of liability the City may have under the doctrine of sovereign immunity
or Section 768.28, Florida Statute.

2.18.1 In any and all claims against the Indemnified Parties by any employee of the Design-
Builder, or anyone for whose acts any of them may be liable, the indemnification obligation
under this provision of this Contract shall not be limited in any way by any limitation on the
amount or type of damages, compensation or benefits payable by or on behalf of the Design-
Builder, Architect, a Consultant, or a Contractor under Workers Compensation Acts, Disability
Benefit Acts or other employee benefit acts.

2.18.2 The Parties hereto acknowledge and agree that, to the extent that any portion of the
indemnification provisions contained herein is deemed void or unenforceable in any action or
proceeding, then such portion shall be considered severed such that it will not affect the
remaining portions of these indemnification provisions.

2.18.3 The Indemnitors’ indemnity obligations under this Section shall also specifically include,
without limitation, all claims, fines, penalties, damages, liability, costs, fees, expenses (including,
without limitation, reasonable attorneys’ fees and expenses), arising out of, or in connection with
or attributable to, any claims made against the Indemnified Parties for (i) bodily injury, sickness,
disease, death, or destruction of tangible property caused by the Design-Builder and/or any of
the Indemnitors, or any person or entity for whom they are responsible, (ii) violation of or failure
to comply with any law, statute, ordinance, rule, regulation, code or requirement of a public
authority that bears upon the performance of the Work by the Design-Builder, and/or any of the
Indemnitors, or any person or entity for whom they are responsible, (iii) Design-Builder’s failure
to comply with any provision of the Design-Build Documents including Warranty obligations, and
obligations to correct damaged and defective work, (iv) means, methods, procedures,
techniques, or sequences of execution or performance of the Work, and/or (v) failure to secure
permits, fees, approvals, licenses, and inspections as required under this Contract and/or the
other the Design-Build Documents, or any violation of any permit or other approval of a public
authority applicable to the Work, by the Design-Builder and/or any of the Indemnitors, or any
person or entity for whom they are responsible.

2.18.4 The Indemnitors shall indemnify and hold harmless all of the Indemnified Parties from
and against any costs and expenses (including reasonable attorneys’ fees for all trial and
appellate levels) incurred by any of the Indemnified Parties in enforcing any of the Design-
Builder’s defense, indemnity and hold-harmless obligations under this Contract.
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2.18.5 The Design-Builder shall include in all Subcontracts provisions by which each
Subcontractor agrees to defend, indemnify and hold harmless Design-Builder and the
Indemnified Parties from and against liability, damages, losses and costs, including, but not
limited to, reasonable attorneys’ fees for all trial and appellate levels, arising out of, in
connection with, or resulting from the performance of the Work or any Subcontractor’s
obligations under the Design-Build Documents to the same extent and in the same manner as
the Design-Builder is liable to Owner pursuant to this provision.

2.18.6 The provisions of this Section shall survive final completion and final payment or
termination of this Agreement.

2.19 SURVIVAL OF OBLIGATIONS:

All representations, indemnifications, warranties and guarantees made in, required by, or given
in accordance with this Agreement, as well as all continuing obligations indicated in the Contract
Documents, shall survive final payment, completion and acceptance of the WORK and
termination or completion of the Agreement.

2.20 CORRECTION AND REMOVAL OF DEFECTIVE WORK:

If required by CITY and ENGINEER, DESIGN BUILDER shall promptly, as directed, either
correct all defective WORK, whether or not fabricated, installed or completed, or, if the WORK
has been rejected by CITY and/or ENGINEER, remove it from the site and replace it with non-
defective WORK. DESIGN BUILDER shall bear all direct, indirect and consequential costs of
such correction or removal (including but not limited to fees and charges of engineers, attorneys
and other professionals) made necessary thereby.

2.21 CONTRACTOR DELIVERABLES:

2.21.1 Engineering Permit — three (3) sets of hard copies plus one (1) PDF copy.

2.21.2 Engineer’s cost estimate or copy of Contract.

2.21.3 Building Permit — three (3) sets.

2.21.4 Shop drawings — three (3) sets.

2.21.5 Record Drawings (as built) — two (2) sets of hard Copies (one full and one-half
size) plus one (1) PDF copy.

2.21.6 Record Drawings (as built) — 1 AutoCAD (2010 version, geo referenced).

2.21.7 Operation and Maintenance Manuals — Three hard copies plus one (1) PDF

copy.

The remainder of the page is intended to be blank.
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ARTICLE 3

OWNER’S RESPONSIBILITIES

3.1 The OWNER shall designate a representative authorized to act on the OWNER’S behalf
with respect to the Project. The OWNER or such authorized representative shall examine
documents submitted by the DESIGN BUILDER and shall promptly render decisions pertaining
thereto to avoid delay in the orderly progress of the WORK.

3.2 The OWNER may appoint an on-site project representative to observe the WORK and to
have such other responsibilities as the OWNER and DESIGN BUILDER agree in writing prior to
execution of this Agreement.

3.3 The OWNER shall cooperate with the DESIGN BUILDER in securing building and other
permits, licenses and inspections, and shall pay the fees for such permits, licenses and
inspections if the cost of such fees is not identified as being included in the DESIGN BUILDER's
Proposal.

34 If the OWNER observes or otherwise becomes aware of a fault or defect in the WORK
or nonconformity with the Design or Construction Documents, the OWNER shall give prompt
written notice thereof to the DESIGN BUILDER.

3.5 The OWNER shall furnish required information and services and shall promptly render
decisions pertaining thereto to avoid delay in the orderly progress of the design and
construction.

3.6 The OWNER shall communicate with contractors only through the DESIGN BUILDER.
3.7 CITY shall furnish data required under the Contract Documents promptly.

3.8 Except for permits and fees which are the responsibility of DESIGN BUILDER, CITY
shall secure and pay for necessary approvals, easements, assessments and charges required
for construction, use or occupancy of permanent structures or permanent changes in existing
facilities.

3.9 If the WORK is defective, or DESIGN BUILDER fails to supply sufficient skilled workers
or suitable materials or equipment, or fails to furnish or perform the WORK in such a way that
the completed WORK will conform to the Contract Documents, CITY may order DESIGN
BUILDER to stop the WORK, or any portion thereof, until the cause for such order has been
eliminated; however, this right of CITY to stop the WORK shall not give rise to any duty on the
part of CITY to exercise this right for the benefit of DESIGN BUILDER or any other party.

3.10 ENGINEER'S RESPONSIBILITES:
3.10.1 ENGINEER will be CITY'S representative during the construction period and until
final payment is due. ENGINEER shall also serve as the Project’s Initial Decision Maker
as described in Article 11 of this Agreement.

3.10.2 Visits to Site:

ENGINEER will make visits to the site at intervals appropriate to the various stages of
construction to observe the progress and quality of the executed WORK and to
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determine, in general, if the WORK is proceeding in accordance with the Contract
Documents. ENGINEER'S efforts will be directed toward providing for CITY a greater
degree of confidence that the completed WORK will conform to the Contract Documents.
On the basis of such visits and on-site inspections, ENGINEER shall keep CITY
informed of the progress of the WORK and shall endeavor to guard CITY against defects
and deficiencies in the WORK.

3.10.3 Technical Clarifications and Interpretations:

ENGINEER will issue, with reasonable promptness, such written clarifications or
interpretations of the technical requirements of the Contract Documents as ENGINEER
may determine necessary, which shall be consistent with or reasonably inferable from
the overall intent of the Contract Documents. Should DESIGN BUILDER fail to request
interpretation of questionable items in the Contract Documents neither CITY nor
ENGINEER will thereafter entertain any excuse for failure to execute the WORK in a
satisfactory manner.

3.10.4 ENGINEER will interpret and decide matters concerning performance under the
requirements of the Contract Documents upon written request of either CITY or DESIGN
BUILDER. ENGINEER, in its role as Initial Decision Maker, will make initial decisions on
all claims, disputes or other matters in question between CITY and DESIGN BUILDER
pursuant to the requirements set forth in Article 11. Written notice of each such claim,
dispute or other matter will be delivered by claimant to ENGINEER and the other party
but in no event later than three (3) calendar days after the occurrence of the event giving
rise thereto and written supporting data will be submitted to the ENGINEER and other
party within five (5) calendar days after such occurrence. All written decisions of the
ENGINEER on any claim, dispute or other matter will be final and binding upon CITY
and DESIGN BUILDER unless a written notice of intention to appeal from ENGINEER'S
written decision is delivered within five (5) calendar days after the date of such decisions
and a formal proceeding is instituted by the appealing party in a forum of competent
jurisdiction within thirty (30) calendar days of the date of such decision. The rendering of
a decision by ENGINEER with respect to any such claim, dispute, or matter (except any
which have been waived by the making or acceptance of final payment) is a condition
precedent to any exercise by CITY or DESIGN BUILDER of such rights or remedies
existing under the Contract Documents or by law.

3.10.5 Authorized Variations in WORK:

ENGINEER may authorize minor variations in the WORK from the technical
requirements of the Contract Documents which do not involve an adjustment in the
Contract Price or the Contract Time and are consistent with the overall intent of the
Contract Documents. These may be accomplished by a field order and will be binding
on CITY, and also on DESIGN BUILDER who shall perform the WORK involved
promptly.

3.10.6 Rejecting Defective WORK:
ENGINEER will have the authority to disapprove or reject WORK which ENGINEER
believes to be defective or otherwise non-conforming, and will also have authority to

require special inspections or testing of the WORK whether or not the WORK is
fabricated, installed or completed.
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ARTICLE 4

TIME

41 TIME IS OF THE ESSENCE OF THIS CONTRACT. The WORK to be performed under
this Contract shall be commenced upon the date of Contract Commencement specified in the
Notice to Proceed and, subject to authorized adjustments to the Contract Time, shall be
complete within calendar days from the date this Contract is executed. Failure to achieve
timely, substantial and/or final completion shall be regarded as a breach of this Contract and
subject to appropriate remedies including but not limited to liability for liquidated damages in
accordance with Paragraph 4.13 herein.

4.2 The DESIGN BUILDER shall provide services as expeditiously as is consistent with
reasonable skill and care and the orderly progress of design and construction.

4.3 Time limits stated in the Contract Documents are of the essence of this Agreement. The
WORK to be performed under this Agreement shall commence upon execution of a notice to
proceed unless otherwise agreed and, subject to authorized Modifications, Substantial
Completion shall be achieved as indicated in Article 14.

4.4 The Date of Substantial Completion of the WORK or an agreed upon portion thereof is
the date when construction or an agreed upon portion thereof is sufficiently complete so the
OWNER can occupy and utilize the WORK or agreed upon portion thereof for its intended use.

4.5 The Project Schedule. The schedule provided in the DESIGN BUILDER'S Proposal
shall include a construction schedule consistent with Paragraph 4.2 above and the requirements
of this section 4.5 (the “Project Schedule”).The Project Schedule, including the time required for
design and construction, shall not exceed time limits current under the Design-Build Documents,
shall be revised at appropriate intervals as required by the conditions of the Work and Project,
shall be related to the entire Project to the extent required by the Design-Build Documents, shall
provide for expeditious and practicable execution of the Work, and shall include allowances for
periods of time required for the City’s review and for approval of submissions by authorities
having jurisdiction over the Project. Only with the City’s prior written approval, may the Design-
Builder adjust the Project Schedule, if necessary, as the Project proceeds until the
commencement of construction.

4.5.1 The Design-Builder shall perform the Work in general accordance with the
original Project Schedule. The original Project Schedule and all subsequently submitted
updated Project Schedules shall be in a detailed precedence-style, resource loaded
critical path method (CPM) type format satisfactory to the Owner which shall also: (1)
provide a graphic representation of all activities and events that will occur during
performance of the Work; (2) identify each phase of design, construction and occupancy;
and (3) set forth dates that are critical in ensuring the timely and orderly completion of
the Work in accordance with the requirements of the Design Build Documents
(hereinafter referred to as "Milestone Dates"). Design-Builder shall provide the City with
the original/planned, resource loaded Project Schedule electronic files. Upon review and
acceptance by the of the Milestone Dates, the Project Schedule shall be deemed part of
the Design-Build Documents and attached to the Agreement as Exhibit _ and is
incorporated in the Design-Build Documents. The Design-Builder shall monitor the
progress of the Work for conformance with the requirements of the Project Schedule and
shall promptly advise the City of any delays or potential delays. The accepted Project
Schedule shall be updated one time each month to reflect actual conditions and Design-
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Builder shall provide Owner with a copy of the updated, resource loaded schedule, the
electronic files, and a list of all changes made to the schedule, at the time Design-Builder
submits its monthly Payment Application. In the event any progress report or schedule
update indicates any delays, the Design-Builder shall propose an affirmative plan to
correct the delay, including resequencing of the Work, overtime and/or additional labor, if
necessary. In no event shall any updated Project Schedule or progress report constitute
an adjustment in the Agreement Time, Milestone Dates, or the Contract Sum unless any
such adjustment is agreed to by the City and authorized pursuant to properly executed
written Change Order. Design-Builder shall maintain such progress schedule on a
current basis in accordance with the provisions of this Section and shall keep proper
records available to inspection by the City to substantiate actual activity, duration and
completion dates.

4.5.2 Extraordinary Measures. In the event the City determines that the performance
of the Work has not progressed or reached the level of completion required by the
Project Schedule, the City shall have the right to order the Design-Builder, in writing, to
take corrective measures necessary to expedite the progress of the Work. Such
corrective measures may include any or all of the following without limitation, (1) working
additional shifts or overtime, (2) supplying additional manpower, equipment, and
facilities, (3) re-sequencing the Work to avoid the effects of the potential delay; and (4)
other similar measures utilizing the most cost effective and reasonable acceleration
methods possible to avoid delays and liquidated damages (hereinafter referred to
collectively as "Extraordinary Measures"). Such Extraordinary Measures shall continue
until the progress of the Work complies with the stage of completion required by the
Project Schedule. The City’s right to require Extraordinary Measures is solely for the
purpose of ensuring the Design-Builder's compliance with the Project Schedule. If delays
are chargeable to the Design-Builder under the terms of this Contract, the Design-
Builder shall be responsible for liquidated damages for delays for failure to meet the
Project Schedule and to complete the Work within the Agreement Time. All
Extraordinary Measures required to keep the Work on Schedule and to avoid delays
shall not be a basis to increase the compensation to Design-Builder. Should Design-
Builder fail to perform the Extraordinary Measures as provided herein, the City shall give
the Design-Builder a three (3) business day notice of default. Design-Builder shall be
liable to City for all costs incurred by the City pursuant to this Section. If Design-Builder
does not perform its obligations pursuant to this Section, an appropriate Change Order
shall be issued deducting from payments then or thereafter due the Design-Builder the
reasonable cost incurred pursuant to this Section. If payments then or thereafter due the
Design-Builder are not sufficient to cover such amounts, the Design-Builder shall pay the
difference to the City.

4.5.2.1 The City may exercise the rights furnished the City under or pursuant to this
Section as frequently as the City deems necessary to ensure that the Design-Builder’s
performance of the Work will comply with any milestone dates designated as such in the
current Project Schedule set forth in the Agreement. Alternatively, the City may exercise
termination rights as provided for in the Agreement.

Adjustments in the Contract Time will be permitted for a delay only to the extent such

delay (1) is not caused by the Design-Builder or any persons/entities under its control; (2) could
not be avoided by the Design-Builder’s timely notice to the City of the delay; (3) is of a duration
not less than one (1) Business day; (4) impacts the critical path of the Project and (5) was
reasonably mitigated by the Design-Builder. All requests for extensions of time other than those
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associated with changes in the Work, must be submitted in writing to the City within fourteen
(14) days of the event giving rise to the delay. Failure to so request an extension will constitute
a waiver of any right for an extension of time.

4.7 No Damage for Owner’s Delays. Except for delays due to the gross negligence of the City
or active interference by the City, Design-Builder's sole and exclusive remedy for delays shall
be an increase to the Contract Time. Design-Builder shall not be entitled to an increase in the
Contract Sum or to payment of any other additional monies from the City for costs incurred as a
result of such delay. The City’s exercise of its rights under this Agreement shall in no way be
considered active interference.

4.8 All schedule float is the property of the City and may not be used by Design-Builder.

4.9 Claims relating to time shall be made in accordance with applicable provisions of this
Agreement.

4.10 Owner’s Delay and Entitlement to Liquidated Damages

4.10.1 The Design-Builder acknowledges that the Contract Time for the Substantial
Completion of the Work requires that the Substantial Completion of the entire Work
occur on or before specified date(s) as provided in the Contract, subject to any
extensions of the Contract Time. The Design-Builder acknowledges and agrees that the
City will suffer financial loss in the event of Design-Builder caused delay and the City
shall be entitled to liquidated damages as provided in Section 4.13 of the Agreement.

4.10.2 The City shall also be entitled to proceed directly against Design-Builder's
Subcontractors and suppliers (in Design-Builder's name) responsible for delays in
achieving Substantial Completion for the full amount of damages Owner has incurred,
plus any and all acceleration and/or Extraordinary Measures costs as provided in the
Agreement. Said pass-through claim shall be at Design-Builder’s sole cost and expense.
Further, Design-Builder shall make appropriate claim(s) against all available insurance
and the Subcontractor, supplier and/or manufacturer responsible for delays in achieving
Substantial Completion, and if the Subcontractor, supplier and/or manufacturer fails to
pay costs incurred by Design-Builder and the City for the City’s actual Damages,
acceleration and/or Extraordinary Measures costs, Design-Builder shall default or
terminate such Subcontractor and/or supplier and Design-Builder shall make and
diligently pursue, at Design-Builder's sole cost and expense, the appropriate claim
against its Subcontractors, for the benefit of the City. Any recovery from Design-Builder’s
Subcontractors and suppliers shall be included in fully compensating the City, and not in
place of the City’s recovery of Liquidated Damages from Design-Builder.

4.10.3 To assist the City with claims against Subcontractors and suppliers as set forth
herein above, Design-Builder shall provide Owner with Project records as determined by
Owner to assist Owner in identifying Design-Builder's Subcontractors and suppliers
responsible for delays in achieving Substantial Completion and or Final Completion.

4.10.4 Any Subcontract Agreements providing for any delay damage amount lower than
City’s actual damages is subject to City’s prior written approval.

4.10.5 Prior to commencement of any claims under section 4.6 above, Design-Builder

shall provide the City with a time impact analysis identifying Design-Builder’s
Subcontractors and suppliers responsible for delays in achieving Substantial Completion
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and or Final Completion. The City and Design-Builder shall review the time impact
analysis and consult with one another in determining which of Design-Builder’s
Subcontractors and suppliers are responsible for delays in achieving Substantial
Completion and or Final Completion.

4.10.6 The aforesaid provisions shall not affect the City’'s right to terminate this
Agreement as provided in the Design-Build Documents nor limit any of the other
remedies available to the City as hereinabove provided, and as provided in the Design-
Build Documents.

411 CHANGE OF CONTRACT TIME:

ALL TIME LIMITS STATED IN THE CONTRACT DOCUMENTS ARE OF THE ESSENCE OF
THE AGREEMENT. NO CLAIM FOR DAMAGES OR ANY CLAIM OTHER THAN FOR AN
EXTENSION OF TIME SHALL BE MADE OR ASSERTED AGAINST THE CITY BY REASON
OF ANY DELAYS. DESIGN BUILDER shall not be entitled to an increase in the Contract Price
or payment or compensation of any kind from CITY for direct, indirect, consequential, impact or
other costs, expenses or damages including but not limited to costs of acceleration or
inefficiency, arising because of delay, disruption, interference or hindrance from any cause
whatsoever, whether such delay, disruption, interference be reasonable or unreasonable,
foreseeable or unforeseeable, or avoidable or unavoidable; provided, however, that this
provision shall not preclude recovery of damages by DESIGN BUILDER for hindrances or
delays due solely to fraud, bad faith or active interference on the part of CITY or its agents.
Otherwise, DESIGN BUILDER shall be entitled only to extensions of the Contract Time as the
sole and exclusive remedy for such resulting delay, in accordance with and to that extent
specifically provided above. No extension of time shall be granted for delays resulting from
normal weather conditions prevailing in the area as defined by the average of the last ten (10)
years of weather data as recorded by the United States Department of Commerce, National
Oceanic and Atmospheric Administration at the Fort Lauderdale Weather Station.

412 NO RECOVERY FOR EARLY COMPLETION:

If the DESIGN BUILDER submits a schedule or expresses an intention to complete the WORK
earlier than any required milestone or completion date, the CITY shall not be liable to the
DESIGN BUILDER for any costs incurred because of delay or hindrance should the DESIGN
BUILDER be unable to complete the WORK before such milestone or completion date. The
duties, obligations and warranties of the CITY to the DESIGN BUILDER shall be consistent with
and applicable only to the completion of the WORK and completion dates set forth in this
Agreement.

413 LIQUIDATED DAMAGES:

Upon failure of the DESIGN BUILDER to complete the WORK within the time specified for
completion, (plus approved extensions if any) DESIGN BUILDER shall pay to CITY the sum of
Seven Hundred and Fifty dollars ($750.00) for each calendar day that Substantial Completion of
the WORK is delayed beyond the time specified in the Contract for Substantial Completion, as
fixed and agreed liquidated damages and not as a penalty. In addition, the Design Builder shall
pay the City the sum of Five Hundred dollars ($500.00) for each calendar day that Final
Completion of the Work is delayed beyond the time specific in the Contract for Final Completion.
Liquidated damages are hereby fixed and agreed upon between the parties, recognizing the
impossibility of precisely ascertaining the amount of damages that will be sustained by CITY as
a consequence of such delay and both parties desiring to obviate any question of dispute
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concerning the amount of said damages and the cost and effect of the failure of DESIGN
BUILDER to complete the Contract on time. Regardless of whether or not a single Contract is
involved, the above-stated liquidated damages shall apply separately to each portion of the
WORK for which a time of completion is given. CITY shall have the right to deduct from and
retain out of moneys which may be then due or which may become due and payable to DESIGN
BUILDER, the amount of such liquidated damages and if the amount retained by CITY is
insufficient to pay in full such liquidated damages, the DESIGN BUILDER shall pay in full such
liquidated damages. DESIGN BUILDER shall be responsible for reimbursing CITY, in addition
to liquidated damages or other per day damages for delay, for all costs of engineering, and
inspection and other costs incurred in administering the construction of the project beyond the
completion date specified or beyond an approved extension of time granted to DESIGN
BUILDER whichever is later.

It is hereby agreed that the amount of the per diem assessment is not a penalty and not
excessive in light of the circumstances known to the parties at the time this Contract is
executed.

The above liquidated damage provision shall not affect the City’s right to terminate this Contract
nor shall it limit any of the other remedies as provided in the Contract. The City’s exercise of its
right to terminate this Contract shall not release the Design-Builder from its obligation to pay
liquidated damages in the amount set forth herein. Such assessments shall be immediately due
and payable to the City or, at the City’s option may be deducted from payments that may be due
and owing to the Design-Builder.

The remainder of the page is intended to be blank.
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ARTICLE 5
PAYMENTS
5.1 CONTRACT PRICE:
CITY shall pay DESIGN BUILDER in current funds as full compensation for the performance of

all the WORK subject to additions and deductions by Change Order as provided in this
Agreement, the Contract Price of $

5.2 PROGRESS PAYMENTS:

5.2.1 The DESIGN BUILDER shall deliver to the OWNER itemized Application for
Payment in such detail as indicated in Article 14. DESIGN BUILDER may requisition
payments for WORK completed during the project at intervals of not more than once a
month. The DESIGN BUILDER'S requisition shall show a complete breakdown of the
project components, the quantities completed and the amount due, together with a
certification by the DESIGN BUILDER that the DESIGN BUILDER has disbursed to all
subcontractors and suppliers their pro-rata shares of the payment out of previous
progress payments received by the DESIGN BUILDER for all WORK completed and
materials furnished in the previous period or properly executed releases of liens by all
subcontractors, suppliers and materialmen who were included in the DESIGN
BUILDER'S previous applications for payment, and any other supporting documentation
as may be required by the ENGINEER or Contract Documents. Each requisition shall
be submitted in triplicate to the ENGINEER for approval. The CITY shall make payment
to the DESIGN BUILDER within thirty (30) calendar days after approval by the
ENGINEER of the DESIGN BUILDER'S requisition for payment.

5.2.2 Five percent (5%) of all monies earned by the DESIGN BUILDER shall be
retained by the CITY until the WORK is totally completed as specified, and accepted by
the CITY unless, at some point during the construction period, a retainage reduction is
required to comply with Section 218.735(8), Florida Statutes.

5.3 The Application for Payment shall constitute a representation by the DESIGN BUILDER
to the OWNER that, to the best of the DESIGN BUILDER'S knowledge, information and belief,
the design and construction have progressed to the point indicated; the quality of the WORK
covered by the application is in accordance with the Contract Documents; and the DESIGN
BUILDER is entitled to payment in the amount requested.

54 The DESIGN BUILDER shall pay each subcontractor, upon receipt of payment from the
OWNER, out of the amount paid to the DESIGN BUILDER on account of such Subcontractor's
WORK, the amount to which said Subcontractor is entitled in accordance with the terms of the
DESIGN BUILDER'S contract with such Subcontractor. The DESIGN BUILDER shall, by
appropriate agreement with each Subcontractor, require each Subcontractor to make payments
to sub-Subcontractors in similar manner.

5.5 The OWNER shall have no obligation to pay or to be responsible in any way for payment
to a Subcontractor of the DESIGN BUILDER except as may otherwise be required by law.

5.6 No progress payment or partial or entire use or occupancy of the Project by the OWNER
shall constitute an acceptance of WORK not in accordance with the Contract Documents.
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5.7 The DESIGN BUILDER warrants that: (1) title to WORK, materials and equipment
covered by an Application for Payment will pass to the OWNER either by incorporation in
construction or upon receipt of payment by the DESIGN BUILDER, whichever occurs first; (2)
WORK, materials and equipment covered by previous Applications for Payment are free and
clear of liens, claims, security interests or encumbrances, hereinafter referred to as "liens"; and
(3) no WORK, materials or equipment covered by an Application for Payment will have been
acquired by the DESIGN BUILDER, or any other person performing work at the site or
furnishing materials or equipment for the Project, subject to an agreement under which an
interest therein or an encumbrance thereon is retained by the seller or otherwise imposed by the
DESIGN BUILDER or such other person.

5.8 If the Agreement provides for retainage, within 30 calendar days after reaching the
earlier of substantial completion or beneficial occupancy, the CITY and the contractor will
inspect the work and develop a punch list covering those items required to render complete,
satisfactory, and acceptable the construction services purchased by the CITY. The punch list
will include a schedule of values that provides the estimated cost to complete each item on the
punch list. If the CITY and DESIGN BUILDER are unable to agree on an item or value, the CITY
has final discretion whether to include an item and the amount for valuation of the cost to
complete each item on the punch list. Within 20 business days after the creation of the punch
list, the remaining contract balance, including retainage, will be paid to the contractor less an
amount equal to 150 percent of the cost to complete the items on the punch list. Upon reaching
final acceptance for an item or all items, the 150 percent withheld for each item will be released
with final payment. For projects valued at $10 million or more, the 30 calendar day period may
be extended to 45 calendar days.

5.9 FINAL INSPECTION:

Upon written notice from DESIGN BUILDER that the entire WORK or an agreed portion thereof
is complete, CITY and ENGINEER will make a final inspection and will notify DESIGN BUILDER
in writing of all particulars in which this inspection reveals that the WORK is incomplete or
defective. DESIGN BUILDER shall immediately take such measures as are necessary to
remedy such deficiencies.

5.10 FINAL APPLICATION FOR PAYMENT:

After DESIGN BUILDER has completed all such corrections to the satisfaction of CITY and
ENGINEER and delivered all maintenance and operating instructions, schedules, guarantees,
bonds, certificates of inspection, marked up record documents and other documents required by
the Contract Documents, and after ENGINEER has indicated that the WORK is acceptable,
DESIGN BUILDER may make application for final payment. The final application for payment
shall be accompanied by (1) complete and legally effective releases or waivers of all liens
arising out of or filed in connection with the WORK; or (2) DESIGN BUILDER'S receipts in full
covering all labor, materials and equipment for which a lien could be filed; or (3) a final affidavit
stating that all laborers, materialmen, suppliers and Subcontractors who worked for DESIGN
BUILDER under this Contract have been paid in full or if the fact be otherwise, identifying the
name of each lienor who has not been paid in full and the amount due or to become due each
for labor, services or materials furnished. If any Subcontractor or supplier fails to furnish a
release or receipt in full, DESIGN BUILDER may furnish a bond satisfactory to CITY to
indemnify CITY against any lien.

In addition, DESIGN BUILDER shall also submit with the final application for payment, the
completed set of "As-Built" drawings for review and approval. The "As-Built" drawings shall be
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prepared, sealed and certified by a professional registered land surveyor licensed by the State
of Florida. Final payment to DESIGN BUILDER shall not be made until said drawings have
been reviewed and approved by ENGINEER. Prior to approval, if necessary, the drawings may
be returned to DESIGN BUILDER for changes or modifications if in the opinion of ENGINEER
they do not represent correct or accurate "As-Built" drawings.

5.11

FINAL PAYMENT AND ACCEPTANCE:

5.11.1 If, on the basis of ENGINEER'S observation of the WORK during construction
and final inspection, and ENGINEER'S review of the final Application for Payment and
accompanying documentation, ENGINEER is satisfied that the WORK has been
completed and DESIGN BUILDER'S other obligations under the Contract Documents
have been fulfilled, ENGINEER will, within ten (10) calendar days after receipt of the
final Application for Payment, indicate in writing ENGINEER'S recommendation of
payment and present the Application to CITY for payment. Thereupon ENGINEER will
give written notice to CITY and DESIGN BUILDER that the WORK is acceptable.
Otherwise, ENGINEER will return the Application to DESIGN BUILDER, indicating in
writing the reasons for refusing to recommend final payment, in which case DESIGN
BUILDER shall make the necessary corrections and resubmit the Application. Thirty
(30) calendar days after presentation to CITY of the Application and accompanying
documentation, in appropriate form and substance, and with ENGINEER'S
recommendation and notice of acceptability, the amount recommended by ENGINEER
will become due and will be paid by CITY to DESIGN BUILDER.

5.11.2 If, through no fault of DESIGN BUILDER, final completion of the WORK is
significantly delayed and if ENGINEER so confirms, CITY shall, upon receipt of DESIGN
BUILDER'S final Application for Payment and recommendation of ENGINEER, and
without terminating the Agreement, make payment of the balance due for that portion of
the WORK fully completed and accepted. If the remaining balance to be held by CITY
for WORK not fully completed or corrected is less than the retainage stipulated in the
Agreement, and if bonds have been furnished as required, the written consent of the
surety to the payment of the balance due for that portion of the WORK fully completed
and accepted shall be submitted by DESIGN BUILDER to ENGINEER with the
Application for such payment. Such payment shall be made under the terms and
conditions governing final payment, except that it shall not constitute a waiver of claims.

5.11.3 Final payment, constituting the entire unpaid balance of the Contract Price, shall
be paid by the CITY to the DESIGN BUILDER when the WORK has been completed,
the Contract fully performed, and a final certificate for payment has been issued by the
ENGINEER. The making of final payment shall constitute a waiver of claims by CITY
except those arising from:

.1 Liens, claims, security interests or encumbrances arising out of this
Agreement and unsettled.

.2 Faulty or defective WORK and latent defects discovered after acceptance.

.3 Failure of the WORK to comply with the requirements of the Contract
Documents.

.4 Terms of special warranties required by the Contract Documents.
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5.12

.5 Any of DESIGN BUILDER'S continuing obligations under this Agreement.

The acceptance of final payment by DESIGN BUILDER or the Subcontractor for
materials and supplies shall constitute a waiver of claims by that payee except those
previously made in writing and identified by payee as unsettled at the time of final
application for payment.

CITY'S RIGHT TO WITHHOLD PAYMENT:

The CITY may withhold in whole or in part, final payment or any progress payment to such
extent as may be necessary to protect itself from loss on account of:

5.12.1 Defective WORK not remedied within the cure period provided by the City.

5.12.2 Claims filed or reasonable evidence indicating the probable filing of claims by
other parties against the DESIGN BUILDER.

5.12.3 Failure of the DESIGN BUILDER to make timely payments to Subcontractors or
suppliers for materials or labor.

5.12.4 Damage to another DESIGN BUILDER or separate contractor not remedied.
5.12.5 Liability for liquidated damages has been incurred by the DESIGN BUILDER.

5.12.6 Reasonable evidence that the WORK cannot be completed for the unpaid
balance of the Contract Price.

5.12.7 Reasonable evidence that the WORK will not be completed within the Contract
Time.

5.12.8 Failure to carry out the WORK in accordance with the Contract Documents.

When the above grounds are removed or resolved or the DESIGN BUILDER provides a surety
bond or a consent of surety satisfactory to the CITY which will protect the CITY in the amount
withheld, payment may be made in whole or in part.

5.13

FINAL PAYMENT:

5.13.1 Neither final payment nor amounts retained, if any, shall become due until the
DESIGN BUILDER submits to the OWNER (1) an affidavit that payrolls, bills for
materials and equipment, and other indebtedness connected with the Project for which
the OWNER or OWNER'’S property might be liable have been paid or otherwise
satisfied, (2) consent of surety, if any, to final payment, (3) a certificate that insurance
required by the Contract Documents is in force following completion of the WORK, and
(4) if required by the OWNER, other data establishing payment or satisfaction of
obligations, such as receipts, releases and waivers of liens arising out of this Agreement,
to the extent and in such form as may be designated by the OWNER. If a DESIGN
BUILDER refuses to furnish a release or waiver required by the OWNER, the DESIGN
BUILDER may furnish a bond satisfactory to the OWNER to indemnify the OWNER
against such lien. If such lien remains unsatisfied after payments are made, the
DESIGN BUILDER shall reimburse the OWNER for moneys the latter may be compelled
to pay in discharging such lien, including all costs and reasonable attorneys' fees.
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5.13.2 Final payment constituting the entire unpaid balance due shall be paid by the
OWNER to the DESIGN BUILDER upon the OWNER'’S receipt of the DESIGN
BUILDER'S final Application for Payment when the WORK has been completed and the
Contract fully performed except for those responsibilities of the DESIGN BUILDER which
survive final payment.

5.13.3 The making of final payment shall not constitute a waiver of any claims by the
OWNER.

5.13.4 Acceptance of final payment shall constitute a waiver of all claims by the
DESIGN BUILDER except those previously made in writing in compliance with Article 11

and identified by the DESIGN BUILDER as unsettled at the time of final Application for
Payment.

The remainder of the page is intended to be blank.

Page 27 of 59



ARTICLE 6
PROTECTION OF PERSONS AND PROPERTY

6.1 The DESIGN BUILDER shall be responsible for initiating, maintaining and providing
supervision of OSHA standards for safety precautions and programs in connection with the
WORK.

6.2 The DESIGN BUILDER shall take reasonable precautions for safety of, and shall provide
reasonable protection to prevent damage, injury or loss to (1) employees on the WORK and
other persons who may be affected thereby; (2) the WORK and materials and equipment to be
incorporated therein; and (3) other property at or adjacent to the site.

6.3 The DESIGN BUILDER shall give notices and comply with applicable laws, ordinances,
rules, regulations and orders of public authorities bearing on the safety of persons and property
and their protection from damage, injury or loss.

6.4 The DESIGN BUILDER shall be liable for damage or loss (other than damage or loss to
property insured under the property insurance provided or required by the Contract Documents
to be provided by the OWNER) to property at the site caused in whole or in part by the DESIGN
BUILDER, a Subcontractor of the DESIGN BUILDER or anyone directly or indirectly employed
by either of them, or by anyone for whose acts they may be liable.

6.5 HURRICANE PRECAUTIONS: During such periods of times that are designated by
the United States Weather Bureau as a hurricane warning or alert; all construction
materials or equipment will be secured against displacement by wind forces; provided
that where a full complement of personnel is employed or otherwise in attendance, or
engaged for such purposes, formal construction procedures or use of materials or
equipment may continue allowing such reasonable time as may be necessary to secure
such materials or equipment before winds of hurricane force are anticipated.
Construction materials and equipment will be secured by guying and shoring, or
removing or tying down loose materials, equipment and construction sheds. In advance
of executing this Agreement, Design-Builder shall provide a hurricane preparedness plan
for the City’s approval, which shall comply with the requirements of section 6.5 herein
and will be attached to this Agreement as Exhibit ___.

The remainder of the page is intended to be blank.
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ARTICLE 7

INSURANCE AND BONDS
DESIGN BUILDER'S LIABILITY INSURANCE:

7.1.1 The DESIGN BUILDER shall purchase and maintain in a company or companies
authorized to do business in the State of Florida, such insurance as will protect the
DESIGN BUILDER from claims set forth below which may arise out of or result from
operations under the Contract by the DESIGN BUILDER or by a DESIGN BUILDER of
the DESIGN BUILDER, or by anyone directly or indirectly employed by any of them, or
by anyone for whose acts they may be liable:

.1 claims under workers' or workmen's compensation, disability benefit and
other similar employee benefit laws which are applicable to the WORK to be
performed;

.2 claims for damages because of bodily injury, occupational sickness or
disease, or death of the DESIGN BUILDER'S employees under any applicable
employer's liability law;

.3 claims for damages because of bodily injury, sickness or disease, or death of
persons other than the DESIGN BUILDER'S employees;

.4 claims for damages covered by usual personal injury liability coverage which
are sustained (1) by a person as a result of an offense directly or indirectly
related to employment of such person by the DESIGN BUILDER or (2) by
another person;

.5 claims for damages, other than to the WORK at the site, because of injury to
or destruction of tangible property, including loss of use; and

.6 claims for damages for bodily injury or death of a person or property damage
arising out of ownership, maintenance or use of a motor vehicle.

7.1.2 The insurance required by the above Subparagraph 7.1.1 shall be written for not
less than limits of liability specified in the Contract Documents or required by law,
whichever are greater.

7.1.3 The DESIGN BUILDER'S liability insurance shall include contractual liability
insurance applicable to the DESIGN BUILDER'S obligations.

7.1.4 Certificates of Insurance, and copies of policies, acceptable to the OWNER shall
be delivered to the OWNER at the time of execution of Contract. These Certificates as
well as insurance policies required by this Paragraph shall contain a provision that
coverage will not be canceled or allowed to expire until at least thirty calendar days prior
written notice has been given to the OWNER.

If any of the foregoing insurance coverage is required to remain in force after final

payment, an additional certificate evidencing continuation of such coverage shall be
submitted along with the application for final payment.
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7.2

7.3

PAYMENT AND PERFORMANCE BONDS:

7.2.1 Within fifteen (15) calendar days after Notice of Award and in any event prior to
commencing WORK, the DESIGN BUILDER shall execute and furnish to CITY a
performance bond and a payment bond, each written by a corporate surety, having a
resident agent in the State of Florida and having been in business with a record of
successful continuous operation for at least five (5) years. The surety shall hold a
current certificate of authority from the Secretary of Treasury of the United States as an
acceptable surety on federal bonds in accordance with United States Department of
Treasury Circular No. 570. If the amount of the Bond exceeds the underwriting limitation
set forth in the circular, in order to qualify, the net retention of the surety company shall
not exceed the underwriting limitation in the circular and the excess risks must be
protected by coinsurance, reinsurance, or other methods, in accordance with Treasury
Circular 297, revised September 1, 1978 (31 DFR, Section 223.10, Section 223.11).
Further, the surety company shall provide CITY with evidence satisfactory to CITY, that
such excess risk has been protected in an acceptable manner. The surety company
shall have at least the following minimum rating of B+ to A+, in accordance with the
latest edition of A.M. Best's Insurance Guide, published by Alfred M. Best Company,
Inc., Ambest Road, Oldwick, New Jersey 08858.

7.2.2 Two (2) separate bonds are required and both must be approved by the CITY.
The penal sum stated in each bond shall be the amount equal to the total amount
payable under the terms of the Contract. The performance bond shall be conditioned
that the DESIGN BUILDER perform the contract in the time and manner prescribed in
the Contract. The payment bond shall be conditioned that the DESIGN BUILDER
promptly make payments to all persons who supply the DESIGN BUILDER with labor,
materials and supplies used directly or indirectly by the DESIGN BUILDER in the
prosecution of the WORK provided for in the Contract and shall provide that the surety
shall pay the same in the amount not exceeding the sum provided in such bonds,
together with interest at the maximum rate allowed by law; and that they shall indemnify
and save harmless the CITY to the extent of any and all payments in connection with the
carrying out of said Contract which the CITY may be required to make under the law.

7.2.3 Pursuant to the requirements of Section 255.05(1)(a), Florida Statutes, it shall be
the duty of the DESIGN BUILDER to record the aforesaid payment and performance
bonds in the public records of Broward County, with the DESIGN BUILDER to pay all
recording costs.

BONDS, REDUCTION AND FINAL PAYMENT:

Such bonds shall continue in effect for one (1) year after final payment becomes due except as
otherwise provided by law or regulation or by the Contract Documents with the final sum of said
bonds reduced after final payment to an amount equal to twenty five percent (25%) of the
Contract Price, or an additional bond shall be conditioned that DESIGN BUILDER shall correct
any defective or faulty WORK or material which appears within one (1) year after final
completion of the Contract, upon notification by the CITY.

7.4

DUTY TO SUBSTITUTE SURETY:

If the surety on any Bond furnished by DESIGN BUILDER is declared bankrupt or becomes
insolvent or its right to do business is terminated in the State of Florida or it ceases to meet the
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requirements of other applicable laws or regulations, DESIGN BUILDER shall within seven (7)
calendar days thereafter substitute another bond and surety, both of which must be acceptable
to CITY.

7.5

INSURANCE:

7.51 AT THE TIME OF EXECUTION OF THE CONTRACT, THE DESIGN BUILDER
SHALL SUBMIT CERTIFICATE(S) OF INSURANCE EVIDENCING THE REQUIRED
COVERAGE/S AND SPECIFICALLY PROVIDING THAT THE CITY OF MARGATE IS
AN ADDITIONAL INSURED (WHERE INDICATED) WITH RESPECT TO THE
REQUIRED COVERAGE AND THE OPERATIONS OF THE DESIGN BUILDER
UNDER THE CONTRACT. Insurance Companies selected must be acceptable by the
CITY. All of the policies of insurance so required to be purchased and maintained shall
contain a provision or endorsement that the coverage afforded shall not be cancelled,
materially changed or renewal refused until at least thirty (30) calendar days written
notice has been given to CITY by certified mail.

The DESIGN BUILDER shall procure and maintain at its own expense and keep in effect
during the full term of the Contract a policy or policies of insurance which must include
the following coverage and minimum limits of liability: Additionally, any Subcontractor
hired by the DESIGN BUILDER for this project shall provide insurance coverage
as stated herein.

(a) Builder’s Risk - The DESIGN BUILDER shall maintain builder’s risk insurance
for any Property or Project in the course of construction in an amount at least
equal to 100% of the estimated completed Project value as well as
subsequent modifications of that sum. Coverage shall be provided on an All-
Risk basis including coverage for the perils of wind and flood. DESIGN
BUILDER shall assume all responsibility for any coinsurance penalties,
deductibles, or uncovered self-insurance retention. The policy shall be
endorsed with an “Occupancy Endorsement” or similar endorsement,
amending the automatic termination of coverage in the event the project is
partially occupied, or put to its intended use prior to completion of
construction. If a sublimit applies to the perils of wind or flood, the sublimit
shall not be less than 25% of the projected completed value of the Project.
The deductible shall not exceed $10,000.00 nor shall a wind percentage
deductible, when applicable, exceed five percent 5%. The coverage shall be
kept in force until final payment has been made in accordance with other
applicable Contract requirements, or until DESIGN BUILDER and the CITY
has any Property interest in the Project, or until DESIGN BUILDER and the
CITY mutually consent to the termination, whichever occurs first. This
insurance shall include interest of the CITY, DESIGN BUILDER,
SUBCONTRACTOR AND SUB-SUBCONTRACTORS in the Project.

Partial Occupancy or use of the WORK shall not commence until insurance
company or companies providing insurance as required have consented to
such partial occupancy or use. DESIGN BUILDER shall take reasonable
steps to notify and obtain consent of the insurance company or companies,
and agrees to take no action, other than upon mutual consent, with respect to
occupancy or use of the WORK that could lead to cancellation, lapse, or
reduction of insurance.

Page 31 of 59


https://10,000.00

The coverage shall be kept in full force and effect until Final Completion or
until DESIGN BUILDER and CITY mutually consent to the termination,
whichever occurs first. The DESIGN BUILDER agrees and understands the
CITY shall not provide any Builder's Risk insurance on behalf of DESIGN
BUILDER for loss or damage to WORK, or to any other property of owned,
hired, or hired, or borrowed by the DESIGN BUILDER.

DESIGN BUILDER agrees this coverage shall be provided on a primary
basis, and shall be in accordance with all of the limits terms and conditions
set forth herein.

(b) Worker's Compensation Insurance for statutory obligations imposed by

Worker's Compensation or Occupational Disease Laws, including, where
applicable, the United States Longshoremen's and Harbor Worker's Act, the
Federal Employers' Liability Act and the Homes Act. Employer's Liability
Insurance shall be provided with a minimum of One Hundred Thousand and
xx/100 dollars ($100,000.00) per accident. DESIGN BUILDER shall agree to
be responsible for the employment, conduct and control of its employees and
for any injury sustained by such employees in the course of their
employment.

(c) Comprehensive Automobile Liability Insurance for all owned, non-owned and

hired automobiles and other vehicles used by the DESIGN BUILDER in the
performance of the WORK with the following minimum limits of liability:

$1,000,000.00 Combined single Limit, Bodily Injury and Property Damage
Liability, per occurrence

(d) Comprehensive General Liability with the following minimum limits of liability:

$2,000,000.00 Combined Single Limit, Bodily Injury, Environmental Pollution,
and Property Damage Liability, per occurrence

Coverage shall specifically include the following with minimum limits not less than those
required for Bodily Injury Liability and Property Damage:

arwN=

Premises and operations;

Independent Contractors;

Product and Completed Operations Liability;

Broad Form Property Damage;

Broad Form Contractual Coverage applicable to the Contract and specifically
confirming the indemnification and hold harmless agreement in the Contract;
and Personal Injury coverage with employment contractual exclusions
removed and deleted.

(e) Professional Liability Errors & Omissions with the following minimum limits of

liability:

$1,000,000.00, per occurrence

7.5.2 The required insurance coverage shall be issued by an insurance company
authorized and licensed to do business in the State of Florida, with the following

Page 32 of 59


https://1,000,000.00
https://2,000,000.00
https://1,000,000.00
https://100,000.00

minimum rating of B+ to A+, in accordance with the latest edition of A.M. Best's
Insurance Guide.

7.5.3 All required insurance policies shall preclude any underwriter's rights of recovery
or subrogation against CITY with the express intention of the parties being that the
required insurance coverage protect both parties as the primary coverage for any and all
losses covered by the above described insurance.

7.5.4 The DESIGN BUILDER shall ensure that any company issuing insurance to
cover the requirements contained in this Contract agrees that they shall have no
recourse against CITY for payment or assessments in any form on any policy of
insurance.

7.5.5 The clauses "Other Insurance Provisions" and "Insurers Duties in the Event of an
occurrence, Claim or Suit" as it appears in any policy of insurance in which CITY is
named as an additional named insured shall not apply to CITY. CITY shall provide
written notice of occurrence within a reasonable time of the actual notice of such an
event.

7.5.6 The DESIGN BUILDER shall not commence performance of its  obligations
under this Agreement until after it has obtained all of the minimum insurance herein
described and the same has been approved.

7.5.7 The DESIGN BUILDER agrees to perform the WORK under the Contract as an
independent DESIGN BUILDER, and not as a Subcontractor, agent or employee of
CITY.

7.5.8 Violation of the terms of this paragraph and its subparts shall constitute a breach
of the Contract and CITY, at its sole discretion, may cancel the Contract and all rights,
title and interest of the DESIGN BUILDER shall thereupon cease and terminate.

7.6 CITY'S LIABILITY AND INSURANCE:

CITY shall not be responsible for purchasing and maintaining any insurance to protect the
interests of DESIGN BUILDER, Subcontractors or others on the WORK. CITY specifically
reserves all statutory and common law rights and immunities and nothing herein is intended to
limit or waive same including, but not limited to, the procedural and substantive provisions of
Florida Statute 768.28 and Florida Statute 95.11.

1.7 LOSS OF USE INSURANCE:

The OWNER, at the OWNER’S option, may purchase and maintain such insurance as will
insure the OWNER against loss of use of the OWNER’S property due to fire or other hazards,
however caused. The OWNER waives all rights of action against the DESIGN BUILDER, and
its Contractors and their agents and employees, for loss of use of the OWNER'S property,
including consequential losses due to fire or other hazards, however caused, to the extent
covered by insurance under this Paragraph.
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8.1

ARTICLE 8

CHANGES IN THE WORK
CHANGES IN THE WORK:

8.1.1 CITY, without invalidating this Agreement, may order additions, deletions or
revisions to the WORK. Such additions, deletions or revisions shall be authorized by a
Written Amendment, Change Order or Work Directive Change.

8.1.2 All Change Orders which, individually or when cumulatively added to
amounts authorized pursuant to prior change Orders for this project, increase the
cost of the WORK to CITY or which extend the time for completion, must be
formally authorized and approved by the CITY’S Commission prior to their
issuance and before WORK may begin. No claim against CITY for extra WORK in
furtherance of such change order shall be allowed unless prior approval has been
obtained.

Notwithstanding the above paragraph, Change Orders which individually or when
cumulatively added to amounts authorized, pursuant to prior Change Orders for
this project, increase the cost of the WORK to the CITY not in excess of ten
percent (10%) or $50,000. (whichever is less) may be approved by signed approval
of the City Manager of the City of Margate.

No claim against CITY for extra WORK in furtherance of a Change Order shall be
allowed unless prior approval pursuant to this section has been obtained.

8.1.3 The Contract Price and Contract Time shall be changed only by Change Order or
written Amendment.

8.1.4 Proposed Change orders shall be prepared by the ENGINEER on forms provided
by CITY. When submitted for approval, they shall carry the signature of the ENGINEER
and the DESIGN BUILDER.

8.1.5 If CITY and DESIGN BUILDER are unable to agree as to the extent, if any, of an
adjustment in the Contract Price or an adjustment of the Contract times that should be
allowed as a result of a Work Change Directive, a claim may be made therefore
pursuant to the requirements of Article 11.

8.1.6 DESIGN BUILDER shall not be entitled to an increase in the Contract Price or an
extension of the Contract times with respect to any WORK performed that is not required
by the Contract Documents as amended, modified and supplemented and which has not
previously been approved in writing by the City.

8.1.7 If notice of any change affecting the general scope of the WORK or the
provisions of the Contract Documents is required by the provisions of any bond to be
given to a surety, the giving of any such notice will be DESIGN BUILDER'S responsibility
and the amount of each applicable bond shall be adjusted accordingly.

8.1.8 Any claim for adjustment in the Contract Price or time shall be based upon

written notice delivered by the party making the claim to the other parties and to
ENGINEER in compliance with the requirements of Article 11 and not later than three (3)
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8.2

calendar days after the occurrence or event giving rise to the claims and stating the
general nature of the claim. No claim for an adjustment in the Contract Price or an
extension of the Contract Time will be valid if not submitted in accordance with this
Paragraph and Article 11.

8.1.9 The cost or credit to CITY from a change in the WORK shall be determined by
only by mutual agreement of the parties.

CHANGE ORDERS:

8.21 A Change Order is a written order signed by the OWNER and DESIGN
BUILDER, and issued after execution of this Agreement, authorizing a change in the
WORK or adjustment in the Contract Price or Contract Time. The Contract Price and
Contract Time may be changed only by Change Order executed by the parties in writing.

8.2.2 Cost or credit to the OWNER resulting from a change in the WORK shall be
determined in one or more of the following ways:

.1 by mutual acceptance of a lump sum properly itemized and supported by
sufficient substantiating data to permit evaluation;

.2 by unit prices stated in the Contract Documents or subsequently agreed
upon;

.3 by cost to be determined in a manner agreed upon by the parties and a
mutually acceptable fixed or percentage fee; or

.4 by the method provided below.

8.2.3 If none of the methods set forth in Clauses 8.2.2.1, 8.2.2.2 or 8.2.2.3 is agreed
upon, the DESIGN BUILDER, provided a written order signed by the OWNER is
received, shall promptly proceed with the WORK involved. The cost of such WORK
shall then be determined on the basis of reasonable expenditures and savings of those
performing the WORK attributable to the change, including the expenditures for design
services and revisions to the Contract Documents. In case of an increase in the
Contract Price, the cost shall include a reasonable allowance for overhead and profit.
Unless otherwise provided in the Contract Documents, cost shall be limited to the
following: cost of materials, including sales tax and cost of delivery; cost of labor,
including social security, old age and unemployment insurance, and fringe benefits
required by agreement or custom; workers' or workmen's compensation insurance; bond
premiums; rental value of equipment and machinery; additional costs of supervision and
field office personnel directly attributable to the change, and fees paid to engineers and
other professionals. Pending final determination of cost to the OWNER, payments on
account shall be made on the Application for Payment. The amount of credit to be
allowed by the DESIGN BUILDER to the OWNER for deletion or change which results in
a net decrease in the Contract Price will be actual net cost. When both additions and
credits covering related WORK or substitutions are involved in a change, the allowance
for overhead and profit shall be figured on the basis of the net increase, if any, with
respect to that change.

8.2.4 If unit prices are stated in the Contract Documents or subsequently agreed upon,

and if quantities originally contemplated are so changed in a proposed Change Order
that application of agreed unit prices to quantities proposed will cause substantial
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inequity to the OWNER or DESIGN BUILDER, applicable unit prices shall be equitably
adjusted.

8.3 CONCEALED CONDITIONS:

By execution of this Agreement, DESIGN BUILDER has satisfied itself as to all conditions
necessary to fulfill this Contract. No contract adjustments shall be allowed for concealed
conditions nor different site conditions than anticipated.

8.4 REGULATORY CHANGES:

The DESIGN BUILDER shall be compensated for changes in the WORK necessitated by the

enactment or revision of codes, laws or regulations subsequent to the submission of the
DESIGN BUILDER'S Proposal.

The remainder of the page is intended to be blank.
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ARTICLE 9

WARRANTIES, TESTS AND INSPECTIONS
CORRECTION OF DEFECTIVE WORK

9.1 WARRANTY OF TITLE:

The DESIGN BUILDER warrants to the CITY that it possesses good, clear and marketable title
to all equipment and materials provided hereunder and there are no pending liens, claims or
encumbrances whatsoever against said equipment and materials.

9.2 WARRANTY OF SPECIFICATIONS:

The DESIGN BUILDER warrants that all equipment, materials and workmanship furnished,
whether furnished by the DESIGN BUILDER or its sub-Subcontractors and suppliers, will
comply with the specifications, drawings and other descriptions supplied or adopted and that all
services will be performed in a workmanlike manner.

9.3 WARRANTY OF MERCHANTABILITY:

DESIGN BUILDER warrants that any and all equipment to be supplied pursuant to the
Agreement is merchantable, free from defects, whether patent or latent in material or
workmanship and fit for the ordinary purposes for which it is intended. Offeror shall confer to the
City all warranties offered by manufacturers.

9.4 CORRECTION PERIOD:

DESIGN BUILDER warrants all material and workmanship for a minimum of one (1) year from
date of final acceptance by the CITY. If within one (1) year after the date of final completion or
such longer period of time as may be prescribed by laws or regulations or by the terms of any
applicable special guarantee required by the Contract Documents, any WORK is found to be
defective, whether observed before or after acceptance by CITY, DESIGN BUILDER shall
promptly, without cost to CITY and in accordance with CITY'S written instructions, either correct
such defective WORK, or, if it has been rejected by CITY, remove it from the site and replace it
with WORK that is not defective and satisfactorily correct and remove and replace any damage
to other WORK or the work of others resulting therefrom. If DESIGN BUILDER does not
promptly comply with the terms of such instructions, or in an emergency where delay would
cause serious risk of loss or damage, CITY may have the defective workmanship corrected or
the rejected WORK removed and replaced, and all direct, indirect and consequential costs of
such removal and replacement (including but not limited to fees and charges of engineers,
DESIGN BUILDER ENGINEER'’S, attorneys and other professionals) will be paid by DESIGN
BUILDER.

9.4.1 Where defective WORK (and damage to other WORK resulting therefrom) has
been corrected, removed or replaced under this paragraph, the correction period
hereunder with respect to such WORK will be extended for an additional period of one
(1) year after such correction or removal and replacement has been satisfactorily
completed .

9.4.2 Nothing contained in this Article shall be construed to establish a period of

limitation with respect to other obligations which DESIGN BUILDER might have under
the Contract Documents. Establishment of the time period of one (1) year as described
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in Paragraph 9.4.1 relates only to the specific obligation of the DESIGN BUILDER to
correct the WORK, and has no relationship to the time within which the obligation to
comply with the Contract Documents may be sought to be enforced, nor to the time
within which proceedings may be commenced to establish DESIGN BUILDER'S liability
with respect to the DESIGN BUILDER' S obligation other than specifically to correct the
WORK.

9.5 DESIGN BUILDER warrants to the CITY that it will comply with all applicable federal,
state and local laws, regulations and orders in carrying out its obligations under the Contract.

9.6 DESIGN BUILDER warrants to the CITY that it is not insolvent, it is not in bankruptcy
proceedings or receivership, nor is it engaged in or threatened with any litigation, arbitration or
other legal or administrative proceedings or investigations of any kind which would have an
adverse effect on its ability to perform its obligations under the Contract.

9.7 DESIGN BUILDER warrants to the CITY that the consummation of the WORK provided
for in the Contract Documents will not result in the breach of any term or provision of, or
constitute a default under any indenture, mortgage, contract, or agreement to which the
DESIGN BUILDER is a party.

9.8 DESIGN BUILDER warrants that there has been no violation of copyrights of patent
rights either in the United States of America or in foreign countries in connection with the WORK
of the Contract.

9.9 No warranty, either express or implied, may be modified, excluded or disclaimed in any
way by DESIGN BUILDER. All warranties shall remain in full force and effect, notwithstanding
acceptance and payment by CITY.

9.10 TESTS AND INSPECTIONS:

9.10.1 DESIGN BUILDER shall give CITY timely notice of readiness of the WORK for all
required inspections, tests or approvals. DESIGN BUILDER shall assume full
responsibility, pay all costs in connection therewith and furnish CITY the required
certificates of inspection, testing or approval for all materials, equipment or the WORK or
any part thereof unless otherwise specified herein.

9.10.2 Inspectors shall have no authority to permit deviations from nor to relax any of
the provisions of the Contract Documents, nor to delay the Agreement by failure to
inspect the materials and WORK with reasonable promptness.

9.10.3 The payment of any compensation whatever may be its character or form, or the
giving of any gratuity or the granting of any favor by the DESIGN BUILDER to any
inspectors, directly or indirectly is strictly prohibited and any such action on the part of
the DESIGN BUILDER will constitute a breach of this Agreement.

9.10.4 The City of Margate’s working hours are Monday through Friday 8AM to 6PM.

CONTRACTOR shall be responsible to plan for and schedule inspections within the
City’s working hours.
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9.11 The DESIGN BUILDER shall promptly correct WORK rejected by the OWNER or known
by the DESIGN BUILDER to be defective or failing to conform to the Construction Documents,
whether observed before or after Substantial Completion and whether or not fabricated,
installed or completed, and shall correct WORK under this Agreement found to be defective or
nonconforming within a period of one year from the date of Substantial Completion of the
WORK or designated portion thereof, or within such longer period provided by any applicable
special warranty in the Contract Documents

9.12 Nothing contained in this Article 9 shall be construed to establish a period of limitation
with respect to other obligations of the DESIGN BUILDER under this Agreement. Paragraph
9.11 relates only to the specific obligation of the DESIGN BUILDER to correct the WORK and
has no relationship to the time within which the obligation to comply with the Contract
Documents may be sought to be enforced, nor to the time within which proceedings may be
commenced to establish the DESIGN BUILDER'S liability with respect to the DESIGN
BUILDER'S obligations other than correction of the WORK.

9.13 If the DESIGN BUILDER fails to correct the defective WORK as required or persistently
fails to carry out the WORK in accordance with the Contract Documents, the OWNER, by
written order signed personally or by an agent specifically so empowered by the OWNER in
writing, may stop the WORK, or any portion thereof, until the cause for such order has been
eliminated; however the OWNER'’S right to stop the WORK shall not give rise to a duty on the
part of the OWNER to exercise the right for benefit of the DESIGN BUILDER or other persons
or entities.

9.14 If the DESIGN BUILDER defaults or neglects to carry out the WORK in accordance with
the Contract Documents and fails within seven calendar days after receipt of written notice from
the OWNER to commence and continue correction of such default or neglect with diligence and
promptness, the OWNER may give a second written notice to the DESIGN BUILDER and seven
calendar days following receipt by the DESIGN BUILDER of that second notice and without
prejudice to other remedies the OWNER may correct such deficiencies. In such case an
appropriate Change Order shall be issued deducting from payments then or thereafter due the
DESIGN BUILDER costs of correcting such deficiencies. If the payments then or thereafter due
the DESIGN BUILDER are not sufficient to cover the amount of the deduction, the DESIGN
BUILDER shall pay the difference to the OWNER.

The remainder of the page is intended to be blank.
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ARTICLE 10
MISCELLANEOUS PROVISIONS

10.1  This Agreement shall be governed by the law where the WORK is located.

10.2 The table of contents and the headings of articles and paragraphs are for convenience
only and shall not modify rights and obligations created by this Agreement.

10.3 In case a provision of this Agreement is held to be invalid, illegal or unenforceable, the
validity, legality and enforceability of the remaining provisions shall not be affected.

10.4 SUBCONTRACTS:

10.4.1 The DESIGN BUILDER, as soon as practicable after execution of this
Agreement, shall furnish to the OWNER in writing the names of the persons or entities
the DESIGN BUILDER will engage as Subcontractors for the Project.

10.4.2 Nothing contained in the DESIGN BUILDER Contract Documents shall create a
professional obligation or contractual relationship between the OWNER and any third

party.
10.5 WORK BY OWNER OR OWNER'S SUBCONTRACTORS:

10.5.1 The OWNER reserves the right to perform work related to, but not part of, the
Project and to award separate contracts in connection with other work at the site. If the
DESIGN BUILDER claims that delay or additional cost is involved because of such
action by the OWNER, the DESIGN BUILDER shall make such claims as provided in
Article 11.

10.5.2 The DESIGN BUILDER shall afford the OWNER’S separate Contractors
reasonable opportunity for introduction and storage of their materials and equipment for
execution of their work. The DESIGN BUILDER shall incorporate and coordinate the
DESIGN BUILDER'S WORK with work of the OWNER'S separate Contractors as
required by the Contract Documents.

10.5.3 Costs caused by defective or ill-timed WORK shall be borne by the party
responsible.

10.6 CLAIMS FOR DAMAGES:

Should either party to Agreement suffer injury or damage to person or property because of an
act or omission of the other party, the other party's employees or agents, or another for whose
acts the other party is legally liable, a claim shall be made in writing to the other party within a
reasonable time after such injury or damage is or should have been first observed. Claims shall
comply with Article 11 of the Agreement.

10.7 SUCCESSORS AND ASSIGNS:

10.7.1 This Agreement shall be binding on successors, assigns, and legal
representatives of and persons in privity of the contract with the OWNER or DESIGN
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BUILDER. Neither party shall assign, sublet or transfer an interest in this Agreement
without the written consent of the other.

10.8 EXTENT OF AGREEMENT:

This Contract represents the entire agreement between the OWNER and DESIGN BUILDER
and supersedes any prior negotiations, representations or agreements. This Agreement may
be amended only by written instrument signed by both OWNER and DESIGN BUILDER.

10.9 NO WAIVER:

No waiver of any provision, covenant or condition within this Agreement or of the breach of any
provision, covenant or condition within this Agreement shall be taken to constitute a waiver of
any subsequent breach of such provision, covenant or condition.

10.10 HOURS OF WORK:

CONTRACTOR can perform work Monday-Saturday from Dawn-Dusk. Work on Sunday or at

night is not permitted unless a special request is made to the CITY 48 hours in advance. All
requests must be approved by the City Manager.

The remainder of the page is intended to be blank.
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ARTICLE 11
CLAIMS AND DISPUTES

111 Claims. A Claim is a demand or assertion by one of the parties seeking, as a matter of
right, payment of money, or other relief with respect to the terms of the Agreement. The term
“Claim” also includes other disputes and matters in question between the City and Design-
Builder arising out of or relating to the Agreement. The responsibility to substantiate Claims
shall rest with the party making the Claim. Submittal of a request for Change Order shall not be
considered notice of a Claim required by this Article.

11.2 Time Limits on Claims. The Design-Builder and the City shall commence all Claims
and causes of action, whether in contract, tort, breach of warranty or otherwise, against the
other, arising out of or related to the Agreement in accordance with the requirements of the
binding dispute resolution method selected herein, within the time period specified by applicable
law, but in any case not more than 10 years after the date of Substantial Completion of the
Work. The Design-Builder waives all claims and causes of action not commenced in accordance
with this Section 11.2.

11.3 Notice of Claims. Claims by the Design-Builder for an increase in the Contract Sum or
the Contract Time must be made within three (3) calendar days after occurrence of the event
giving rise to such Claim.

11.4 Continuing Contract Performance. Pending final resolution of a Claim, except as
otherwise agreed in writing, the Design-Builder shall proceed diligently with performance of the
Agreement.

11.5 Claims for Additional Cost. If the Design-Builder intends to make a Claim for an
increase in the Contract Sum, written notice as provided herein shall be given before
proceeding to execute the portion of the Work that relates to the Claim.

11.6 Claims for Additional Time. If the Design-Builder intends to make a Claim for an
increase in the Agreement Time, written notice as provided herein shall be given. The Design-
Builder's Claim shall include an estimate of cost and of probable effect of delay on progress of
the Work, along with a detailed Time Impact Analysis. If exceptional or unusual adverse weather
conditions are the basis for a Claim for additional time, such Claim shall be documented by data
substantiating that weather conditions were abnormal for the period of time, could not have
been reasonably anticipated, and had an adverse effect on the scheduled construction.

11.7 Claims for Consequential Damages. The Design-Builder waives Claims against the
City for consequential damages arising out of or relating to this Contract. This waiver includes
damages incurred by the Design-Builder for principal office expenses including the
compensation of personnel stationed there, for losses of financing, business and reputation, and
for loss of profit except anticipated profit arising directly from the Work. This waiver is
applicable, without limitation, to all of the Design-Builder’s consequential damages due to City’s
termination in accordance with this Contract. Nothing contained in this Section 11.7 shall be
deemed to preclude an award of liquidated damages, when applicable, in accordance with the
requirements of the Design-Build Documents.
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11.8 Initial Decision

11.8.1 An initial decision shall be required as a condition precedent to mediation of all
Claims between the City and Design-Builder initiated prior to the date final payment is
due. Unless otherwise mutually agreed in writing, the Engineer shall serve as the Initial
Decision Maker and shall render the initial decision on Claims.

11.8.2 Procedure

11.8.2.1 If either party initiates a Claim, the other party shall provide a written response
within ten (10) days after receipt of the notice of Claim. Thereafter, the Initial Decision
Maker shall render an initial decision within ten (10) days of receiving the response: (1)
rejecting the Claim in whole or in part, (2) approving the Claim in whole or in part, (3)
suggesting a compromise, or (4) indicating that it is unable to render an initial decision
because the Initial Decision Maker lacks sufficient information to evaluate the merits of
the Claim.

11.8.2.2 In evaluating Claims, the Initial Decision Maker may, but shall not be obligated
to, consult with or seek information from persons with special knowledge or expertise
who may assist the Initial Decision Maker in rendering a decision.

11.8.2.3 If the Initial Decision Maker requests that either party furnish additional
supporting data, the party shall respond, within five (5) days after receipt of such
request, and shall either (1) provide a response on the requested supporting data, (2)
advise the Initial Decision Maker when the response or supporting data will be furnished
or (3) advise the Initial Decision Maker that no supporting data will be furnished. Upon
receipt of the response or supporting data, if any, the Initial Decision Maker will either
reject or approve the Claim in whole or in part.

11.8.2.4 The Initial Decision shall (1) be in writing; (2) state the reasons therefor; and (3)
identify any change in the Contract Sum or Contract Time or both. The Initial Decision
shall be final and binding on the parties but subject to mediation and, if the parties fail to
resolve their dispute through mediation, to binding dispute resolution.

11.8.2.5 In the event of a Claim against the Design-Builder, the City may, but is not
obligated to, notify the surety, if any, of the nature and amount of the Claim. If the Claim
relates to a possibility of a Design-Builder’s default, the City may, but is not obligated to,
notify the surety and request the surety’s assistance in resolving the controversy.

11.9 Mediation. All Claims which are not resolved by an Initial Decision are subject to
mediation, which shall be a condition precedent to litigation. Mediation shall be administered by
the American Arbitration Association in accordance with its Construction Industry Mediation
Procedures in effect on the date of the Agreement. The written agreement to mediate shall be
filed with the person or entity administering the mediation. The parties shall share the mediator’s
fee and any filing fees equally. The mediation shall be held in the place where the Project is
located, unless another location is mutually agreed upon. Agreements reached in mediation
shall be enforceable as settlement agreements in any court having jurisdiction.

11.10 Litigation. Litigation of Claims, disputes or other matters in question between the City
and Design-Builder arising out of or relating to this Agreement or breach thereof, which are not
resolved by mediation, shall be subject to and decided by litigation exclusively in the state
courts of Broward County, Florida. Design-Builder and City consent to the venue of the State
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Courts of Broward County, Florida and specifically recognize and acknowledge the waiver of
any right to remove any action to federal court on the basis of diversity jurisdiction or on any
other basis.

11.11 Prevailing Party. In the event of any dispute arising out of or related to this Agreement,
the prevailing party shall be entitled to recover the cost of such action including reasonable
attorneys’ fees and paralegal fees for all trial and appellate levels. In any suit, action, or other
proceeding, including bankruptcy, arising out of or in any manner relating to the Design-Build
Documents, including without limitation, (i) the enforcement or interpretation of a party’s rights or
obligations under the Design-Build Documents (whether in contract, tort, or both), or (ii) the
declaration of any rights or obligations under the Design-Build Documents, the successful or
prevailing party, as determined by the court, shall be entitled to recover from the losing party, as
determined by the court, reasonable attorneys’ fees, paralegal fees, and disbursements
(including disbursements which would not otherwise be taxable as cost in the proceeding) and
expert withess fees. All references in the Design-Build Documents to attorneys’ fees shall be
deemed to include all attorney and paralegal fees as well as through all post-judgment and
appellate levels and in connection with collection, and bankruptcy proceedings. In addition, the
prevailing party shall be entitled to recover from the non-prevailing party, all litigation costs
associated with discovery, processing, management, hosting, and production of Electronically
Stored Information (“ESI”).

The remainder of the page is intended to be blank.
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ARTICLE 12

TERMINATION OF THE AGREEMENT
12.1 TERMINATION BY THE OWNER :

CITY'S Right to Terminate upon the occurrence of any one or more of the following events:

12.1.1 If DESIGN BUILDER commences a voluntary case under any chapter of the
Bankruptcy Code as now or hereafter in effect, or if DESIGN BUILDER takes any
equivalent or similar action by filing a petition or otherwise under any other federal or

state law in effect at such time relating to the bankruptcy or insolvency.

12.1.2 If a petition is filed against DESIGN BUILDER under any chapter of the
Bankruptcy Code as now or hereafter in effect at the time of filing, or if a petition is filed
seeking any such equivalent or similar relief against DESIGN BUILDER under any

other federal or state law in effect at the time relating to bankruptcy or insolvency.

12.1.3 If DESIGN BUILDER makes a general assignment for the benefit of creditors.

12.1.4 If a trustee, receiver, custodian or agent of DESIGN BUILDER is appointed under
applicable law or under Contract, whose appointment or authority to take charge of
property of DESIGN BUILDER is for the purpose of enforcing a Lien against such
property or for the purpose of general administration of such property for the benefit of

DESIGN BUILDER'S creditors.

12.1.5 If DESIGN BUILDER admits in writing an inability to pay its debts generally as

they become due.

12.1.6 If DESIGN BUILDER fails to perform the WORK in accordance with the Contract
Documents (including but not limited to, failure to supply sufficient skilled Workers or
suitable materials or equipment or failure to adhere to the progress schedule as same

may be revised from time to time).

12.1.7 If DESIGN BUILDER disregards laws or regulations of any public body having

jurisdiction.

12.1.8 If DESIGN BUILDER otherwise violates any provision of the Contract Documents
CITY may, after giving DESIGN BUILDER and the Surety seven (7) calendar days
written notice to the extent permitted by laws and regulations, terminate the services of
the DESIGN BUILDER, exclude DESIGN BUILDER from the site and take possession of
the WORK and of all DESIGN BUILDER'S tools, appliances, construction equipment and
machinery at the site and use the same to full extent they could be used by DESIGN
BUILDER (without liability to DESIGN BUILDER for trespass or conversion), Incorporate
in the WORK all materials and equipment stored at the site or for which has paid
DESIGN BUILDER but which are sorted elsewhere, and finish the WORK as CITY may
deem expedient. In such case DESIGN BUILDER shall not be entitled to receive any

further payment until the WORK is finished.
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12.1.9 Termination for Convenience of CITY: Upon seven (7) calendar days written
notice to DESIGN BUILDER, CITY may, without cause and without prejudice to any
other right or remedy, terminate the agreement for CITY'S convenience whenever CITY
determines that such termination is in the best interests of CITY. Where the agreement
is terminated for the convenience of CITY, the notice of termination to DESIGN
BUILDER must state that the Contract is being terminated for the convenience CITY
under the termination clause the effective date of the termination and the extent of
termination. Upon receipt of the notice of termination for convenience, DESIGN
BUILDER shall promptly discontinue all WORK at the time and to the extent indicated on
the notice of termination, terminated all outstanding Subcontractors and purchase orders
to the extent that they relate to the terminated portion of the Contract, and refrain from
placing further orders and Subcontracts. DESIGN BUILDER shall not be paid on
account of loss of anticipated profits or revenue or other economic loss arising out of or
resulting from such termination.

12.1.10 This Agreement may be terminated by the OWNER upon fourteen calendar
days’ written notice to the DESIGN BUILDER in the event that the Project is abandoned.
If such termination occurs, the OWNER shall pay the DESIGN BUILDER for work
completed and for proven loss sustained upon materials, equipment, tools and
construction equipment and machinery, including reasonable profit and applicable
damages.

12.1.11 If the DESIGN BUILDER defaults or otherwise fails or neglects to carry out the
WORK in accordance with the Contract Documents or fails to perform the provisions of
this Agreement, the OWNER may give written notice that the OWNER intends to
terminate this Agreement. If the DESIGN BUILDER fails to correct the defaults, failure or
neglect within seven calendar days after being given notice, the OWNER may then give
a second written notice and, after an additional seven calendar days, the OWNER may
without prejudice to any other remedy make good such deficiencies and may deduct the
cost thereof from the payment due the DESIGN BUILDER or, at the OWNER'S option,
may terminate the employment of the DESIGN BUILDER and take possession of the site
and of all materials, equipment, tools and construction equipment and machinery
thereon owned by the DESIGN BUILDER and finish the WORK by whatever method the
OWNER may deem expedient. If the unpaid balance of the Contract Price exceeds the
expense of finishing the WORK, the excess shall be paid to the DESIGN BUILDER, but
if the expense exceeds the unpaid balance, the DESIGN BUILDER shall pay the
difference to the OWNER.

12.1.12 Continuing Access to Digital Data. Upon termination of the Design-Builder by
the City, the Design-Builder shall assign to the City all permits, shop drawings,
submittals, and drawings software licenses the Design-Builder has obtained or is using
with regard to this Project and all databases related to this Project, including but not
limited to use of the Building Information Modeling (if any) and all digital data for this
Project and all construction management and financial software (such as Procore, or
other software used by the Design-Builder) (the “Project Management and Financial
Software”), all of which the City can continue to use following termination of this
Agreement, upon payment of appropriate licensing fees, costs of compilation, costs of
reproduction, and other direct related costs incurred. Upon termination of the Design-
Builder, the Design-Builder shall make available to the City fully-functional and complete

Page 46 of 59



12.2

access to all modules of its Project Management and Financial Software platform. All
data contained in such Project Management and Financial Software platform shall
remain intact as kept during the ordinary course of business even after termination.
Design-Builder is precluded from modifying or deleting any digital data therein. This
provision expressly survives termination of this Agreement. Design-Builder shall work
with the City and assist the City in all related transfers and assignments. Design-Builder
is obligated to provide for and facilitate a smooth transfer and assignment of all
information and documents listed above.

TERMINATION BY DESIGN BUILDER:

12.2.1 If ENGINEER fails to recommend payment of undisputed amounts for a period of
thirty (30) calendar days through no fault of DESIGN BUILDER or if CITY fails to make
payment of undisputed amounts thereon for a period of thirty (30) calendar days,
DESIGN BUILDER may, upon seven (7) additional calendar days written notice to CITY
and ENGINEER, terminate the Contract and recover from the Contract payment for
WORK executed and for proven loss with respect to materials, equipment, tools and
construction equipment and machinery.

12.2.2 If the OWNER fails to make undisputed payment when due, the DESIGN
BUILDER may give written notice of the DESIGN BUILDER'S intention to terminate this
Agreement and provide the City with a reasonable opportunity to cure. If the DESIGN
BUILDER fails to receive undisputed payment within an additional thirty calendar days
after receipt of such notice by the OWNER, the DESIGN BUILDER may give a second
written notice and, thirty calendar days after receipt of such second written notice by the
OWNER, may terminate this Agreement and recover from the OWNER payment for
WORK executed and for proven losses sustained upon materials, equipment, tools, and
construction equipment and machinery, including reasonable profit and applicable
damages.

The remainder of the page is intended to be blank.
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13.1

ARTICLE 13

BASIS OF COMPENSATION
CHANGES IN CONTRACT PRICE:

13.1.1 THE CONTRACT PRICE CONSTITUTES THE TOTAL COMPENSATION
(SUBJECT TO AUTHORIZED ADJUSTMENTS) PAYABLE TO DESIGN BUILDER
FOR PERFORMING THE WORK. ALL DUTIES, RESPONSIBILITIES AND
OBLIGATIONS ASSIGNED TO OR UNDERTAKEN BY DESIGN BUILDER SHALL BE
AT THEIR EXPENSE WITHOUT CHANGE IN CONTRACT PRICE.

13.1.2 THE CONTRACT PRICE MAY ONLY BE CHANGED BY A CHANGE ORDER
EXECUTED BY THE PARTIES IN WRITING OR BY A WRITTEN AMENDMENT. ANY
CLAIM FOR AN INCREASE OR DECREASE IN THE CONTRACT PRICE SHALL BE
BASED ON WRITTEN NOTICE DELIVERED TO ENGINEER PROMPTLY (BUT IN NO
EVENT LATER THAN TEN (10) CALENDAR DAYS) AFTER THE OCCURRENCE OF
THE EVENT GIVING RISE TO THE AMOUNT OF THE CLAIM WITH SUPPORTING
DATA SHALL BE DELIVERED WITHIN TWENTY (20) CALENDAR DAYS AND
SHALL BE ACCOMPANIED BY CLAIMANT'S WRITTEN STATEMENT THAT THE
AMOUNT CLAIMED COVERS ALL KNOWN AMOUNTS (DIRECT, INDIRECT AND
CONSEQUENTIAL) TO WHICH THE CLAIMANT IS ENTITLED AS A RESULT OF
THE OCCURRENCE OF SAID EVENT. NO RESOLUTION OF A CLAIM FOR
ADJUSTMENT IN THE CONTRACT PRICE SHALL BE EFFECTIVE UNTIL
APPROVED BY CITY COMMISSION IN WRITING. NO CLAIM FOR ADJUSTMENT IN
THE CONTRACT PRICE WILL BE VALID IF NOT SUBMITTED IN ACCORDANCE
WITH THIS PARAGRAPH.

13.1.3 The value of any WORK covered by a change order or of any claim for an
increase or decrease in the Contract Price shall be determined in one of the following
ways:

.1 Where the WORK involved is covered by unit prices contained in the Contract
Documents, by application of unit prices to the quantities of the items involved.

.2 By mutual acceptance of a lump sum (which may include an allowance for
overhead and profit including any Subcontractor fees) which shall not exceed
twenty five percent (25%). If the negotiated lump sum change order exceeds the
percentages set forth for "Cost of WORK" it must be accompanied by a detailed
explanation justifying the increase.

.3 On the basis of the cost of the WORK (determined as provided in Paragraphs
13.2 and 13.3) plus a DESIGN BUILDER'S fee for overhead and profit
(determined as provided in Paragraph 13.4).

13.2 COST OF THE WORK IN THE EVENT OF CHANGE ORDER:

The term "Cost of the WORK" means the sum of all direct costs necessarily incurred and paid
by DESIGN BUILDER in the proper performance of the WORK. Except as otherwise may be
agreed to in writing by CITY, such costs shall be in amounts no higher than those prevailing in
the locality of the project, shall include only the following items and shall not include any of the
costs itemized in Paragraph 13.3:
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13.2.1 Payroll costs for employees in the direct employ of DESIGN BUILDER in the
performance of the WORK under schedules of job classifications agreed upon by CITY
and DESIGN BUILDER. Payroll costs for employees not employed full time on the
WORK shall be apportioned on the basis of their time spent on the WORK. Payroll costs
shall include, but not be limited to, salaries and wages plus the cost of fringe benefits
which shall include social security contributions, unemployment, excise and payroll
taxes, worker's compensation, health and retirement benefits, bonuses, sick leave,
vacation and holiday pay applicable thereto. Such employees shall include
superintendents and foremen at the site. The expenses of performing WORK after
regular working hours, on Saturday, Sunday or legal holidays, shall not be included in
the above unless authorized in writing by CITY.

13.2.2 Cost of all materials and equipment furnished and incorporated in the WORK,
including costs of transportation and storage thereof, and suppliers field services
required in connection therewith. All cash discounts, rebates and refunds and all returns
from sale of surplus materials and equipment shall accrue to CITY, and DESIGN
BUILDER shall make provisions so that they may be obtained.

13.2.3 Supplemental costs including the following:

.1 Cost, including transportation and maintenance of all materials, supplies,
equipment, machinery, appliances, office and temporary facilities at the site and
hand tools not owned by the workers, which are consumed in the performance of
the WORK.

.2 Rentals of all construction equipment and machinery and the parts thereof
whether rented from DESIGN BUILDER or others in accordance with rental
agreements approved by CITY with the advice of ENGINEER, and the costs of
transportation, loading, unloading, installation, dismantling and removal thereof,
all in accordance with terms of said rental agreements, the rental of any such
equipment, machinery or parts shall cease when the use thereof is no longer
necessary for the WORK.

.3 Sales, consumer, use or similar taxes related to the WORK, and for which
DESIGN BUILDER is liable, imposed by laws and regulations.

.4 Royalty payments and fees for permits and licenses.

.5 The cost of utilities, fuel and sanitary facilities at the site.

.6 Minor expenses such as telegrams, long distance telephone calls, telephone
service at site, express message and similar petty cash items in connection with

the WORK.

.7 Cost of premiums for additional bonds and insurance required because of
changes in the WORK.
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13.3

NOT INCLUDED IN THE COST OF WORK IN THE EVENT OF A CHANGE ORDER:

The term cost of the WORK shall not include any of the following:

13.4

13.3.1 Payroll costs and other compensation of DESIGN BUILDER'S officers,
executives, principals, (of partnership and sole proprietorships), general managers,
engineers, estimators, attorneys, auditors, accountants, purchasing and contracting
agents, expediters, timekeepers, clerks and other personnel employed by DESIGN
BUILDER whether at the site or in DESIGN BUILDER'S principal or a branch office for
general administration of the WORK and not specifically included in the agreed upon
schedule of job classifications referred to in Paragraph 13.2.1 - all of which are to be
considered administrative costs covered by DESIGN BUILDER'S fee.

13.3.2 Expenses of DESIGN BUILDER'S principal and branch offices other than
DESIGN BUILDER'S office at the site.

13.3.3 Any part of DESIGN BUILDER'S capital expenses, including interest on DESIGN
BUILDER'S capital employed for the WORK and charges against DESIGN BUILDER for
delinquent payments.

13.3.4 Cost of premiums for all bonds and all insurance whether or not DESIGN
BUILDER is required by the Contract Documents to purchase and maintain the same.

13.3.5 Costs due to the negligence of DESIGN BUILDER, any Subcontractor, or anyone
directly or indirectly employed by any of them or for whose acts any of them may be
liable, including but not limited to, the correction of defective WORK, disposal of
materials or equipment wrongly supplied and making good any damage to property.

13.3.6 Other overhead or general expense costs of any kind and the costs of any item
not specifically and expressly included in Paragraph 13.2.

DESIGN BUILDER'S FEE IN THE EVENT OF A CHANGE ORDER:

DESIGN BUILDER'S fee allowed to DESIGN BUILDER for overhead and profit shall be
determined as follows:

13.4.1 A mutually acceptable negotiated fee:

13.4.1 For costs incurred under Paragraphs 13.2.1 and 13.2.2 DESIGN BUILDER'S fee
shall not exceed ten percent (10.%).

13.4.2 No fee shall be payable on the basis of costs itemized under Paragraphs
13.2.3.1, 13.2.3.2, 13.2.3.3, 13.2.3.4, 13.2.3.5, 13.2.3.6, 13.2.3.7, 13.3, 13.3.1, 13.3.2,
13.3.3, 13.3.4, 13.3.5 and 13.3.6.

13.4.3 The amount of credit to be allowed by DESIGN BUILDER to CITY for any such

change which results in a net decrease plus a deduction in DESIGN BUILDER'S fee by
an amount equal to ten percent (10%) for the net decrease.
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13.4.4 When both additions and credits are involved in any one change the combined
overhead and profit shall be figured on the basis of net increase if any, however, profit
will not be paid on any WORK not performed.

13.5 COST BREAKDOWN IN THE EVENT OF A CHANGE ORDER:

Whenever the cost of any WORK is to be determined pursuant to Paragraphs 13.2 or 13.3,
DESIGN BUILDER will submit in form acceptable to ENGINEER an itemized cost breakdown
together with supporting data. Whenever a change in the WORK is to be based upon mutual
acceptance of a lump sum, whether the amount is an addition, credit or no-change-in-cost, the
DESIGN BUILDER shall submit an estimate substantiated by a complete itemized breakdown.

(a) The breakdown shall list quantities and unit prices for materials, labor, equipment
and other items of cost.

(b) Whenever a change involves the DESIGN BUILDER and one (1) or more
Subcontractors and the change is an increase in the Contract Price, the overhead and
profit percentage for the DESIGN BUILDER and each Subcontractor shall be itemized
separately.

The Owner shall compensate the DESIGN BUILDER in accordance with Article 5, Payments,
and the other provisions of this Agreement as described below.

13.6 REIMBURSABLE EXPENSES IN THE EVENT OF CHANGE ORDER:

13.6.1 Reimbursable Expenses are in addition to the compensation for Basic and
Additional Services and include actual expenditures made by the DESIGN BUILDER in
the interest of the Project for the expenses listed as follows:

13.6.2 FOR REIMBURSABLE EXPENSES, compensation shall be a multiple of 1.10
times the amounts expended.

13.7 No recovery for changed market conditions.

In entering into the Agreement, Design-Builder represents and warrants that it has accounted
for any and all labor or material shortages, delivery lead time, or price increases that may be
caused by local and or national conditions, whether known or unknown at the time of entering
into the Agreement (the “Market Conditions”). Design-Builder further specifically represents and
warrants that it has considered all impacts and potential impacts, including any current and
future supply chain disruptions and labor shortages, associated with the following events (1)
COVID-19, Monkey Pox, and related worldwide pandemics (“‘Pandemics”); (2) the current
military conflicts involving Russia and the Ukraine and Israel and Hamas (the “Military
Conflicts”); and (3) the current international tariffs imposed by the United States administration
(the “Tariffs”). The Design-Builder further represents and warrants that in entering into this
Agreement, it has accounted for any and all labor or material shortages, delivery lead time, or
price increases that may be caused by local and or national conditions, including but not limited
to impacts from the Pandemics, the Military Conflicts, and the Tariffs. The Design-Builder also
represents and warrants that in determining time requirements for procurement, installation, and
construction completion, Contractor has taken into account these impacts from the Market
Conditions, Pandemics, the Military Conflicts, and the Tariffs, and has included all of those
factors in the Project Schedule and Contract Sum.
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The Design-Builder will not seek (and shall not be entitled to) any price increases or time
extensions relating to or arising from any impacts from the Market Conditions, Pandemics, the
Military Conflicts, and the Tariffs.

The City shall not be required to make any adjustment in the Contract Sum or grant an
extension to the Contract Time in connection with any failure by the Contractor to comply with
the requirements of this Section.

The remainder of the page is intended to be blank.
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ARTICLE 14

OTHER PROVISIONS

14.1 NOTICE AND COMPUTATION OF TIME:

14.1.1 Giving Notice:

All notices required by any of the Contract Documents shall be in writing and shall be deemed
delivered upon mailing by certified mail, return receipt requested to the following:

The business address of DESIGN BUILDER is:

The business address of CITY is:

14.2

City Manager

City of Margate

5790 Margate Blvd.
Margate, Florida 33063

COMPUTATION OF TIME:

When any period of time is referred to in the Contract Documents by days, it will be computed to
exclude the first and include the last day of such period. If the last day of any such period falls
on a Saturday or Sunday or on a day made a legal holiday by the law of the applicable
jurisdiction, such day will be omitted from the computation. A calendar day of twenty four (24)
hours measured from midnight to the next midnight shall constitute a day.

14.3

MISCELLANEOUS:

14.3.1 The duties and obligations imposed by these General Conditions and the rights
and remedies available hereunder to the parties hereto, and, in particular but without
limitation, the warranties, guaranties and obligations imposed upon DESIGN BUILDER
and all of the rights and remedies available to CITY thereunder, are in addition to, and
are not to be construed in any way as a limitation of, any rights and remedies available
to any or all of them which are otherwise imposed or available to any or all of them which
are otherwise imposed or available by laws or regulations, by special warranty or
guarantee or by other provisions of the Contract Documents, and the provisions of this
Paragraph will be as effective as if repeated specifically in the Contract Documents, and
the provisions of this Paragraph will survive final payment and termination or completion
of the Agreement.

14.3.2 DESIGN BUILDER shall not assign or transfer the Contract or its rights, title or
interests therein without CITY'S prior written approval. The obligations undertaken by
DESIGN BUILDER pursuant to the Contract shall not be delegated or assigned to any
other person or firm unless CITY shall first consent in writing to the assignment.
Violation of the terms of this Paragraph shall constitute a breach of Contract by DESIGN

Page 53 of 59



BUILDER and the CITY may, at its discretion, cancel the Contract and all rights, title and
interest of DESIGN BUILDER shall thereupon cease and terminate.

14.3.3 DESIGN BUILDER and its employees, volunteers and agents shall be and
remain an independent contractors and not agents or employees of CITY with respect to
all of the acts and services performed by and under the terms of this Agreement. This
Agreement shall not in any way be construed to create a partnership, association or any
other kind of joint undertaking or venture between the parties hereto.

14.3.4 CITY reserves the right to audit the records of DESIGN BUILDER relating in
anyway to the WORK to be performed pursuant to this Agreement at any time during the
performance and term of the Contract and for a period of three (3) years after completion
and acceptance by CITY. If required by CITY, DESIGN BUILDER agrees to submit to
an audit by an independent certified public accountant selected by CITY. DESIGN
BUILDER shall allow CITY to inspect, examine and review the records of DESIGN
BUILDER at any and all times during normal business hours during the term of the
Contract.

14.3.5 The remedies expressly provided in this Agreement to CITY shall not be deemed
to be exclusive but shall be cumulative and in addition to all other remedies in favor of
CITY now or hereafter existing at law or in equity.

14.3.6 The validity, construction and effect of this Contract shall be governed by the
laws of the State of Florida. Any claim, objection or dispute arising out of this Contract
shall be litigated in the Seventeenth Judicial circuit in and for Broward County, Florida.

14.3.7 Should any part, term or provision of this Agreement be by the courts decided to
be invalid, illegal or in conflict with any law of the State, the validity of the remaining
portion or provision shall not be affected thereby.

144 CITY AND DESIGN BUILDER HEREBY KNOWINGLY, IRREVOCABLY,
VOLUNTARILY AND INTENTIONALLY WAIVE ANY RIGHT EITHER MAY HAVE TO A
TRIAL BY JURY IN RESPECT TO ANY ACTION, PROCEEDING, LAWSUIT OR
COUNTERCLAIM BASED UPON THE CONTRACT, ARISING OUT OF, UNDER, OR IN
CONNECTION WITH THE CONSTRUCTION OF THE WORK, OR ANY COURSE OF
CONDUCT, COURSE OF DEALING, STATEMENTS (WHETHER VERBAL OR WRITTEN) OR
THE ACTIONS OR INACTIONS OF ANY PARTY.

14.5 NO CONTINGENT FEE: The DESIGN BUILDER warrants that it has not employed or
retained any company or person, other than a bona fide employee work solely for DESIGN
BUILDER to solicit or secure this Agreement and that it has not paid or agreed to pay any
person, company, corporation, individual, or firm other than a bona fide employee working solely
for DESIGN BUILDER any fee, commission, percentage, gift, or other consideration contingent
upon or resulting from the award or making of this Agreement. For breach or violation of this
provision, the CITY shall have the right to terminate the Agreement without liability at its
discretion, to deduct from the Contract Price, or otherwise recover, the full amount of such fee,
commission, percentage, gift or consideration.

14.6 TRUTH IN NEGOTIATIONS CERTIFICATE: Pursuant to Section 287.055, Florida
Statutes, and the Truth in Negotiations Act (TINA), for any lump sum or cost plus a fixed fee
professional services contract over the threshold amount provided in Section 287.017, Florida
Statutes CATEGORY FOUR, the City requires the execution of a truth-in-negotiation certificate
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stating that wage rates and other factual unit costs supporting the compensation of this
Agreement are accurate, complete, and current at the time of contracting. Any additions to the
original Contract Price charged on an hourly price shall be adjusted to exclude any significant
sums, by which the CITY determines the additions to the Contract Price were increased due to
inaccurate, incomplete, or non-current wage rates and other factual unit costs. Any such
adjustments shall be made within one vyear following the end of this
Agreement (see attached Truth In Negotiations Certificate).

14.7 PUBLIC ENTITY CRIMES INFORMATION STATEMENT: “A person or affiliate who
has been placed on the convicted vendor list following a conviction for a public entity crime may
not submit a bid, proposal, or reply on a contract to provide any goods or services to a public
entity; may not submit a bid, proposal, or reply on a contract with a public entity for the
construction or repair of a public building or public work; may not submit bids, proposals, or
replies on leases of real property to a public entity; may not be awarded or perform work as a
contractor, supplier, subcontractor, or consultant under a contract with any public entity; and
may not transact business with any public entity in excess of the threshold amount provided in
s. 287.017 for CATEGORY TWO for a period of 36 months from the date of being placed on the
convicted vendor list.”

14.8 DISCRIMINATORY VENDOR LIST: An entity or affiliate who has been placed on the
discriminatory vendor list may not submit a bid on a contract to provide goods or services to a
public entity, may not submit a bid on a contract with a public entity for the construction or repair
of a public building or public work, may not submit bids on leases of real property to a public
entity, may not awarded or perform work as a contractor, supplier, subcontractor, or consultant
under contract with any public entity, and may not transact business with any public entity.

14.9 COPYRIGHTS OR PATENT RIGHTS: Bidder warrants that there has been no violation
of copyrights or patent rights in manufacturing, producing, or selling the goods shipped or
ordered, as a result of this bid.

14.10 NON-COLLUSIVE STATEMENT: By submitting this proposal, the Proposer affirms that
this proposal is without previous understanding, agreement, or connection with any person,
business, or corporation submitting a proposal for the same materials, supplies, service, or
equipment, and that this proposal is in all respects fair, and without collusion or fraud (Refer to
Non- Collusive Affidavit attached).

14.11 VENUE AND GOVERNING LAW: This Agreement shall have been deemed to have
been executed within the State of Florida. The validity, construction, and effect of the Agreement
shall be governed by the laws of the State of Florida. Any claim, objection or dispute arising out of
the Agreement shall be litigated only in the courts of the Seventeenth Judicial Circuit in and for
Broward County, Florida.
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TRUTH IN NEGOTIATIONS CERTIFICATE

RFQ 2025-010

Pursuant to Section 287.055, Florida Statutes, and the Truth in Negotiations Act (TINA) for any
lump-sum or cost plus a fixed fee professional services contract over the threshold amount
provided in Section 287.017, Florida Statutes, CATEGORY FOUR, the CITY requires the
DESIGN BUILDER to execute this Truth In Negotiations Certificate as part of the Contract
Documents.

The DESIGN BUILDER hereby certifies, covenants, and warrants that wage rates and other
factual unit costs supporting the compensation for this project's agreement are accurate,
complete and current at the time of contracting. Any additions to the original Contract Price
charged on an hourly price shall be adjusted to exclude any significant sums, by which the CITY
determines the additions to the Contract Price were increased due to inaccurate, incomplete, or
non-current wage rates and other factual unit costs. Any such adjustments shall be made within
one year following the end of this Agreement.

The hereby undersigned representative submits this certificate that they are an authorized
representative of the DESIGN BUILDER who may legally bind the proposer and attest to the
accuracy of the information:

Authorized Signature

Printed Name

Title

Name of Entity/Corporation

STATE OF
COUNTY OF
The foregoing instrument was acknowledged before me by means of ___ physical presence or ___ online
notarization on this day of , 20 , by
(name of person whose signature is being notarized) as the
(title) of (name of
entity/corporation, personally known to me as described herein , or produced a

(type of identification) as identification, and who did/did not take an oath.

My Commission Expires:

Notary Public

NOTARY SEAL ABOVE
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Affidavit Attesting to Noncoercive Conduct for Labor or Services

Nongovernment Entity name:
(“Vendor”)

Vendor

FEIN:

Address:

City: State:
Zip:

Phone number: Email Address:

As a nongovernmental entity executing, renewing, or extending a contract with a
government entity, Vendor is required to provide an affidavit under penalty of perjury
attesting that Vendor does not use coercion for labor or services in accordance with
Section 787.06, Florida Statutes.
As defined in Section 787.06(2)(a), coercion means:

1. Using or threating to use physical force against any person;

2. Restraining, isolating, or confining or threating to restrain, isolate, or confine any
person without lawful authority and against her or his will;

3. Using lending or other credit methods to establish a debt by any person when labor
or services are pledged as a security for the debt, if the value of the labor or services
as reasonably assessed is not applied toward the liquidation of the debt, the length
and nature of the labor or service are not respectively limited and defined;

4. Destroying, concealing, removing, confiscating, withholding, or possessing any
actual or purported passport, visa, or other immigration document, or any other
actual or purported government identification document, of any person;

5. Causing or threating to cause financial harm to any person;

Enticing or luring any person by fraud or deceit; or

7. Providing a controlled substance as outlined in Schedule | or Schedule Il of Section
893.03 to any person for the purpose of exploitation of that person.

@

As a person authorized to sign on behalf of Vendor, | certify that Vendor does not use
coercion for labor or services in accordance with Section 787.06.

Written Declaration

Under penalties of perjury, | declare that | have read the foregoing Affidavit and
that the facts stated in it are true.

By:

Authorized Signature
Print Name and Title:
Date:
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WITNESS WHEREOF, the parties hereto have made an executed Agreement on the respective
dates under each signature; City of Margate through its City Commission signing by and
through its Mayor and City Manager, authorized to execute same by City Commission the

of

20__ and

signing

by and through its’ representatives is duly authorized to execute same.

CITY OF MARGATE

Arlene R. Schwartz, Mayor

day of , 20

ATTEST:

Jennifer M. Johnson, City Clerk

day of , 20

Cale Curtis, City Manager

day of , 20

APPROVED AS TO FORM:

David N. Tolces, City Attorney

day of , 20
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DESIGN BUILDER

FOR CORPORATION:

President

(CORPORATE SEAL)

Secretary

AGREEMENT BETWEEN CITY OF MARGATE AND DESIGN BUILDER FOR RFQ 2025-010
CENTENNIAL PARK REDEVELOPMENT
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