

**BID PROPOSAL FORM BID NO. 2019-002**

**BID TO: CITY COMMISSION  
CITY OF MARGATE**

1. The undersigned bidder proposes and agrees, if this bid is accepted, to enter into an Agreement with the OWNER in the form included in the Contract Documents to perform the WORK as specified or indicated in said Contract Documents entitled:

CITY OF MARGATE  
2018 WATER MAIN IMPROVEMENTS, PHASE II  
BID NO. 2019-002

2. Bidder accepts all of the terms and conditions of the Contract Documents, including without limitation those in the "Notice Inviting Bids", and "Instructions to Bidders", dealing with the disposition of the bid security.
3. The bid will remain open for the period stated in the "Notice Inviting Bids", unless otherwise required by law. Bidder will enter into an Agreement within the time and in the manner required in the "Notice Inviting Bids" and the "Instructions to Bidders", and will furnish the insurance certificates, Payment Bond and Performance Bond required by the Contract Documents.
4. It is the Contractor's responsibility to contact the City @ (954) 935-5346 prior to the bid opening to determine if any addenda have been issued on the project. Bidder has examined copies of all the Contract Documents including the following addenda (receipt of all of which is acknowledged):

Number	One	Date	04/16/2019
	Two		04/22/2019
	Three		04/25/2019

5. Bidder has familiarized itself with the nature and extent of the Contract Documents, WORK, site, locality where the WORK is to be performed, the legal requirements (federal, state and local laws, ordinances, rules and regulations), and the conditions affecting cost, progress or performance of the WORK and has made such independent investigations as bidder deems necessary.
6. This bid is genuine and not made in the interest of or on behalf of any undisclosed person, firm or corporation and is not submitted in conformity with any agreement or rules of any group, association, organization or corporation. Bidder has not directly or indirectly induced or solicited any other bidder to submit a false or sham bid. Bidder has not solicited or induced any person, firm or corporation to refrain from bidding and Bidder has not sought by collusion to obtain for itself any advantage over any other bidder or over Owner.

To all the foregoing, and including all Bid Schedule(s) and information required of bidder contained in this Bid Form, said Bidder further agrees to complete the Work required under the Contract Documents within the Contract Time stipulated in said Contract Documents, and to accept in full payment thereof the Contract Price based on the total bid price(s) named in the aforementioned bidding schedule(s).

**BID PROPOSAL FORM BID NO. 2019-002**

NAME OF FIRM Lanzo Construction Co., Florida

ADDRESS: 125 SE 5th Court, Deerfield Beach, FL 33441

NAME OF SIGNER Robert Beaty III  
(Print or Type)

TITLE OF SIGNER Assistant Secretary

SIGNATURE:  DATE: 04/23/2019

TELEPHONE NO: 954-979-0802 FACSIMILE NO: 954-979-9897

E-MAIL: Estimating@Lanzo.org



**SCHEDULE OF BID PRICES – BID NO. 2019-002**

**TO: CITY COMMISSION**

**CITY OF MARGATE**

**(Please fill in all blanks and return with your proposal.)**

In accordance with your request for proposals and the specifications contained herein, the undersigned proposes the following:

\*\*\*\*\*

**NOTE: BIDDER SHALL PERFORM THE WORK WITH ITS OWN ORGANIZATION, AMOUNTING TO NOT LESS THAN 35 PERCENT OF THE CONTRACT PRICE.**

BIDDER AGREES TO PERFORM ALL THE WORK DESCRIBED IN THE CONTRACT DOCUMENTS FOR THE FOLLOWING UNIT PRICES OR LUMP SUMS. BIDS SHALL INCLUDE SALES TAX AND ALL OTHER APPLICABLE TAXES AND BIDDER UNDERSTAND THAT THE EXTENDED TOTAL FOR EACH AND EVERY ITEM IS THE RESULT OF MULTIPLYING THE QUANTITY TIMES THE UNIT COST STATED IN FIGURES. ANY DISCREPANCY BETWEEN THE UNIT AND TOTAL, THE UNIT PREVAILS.

**Bid 2019-002 – 2018 Water Main Improvements, Phase II**

ITEM NO.	ITEM DESCRIPTION
1	<b>MOBILIZATION &amp; DEMOBILIZATION:</b> The lump sum amount shall include the costs of transporting equipment to and from the site, clean up and disposal of debris, excess pipe, asphalt, surplus excavation, preconstruction investigations/testing, and all other costs incidental or necessary to initiate and terminate construction. The lump sum amount shall also include the preparation of a sediment and erosion control plan (to be submitted to the regulatory agency and City along with the construction permit application), erosion control, temporary construction site fencing (6' chain link), the full cost of providing and maintaining current all performance, payment and maintenance bonds, insurance, and the cost of pulling all required construction permits (City permit fees will be waived). * NOTE: Total line item for mobilization and demobilization cannot exceed 10% of contract. *
2	<b>M.O.T.:</b> Furnish all material, equipment, and labor necessary to provide maintenance of traffic (M.O.T.) including the preparation of the Contractor's proposed maintenance of traffic plan per FDOT and City requirements. The lump sum shall include the cost of barricades, lighting, flagmen, off duty policemen and other work needed to control traffic and minimize inconvenience to the public. * NOTE: Total line item for M.O.T. cannot exceed 5% of contract. *
3	<b>DENSITY TESTING:</b> Density Testing as indicated in Section 01458 And 02315 of the Contract Specifications. * NOTE: Total line item for Density Testing cannot exceed 4% of contract. *



- 4       **STAKEOUT AND AS-BUILTS:** Survey stakeout & certified "As-Built" record drawings. The lump sum amount submitted shall include all the cost of labor, equipment and material necessary to stake out and produce the record drawings for this Lift Station, in accordance with Section 01785 of the Contract Specifications. \* NOTE: Total line item for Stakeout/As-BUILTS cannot exceed 4% of contract. \*
- 5       **VIDEOS:** Pre-construction videotapes as indicated in Section 01321 of the Contract Specifications. \* NOTE: Total line item for Videos cannot exceed 2% of contract. \*

**THE PRICE FOR EACH WATER MAIN CONSTRUCTION BID ITEM SHALL INCLUDE, BUT NOT BE LIMITED TO:** ALL LABOR, EQUIPMENT AND MATERIALS NECESSARY TO INSTALL AND CONSTRUCT THESE ITEMS IN ACCORDANCE WITH THESE CONTRACT DOCUMENTS WHICH INCLUDE ALL EXCAVATION, RESTORATION, TRENCH SAFETY REQUIREMENTS, EROSION CONTROL, SWPPP/NPDES PERMITTING, SHEETING, DE-WATERING, DE-WATERING PERMITS, PIPE, PIPE RESTRAINTS, CONCRETE THRUST BLOCKS, MAGNETIC DETECTION TAPE, PAINT, CONNECTION TO EXISTING UTILITIES, DEFLECTION TO AVOID EXISTING UTILITIES/TREES, UTILITY/TREE PROTECTION, BEDDING MATERIAL PLACEMENT, BACKFILL MATERIAL PLACEMENT AND COMPACTION, TESTING, INSPECTIONS, SIGNAGE, SIGNALIZATION REPAIR; REMOVAL, PROTECTION, STORAGE AND REINSTALLATION OF PRIVATELY OWNED MAILBOXES, EXISTING SANITARY SEWER REPLACEMENT, DECORATIVE STONE, LANDSCAPING, AND SPRINKLER SYSTEMS EXISTING WITHIN THE WORK ZONE; AND ANY OTHER MISCELLANEOUS WORK. NO ADDITIONAL COMPENSATION SHALL BE MADE FOR CHANGES IN ALIGNMENT OR GRADE TO AVOID EXISTING INFRASTRUCTURE OR FOR ANY DAMAGES BY THE CONTRACTOR BEYOND THE SCOPE OF WORK BEING PERFORMED.

- 6       **ADDITIONAL COMPENSATION FOR EXCAVATION IN HARD ROCK CONDITIONS:** Hard rock conditions are defined as soil types with a Standard Penetration Test N-value greater than 50. Additional compensation for excavation in hard rock will be based upon actual linear feet of pipe installed along hard rock conditions. This bid item shall include, but not be limited to, compensation for Standard Penetration Testing and any additional mobilization, equipment, machinery, well points, crushing, filling, shoring, disposal, labor and all other appurtenances necessary to maintain normal production rates within the limits of hard rock conditions and as define in the specifications.

**DIP WATER MAIN INSTALLATIONS (ITEMS 7 – 9):** FURNISH ALL MATERIALS, EQUIPMENT AND LABOR NECESSARY FOR THE INSTALLATION OF NEW DUCTILE IRON WATER MAINS. BID ITEMS TO INCLUDE TRENCH RESTORATIONS AND ALL APPURTENANCES NECESSARY.

- 7       **6-INCH DIP WATER MAIN:**
- 8       **8-INCH DIP WATER MAIN:**
- 9       **10-INCH DIP WATER MAIN:**



**RESILIENT SEATED GATE VALVE INSTALLATIONS (ITEMS 10 – 12):** FURNISH ALL MATERIALS, EQUIPMENT AND LABOR NECESSARY FOR THE INSTALLATION OF NEW GATE VALVES. BID ITEMS TO INCLUDE VALVE BOX RISER, VALVE BOX, CONCRETE COLLAR, IDENTIFICATION MARKER AND ALL OTHER APPURTENANCES NECESSARY.

- 10        **6-INCH RESILIENT SEAT GATE VALVE:**
- 11        **8-INCH RESILIENT SEAT GATE VALVE:**
- 12        **10-INCH RESILIENT SEAT GATE VALVE:**
- 13        **DIP WATER MAIN FITTINGS:** Furnish all materials, equipment, and labor necessary for the installation of new ductile iron fittings. To include all appurtenances necessary.
- 14        **PROPOSED FIRE HYDRANT:** Furnish all materials, equipment, and labor necessary for the installation of proposed or replaced fire hydrants. To include fire hydrant assembly, (1) 6-inch resilient seat gate valve, bollards and all required restraints and DIP spool piece between the valve and hydrant.
- 15        **REMOVE EXISTING FIRE HYDRANT:** Furnish all materials, equipment, and labor necessary to remove the existing tee fitting, gate valve, fire hydrant and all piping between the tee on water main and fire hydrant (all items of value shall be returned to the OWNER). Contractor shall keep existing hydrants in service until the new watermain is certified and placed into service.

**CONNECTIONS TO EXISTING ACP WATER MAINS WITH HYMAX COUPLINGS (ITEMS 16 – 18):** FURNISH ALL MATERIALS, EQUIPMENT AND LABOR NECESSARY TO MAKE PROPER AND LEGAL CONNECTIONS TO EXISTING ASBESTOS CEMENT WATER MAINS PER ALL CURRENT CITY AND PERTAINING GOVERNING REGULATIONS, STANDARDS AND CODES. BID ITEMS TO INCLUDE ALL PERMITS AND APPURTENANCES NECESSARY.

- 16        **6-INCH ACP WATER MAIN CONNECTION W/ 6-INCH HYMAX COUPLING:**
- 17        **8-INCH ACP WATER MAIN CONNECTION W/ 8-INCH HYMAX COUPLING:**
- 18        **10-INCH ACP WATER MAIN CONNECTION WITH 10-INCH HYMAX COUPLING:**
- 19        **REMOVE EXISTING PLUG, CAP OR BLIND FLANGE AND CONNECT TO EXISTING DIP PIPE OR FITTING:** Furnish all materials, equipment, and labor necessary for the connection at existing ductile iron water mains. To include all appurtenances and compliances necessary per current City and pertaining governing regulations, standards and codes.
- 20        **1-INCH BLUE P.E. TUBING WATER SERVICE (SHORT):** Furnish all materials, equipment, and labor necessary for the installation of water service laterals. To include open trench installation/restoration, concrete sidewalk restorations, S.S. double strap tapping saddles, corporation stops, curb stops and all other fittings and appurtenances necessary to make proper connections to existing single or double service meter assembly.



- 21      **1-INCH BLUE P.E. TUBING WATER SERVICE (LONG):** Furnish all materials, equipment, and labor necessary for the installation of water service laterals. To include trenchless installation/restoration, concrete sidewalk restorations, pipe casings, S.S. double strap tapping saddles, corporation stops, curb stops and all other fittings and appurtenances necessary to make proper connections to existing single or double service meter assembly.
- 22      **SINGLE WATER SERVICE METER ASSEMBLY REPLACEMENTS:** Furnish all materials, equipment, and labor necessary for the removal and replacement of existing water service meter assemblies. Bid item to include, but not be limited to, installation of lock wing ball valve, meter (supplied by OWNER), meter box, meter spud, dual check backflow preventer, couplings, connection to service line on private property and all appurtenances necessary to fully replace the existing service assembly. Replacement of water service assemblies shall be handled on a case-by-case basis; quantity shown reflects estimate for ALL meter assemblies encountered on project. CONTRACTOR to coordinate all replacements with OWNER.
- 23      **DOUBLE WATER SERVICE METER ASSEMBLY REPLACEMENTS:** Furnish all materials, equipment, and labor necessary for the removal and replacement of existing water service meter assemblies. Bid item to include, but not be limited to, installation of lock wing ball valve, meter (supplied by OWNER), meter box, meter spud, dual check backflow preventer, couplings, connection to service line on private property and all appurtenances necessary to fully replace the existing service assembly. Existing double service laterals that branch into (2) single meter box assemblies shall be re-installed inside (1) meter box with (2) meters. Replacement of water service assemblies shall be handled on a case-by-case basis; quantity shown reflects estimate for ALL meter assemblies encountered on project. CONTRACTOR to coordinate all replacements with OWNER.
- 24      **TEMPORARY SAMPLE POINT ON WATER MAIN:** Furnish all materials, equipment, and labor necessary for the installation of temporary sample points on water mains. To include all appurtenances and compliances necessary per current City and pertaining governing regulations, standards and codes.
- 25      **TEMPORARY SAMPLE POINT ON FIRE HYDRANT:** Furnish all materials, equipment, and labor necessary for the installation of temporary sample points on fire hydrants. To include all appurtenances and compliances necessary per current City and pertaining governing regulations, standards and codes.
- 26      **DISCONNECT EXISTING 2-INCH GALVANIZED STEEL WATER MAIN:** Furnish all materials, equipment, and labor necessary for the disconnection of existing galvanized steel water mains. To include plugging and sealing existing tap or corporation stop.



**GROUT FILL & ABANDON-IN-PLACE EXISTING ACP WATER MAINS (ITEMS 27 – 29):** FURNISH ALL MATERIALS, EQUIPMENT AND LABOR NECESSARY FOR THE PROPER AND LEGAL DISCONNECTION, GROUT FILLING AND ABANDONMENT-IN-PLACE OF EXISTING ASBESTOS CEMENT WATER MAINS PER ALL CURRENT CITY AND PERTAINING GOVERNING REGULATIONS, STANDARDS AND CODES. BID ITEMS TO INCLUDE ALL PERMITS AND APPURTENANCES NECESSARY.

- 27        **GROUT FILL AND ABANDON-IN-PLACE EXISTING 6-INCH ACP WATER MAIN:**
- 28        **GROUT FILL AND ABANDON-IN-PLACE EXISTING 8-INCH ACP WATER MAIN:**
- 29        **GROUT FILL AND ABANDON-IN-PLACE EXISTING 10-INCH ACP WATER MAIN:**

**REMOVAL OF EXISTING ACP WATER MAINS (ITEMS 30 – 32):** FURNISH ALL MATERIALS, EQUIPMENT AND LABOR NECESSARY TO COMPLETE PROPER AND LEGAL REMOVAL OF EXISTING ASBESTOS CEMENT WATER MAINS PER ALL CURRENT CITY AND PERTAINING GOVERNING REGULATIONS, STANDARDS AND CODES. BID ITEMS TO INCLUDE ALL PERMITS AND APPURTENANCES NECESSARY.

- 30        **REMOVAL OF EXISTING 6-INCH ACP WATER MAIN:**
- 31        **REMOVAL OF EXISTING 8-INCH ACP WATER MAIN:**
- 32        **REMOVAL OF EXISTING 10-INCH ACP WATER MAIN:**

**PAVEMENT RESTORATIONS (ITEMS 33 – 39):** FURNISH ALL MATERIALS, EQUIPMENT AND LABOR NECESSARY FOR THE RESTORATIONS OF EXISTING ASPHALT, CONCRETE AND PAVER/SPECIALTY PAVEMENT DRIVEWAYS, AS WELL AS, ASPHALT PAVEMENT ROADWAYS, CONCRETE SIDEWALKS, ADA APPROVED SIDEWALK RAMPS, ADA APPROVED TRUNCATED DOMES, AND CONCRETE CURB/GUTTER. BID ITEMS TO INCLUDE SAW CUTTING AND REMOVAL OF EXISTING MATERIALS, COMPACTION OF EXISTING BASE MATERIAL, INSTALLATION OF NEW SHELLROCK BASE MATERIAL (AS NECESSARY) AND ALL OTHER APPURTENANCES NECESSARY FOR PROPER RESTORATIONS. TYPICAL RESTORATION LIMITS ARE AS SHOWN ON THE PLANS AND AS DESCRIBED IN THE BID ITEMS BELOW. ACTUAL LIMITS OF RESTORATION SHALL BE DETERMINED IN THE FIELD PER FIELD CONDITIONS AND AS DIRECTED/APPROVED BY THE ENGINEER AND/OR CITY INSPECTOR. THE CONTRACTOR IS RESPONSIBLE FOR ALL DAMAGES OUTSIDE THE RESTORATION LIMITS.

- 33        **ASPHALT DRIVEWAY RESTORATION:** Typical restoration limits shall be between the edge of roadway pavement (or curb/gutter) to right-of-way line (or edge of concrete sidewalk).
- 34        **CONCRETE DRIVEWAY RESTORATION:** Typical restoration limits shall be between the edge of roadway pavement (or curb/gutter) to right-of-way line (or edge of concrete sidewalk).
- 35        **PAVER/SPECIALTY DRIVEWAY RESTORATION:** Typical restoration limits shall be between the edge of roadway pavement (or curb/gutter) to right-of-way line (or edge of concrete sidewalk).



- 36 **ASPHALT ROADWAY RESTORATION:** Shall include milling of existing asphalt pavement outside the trench restoration limits and all required pavements markings to restore roadway to existing conditions or better. The CONTRACTOR shall stay within the restoration limits as per the Construction Plans and will only be paid for the square footage of asphalt within those limits. No additional payment shall be given for temporary asphalt patches or for asphalt areas outside of the defined limits; unless approved by the CITY or ENGINEER prior to conducting the work.
- 37 **CONCRETE SIDEWALK RESTORATION:** Typical removal/restoration limits shall be in full sections (between joints, type "A" or "B" per detail). Concrete sidewalk restoration compensation shall only be given to work associated with water main installation. No compensation will be given for work associated with the installations of service laterals. \* NOTE: Costs for sidewalk repairs due to service lateral installations shall be included in Bid Items No. 20 and 21. \*
- 38 **CONCRETE CURB RESTORATION:** Typical removal/restoration limits shall be in full sections (between relief/expansion joints).
- 39 **ADA RAMPS & TRUNCATED DOME SIDEWALK PAD:** Furnish all materials, equipment, and labor necessary for the installation of new sidewalk ramps and detectable truncated dome sidewalk pads as per current ADA and FDOT standards and requirements. To include all appurtenances necessary.
- 40 **SOD RESTORATION:** Furnish all materials, equipment, and labor necessary for restoration of sod. To including removal/preparation of existing conditions, installation of top soil, as necessary, and maintenance of restored areas until project completion. The CONTRACTOR shall limit sod damages beyond areas directly related to the work being performed.

**TREE REMOVAL AND REPLACEMENT CONTINGENCY:** COMPENSATION FOR FOLLOWING CITY ORDINANCES AND ALL PERTAINING GOVERNING REGULATIONS SHALL BE INCLUDED WITH THESE BID ITEMS. CONTINGENCY AMOUNTS SHOWN ARE ESTIMATES AND SHALL BE PAID FOR AS A COST PASS-THROUGH ITEM. PAYMENTS ARE BASED ON ACTUAL COSTS EXPENDED TO PERFORM THE REQUIRED WORK. COSTS SHALL INCLUDE LABOR, MATERIALS AND EQUIPMENT/SERVICES NECESSARY TO REMOVE TREES, STUMPS AND ROOTS WITH PROPER DISPOSAL; TO PURCHASE, TRANSPORT, TRANSPLANT, STAKE, FERTILIZE, WATER AND INSTALL SOIL AMENDMENTS/ROOT BARRIERS WITH THE PROPER MAINTENANCE FOR NEW TREE HEALTH. ACTUAL TREE PLANTING LOCATIONS SHALL BE COORDINATED AND DETERMINED BY THE CITY. REIMBURSABLES ARE BASED ON ACTUAL COSTS. THE OWNER SHALL RECONCILE THE ACTUAL COSTS WITH THE CONTRACTOR AND THE CONTRACTOR SHALL PRODUCE DOCUMENTATION UPON REQUEST VERIFYING ACTUAL COSTS. ONLY COSTS/FEEs SUBSTANTIATED AND APPROVED BY BOTH THE ENGINEER AND OWNER SHALL BE COMPENSATED FOR UNDER THESE BID ITEMS. IF THE AMOUNT IS NOT USED EITHER WHOLLY OR IN PART, THE AMOUNT NOT USED SHALL BE DEDUCTED FROM THE CONTRACT PRICE.

41 **TREE REMOVAL CONTINGENCY:**

42 **TREE REPLACEMENT CONTINGENCY:**

43 **CONTINGENCY:** A contingency for unforeseen equipment, materials, or other work not directly or indirectly included in any of the items listed. All work paid for under this item must be authorized in writing by the ENGINEER and OWNER. If the amount is not used either wholly or in part, the amount not used shall be deducted from the contract price.



ITEM NO.	DESCRIPTION	QTY.	UNIT	UNIT COST	TOTAL COST
1	MOBILIZATION AND DEMOBILIZATION	1	LS	\$150,000.00	\$150,000.00
2	MAINTENANCE OF TRAFFIC	1	LS	\$8,000.00	\$8,000.00
3	DENSITY TESTING	1	LS	\$4,000.00	\$4,000.00
4	STAKEOUT AND AS-BUILT'S	1	LS	\$17,000.00	\$17,000.00
5	VIDEOS	1	LS	\$3,400.00	\$3,400.00
6	ADDITIONAL COMPENSATION FOR EXCAVATION IN HARD ROCK CONDITIONS	2,500	LF	\$1.00	\$2,500.00
7	6-INCH DIP WATER MAIN INSTALLATIONS	11,366	LF	\$43.00	\$488,738.00
8	8-INCH DIP WATER MAIN INSTALLATIONS	540	LF	\$57.00	\$30,780.00
9	10-INCH DIP WATER MAIN INSTALLATIONS	154	LF	\$85.00	\$13,090.00
10	6-INCH RESILIENT SEAT GATE VALVE	42	EA	\$1,200.00	\$50,400.00
11	8-INCH RESILIENT SEAT GATE VALVE	4	EA	\$1,700.00	\$6,800.00
12	10-INCH RESILIENT SEAT GATE VALVE	3	EA	\$2,100.00	\$6,300.00
13	DIP WATER MAIN FITTINGS	3.2	TN	\$4,500.00	\$14,400.00
14	PROPOSED FIRE HYDRANT	32	EA	\$5,000.00	\$160,000.00
15	REMOVE EXISTING FIRE HYDRANT	12	EA	\$550.00	\$6,600.00
16	6-INCH ACP WATER MAIN CONNECTION WITH 6-INCH HYMAX COUPLING	33	EA	\$2,100.00	\$69,300.00
17	8-INCH ACP WATER MAIN CONNECTION WITH 8-INCH HYMAX COUPLING	5	EA	\$2,150.00	\$10,750.00
18	10-INCH ACP WATER MAIN CONNECTION WITH 10-INCH HYMAX COUPLING	5	EA	\$4,150.00	\$20,750.00
19	REMOVE EXISTING PLUG, CAP OR BLIND FLANGE AND CONNECT TO EXISTING DIP PIPE OR FITTING	4	EA	\$925.00	\$3,700.00
20	1-INCH BLUE P.E. TUBING WATER SERVICE (SHORT)	72	EA	\$125.00	\$9,000.00
21	1-INCH BLUE P.E. TUBING WATER SERVICE (LONG)	69	EA	\$1,150.00	\$79,350.00
22	SINGLE WATER SERVICE METER ASSEMBLY REPLACEMENTS	25	EA	\$700.00	\$17,500.00
23	DOUBLE WATER SERVICE METER ASSEMBLY REPLACEMENTS	116	EA	\$830.00	\$96,280.00
24	TEMPORARY SAMPLE POINT ON WATER MAIN	14	EA	\$380.00	\$5,320.00
25	TEMPORARY SAMPLE POINT ON FIRE HYDRANT	18	EA	\$300.00	\$5,400.00
26	DISCONNECT EXISTING 2-INCH GALVANIZED STEEL WATER MAIN	3	EA	\$1,450.00	\$4,350.00
27	GROUT FILL AND ABANDON-IN-PLACE EXISTING 6-INCH ACP WATER MAIN	1,404	LF	\$1.50	\$2,106.00
28	GROUT FILL AND ABANDON-IN-PLACE EXISTING 8-INCH ACP WATER MAIN	414	LF	\$2.00	\$828.00
29	GROUT FILL AND ABANDON-IN-PLACE EXISTING 10-INCH ACP WATER MAIN	68	LF	\$3.00	\$204.00
30	REMOVAL OF EXISTING 6-INCH ACP WATER MAIN	682	LF	\$25.00	\$17,050.00
31	REMOVAL OF EXISTING 8-INCH ACP WATER MAIN	88	LF	\$25.00	\$2,200.00
32	REMOVAL OF EXISTING 10-INCH ACP WATER MAIN	88	LF	\$25.00	\$2,200.00
33	ASPHALT DRIVEWAY RESTORATION	1,953	SY	\$25.00	\$48,825.00
34	CONCRETE DRIVEWAY RESTORATION	995	SY	\$40.00	\$39,800.00
35	PAVER/SPECIALTY DRIVEWAY RESTORATION	244	SY	\$60.00	\$14,640.00
36	ASPHALT ROADWAY RESTORATION	2,270	SY	\$32.00	\$72,640.00
37	CONCRETE SIDEWALK RESTORATION	241	SY	\$38.00	\$9,158.00
38	CONCRETE CURB RESTORATION	495	LF	\$19.00	\$9,405.00
39	ADA RAMPS AND TRUNCATED DOME SIDEWALK PAD	22	EA	\$500.00	\$11,000.00

40	SOD RESTORATION	14,812	SY	\$4.00	\$59,248.00
41	TREE REMOVAL CONTINGENCY	1	AL	N/A	N/A
42	TREE REPLACEMENT CONTINGENCY	1	AL	N/A	N/A

\*\*\*\*\*

**Note:** City permit fees shall not be waived and should be included in your bid proposal.

DESCRIPTION	TOTAL COST
TOTAL BASE BID AMOUNT (ITEMS 1 – 42)	\$ <u>1,573,012.00</u>
CONTINGENCY (ITEM 43)	\$ 90,000.00
COST OF INDEMNIFICATION	\$ 100.00
GRAND TOTAL FOR ALL ITEMS	\$ <u>1,663,112.00</u>

\*\*\*\*\*

**ALL BIDS MUST BE SIGNED WITH THE VENDOR NAME AND BY AN OFFICER OR EMPLOYEE HAVING THE AUTHORITY TO BIND THE COMPANY OR FIRM BY SIGNATURE.**

REQUIRED PHASING PLAN ENCLOSED? YES XX NO       

MATERIAL SAFETY DATA SHEETS ENCLOSED? N/A YES        NO       

SPECIFICATION SHEETS/BROCHURES? N/A YES        NO       

WILL YOUR FIRM ACCEPT PAYMENT VIA A CITY OF MARGATE VISA CARD? YES XX NO       

HAVE YOUR INSURANCE REPRESENTATIVE REVIEW THE SAMPLE INSURANCE CERTIFICATE TO ENSURE COMPLIANCE. Yes



## BIDDER'S GENERAL INFORMATION:

The bidder shall furnish the following information. Additional sheets shall be attached as required. Failure to complete Item Nos. 1, 3, and 8 will cause the bid to be non-responsive and may cause its rejection. In any event, no award will be made until all of the Bidder's General Information (i.e., items 1 through 9 inclusive) is delivered to the OWNER.

- (1) Contractor's name and address:

Lanzo Construction Co., Florida

125 SE 5th Court

Deerfield Beach, FL 33441

- (2) Contractor's telephone number: 954-979-0802

- (3) Contractor's license: Primary classification Certified General Contractor , Certified Underground Utility Contractor

State License Number CCG036262, CUC049468

Supplemental classifications held, if any: None

Name of Licensee, if different from (1) above: None

- (4) Name of person who inspected site of proposed WORK for your firm:

Name: Robert Beaty III

Date of Inspection: 04/18/2019

- (5) Name, address, and telephone number of surety company and agent who will provide the required bonds on this contract: VTC Insurance Group

Agent: Charlene Vaughn

1175 West Long Lake Road, Suite 200

Troy, MI 48098

- (6) Attach to this bid, the experience resume of the person who will be designated chief construction superintendent or on site construction manager.

Superintendent: Richard Kohsman

On Site Construction Manager: Victor Serrano

Please see attached  
Resume of Qualifications,  
Key Personnel Resumes

- (7) Attach to this bid a financial statement, references, and other information, sufficiently comprehensive to permit an appraisal of Contractor's current financial condition.

Please see attached Financial Statements & Detailed Job Descriptions.



RICK SCOTT, GOVERNOR

JONATHAN ZACHEM, SECRETARY



**STATE OF FLORIDA**  
**DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION**  
**CONSTRUCTION INDUSTRY LICENSING BOARD**

THE GENERAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE  
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

**TILLI, MATTHEW PRESTON**

LANZO CONSTRUCTION CO., FLORIDA  
660 UNION AVE  
CRESCENT CITY FL 32112

**LICENSE NUMBER: CGC036262**

**EXPIRATION DATE: AUGUST 31, 2020**

Always verify licenses online at [MyFloridaLicense.com](http://MyFloridaLicense.com)



Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.





RICK SCOTT, GOVERNOR

JONATHAN ZACHEM, SECRETARY



**STATE OF FLORIDA**  
**DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION**  
**CONSTRUCTION INDUSTRY LICENSING BOARD**

THE UNDERGROUND UTILITY & EXCAVATION CO HEREIN IS CERTIFIED UNDER THE  
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

**TILLI, MATTHEW PRESTON**

LANZO CONSTR CO FLORIDA  
5145 NW 30TH STREET  
MARGATE FL 33063

**LICENSE NUMBER: CUC049468**

**EXPIRATION DATE: AUGUST 31, 2020**

Always verify licenses online at [MyFloridaLicense.com](http://MyFloridaLicense.com)



Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.



## F438 36" Water Main on SW 152<sup>nd</sup> Street

# MDWASD



**Owner**  
MDWASD  
3071 SW 38 Ave  
Miami FL

Nelson Cespedes  
(305)607-0799  
[ncesp@miamidade.gov](mailto:ncesp@miamidade.gov)

**Original Contract Amount:**  
**\$10,760,850.00**  
**Final Project Amount:**  
**\$10,125,379.00**



**Engineer**  
MDWASD  
3071 SW 38 Ave  
Miami FL

**Start Date – February 2016**  
**Completion– June 2017**



This project is one in a series of projects that are being processed under Section 2-8.1.12 of the Code, entitled Miami-Dade Water and Sewer Department Consent Decree and Capital Improvement Programs Accelerate Ordinance. The scope of work for this project consists of providing and installing 13,788 LF of 36-inch water transmission main along S.W. 152 Street from S.W. 137 Avenue to S.W. 112 Avenue. An additional 90 linear feet of 24-inch and 120 linear feet of 48-inch water main is also installed at the intersection of S.W. 152 Street and S.W. 127 Avenue. The work includes, but it is not limited to, furnishing and installing all ductile iron piping, valves and fittings; furnishing and installing all tapping sleeves, valves and appurtenances required to make interconnections to existing mains; furnishing and installing all 36" DIP carrier pipe and 54" steel casing piping and appurtenances required for

were installed utilizing jack and bore method which requires the control of ground water in the deep shafts to go under the CSX Transportation railroad along S.W. 152 Street; utility relocations; furnishing traffic control; making temporary and permanent paving repairs; repairing all traffic loops along the route; and all other appurtenant and miscellaneous items and work for a complete, functional and satisfactory installation. There will be no water service connections installed on the water main. It is Miami-Dade Water and Sewer Department's intent to obtain a completely functional, and satisfactory installation under this Project, and any items of labor, equipment or materials which may be reasonably assumed as necessary to accomplish this end.

### Qualifications

- 13,788 liner feet of 36" DIP Pipe installation
- Deep Shafts with controlling inflow and bottom heave of the shaft
- Jack and bore of 54" steel casing
- Urban construction environment in Miami Dade Limestone





# Broward County

**Owner**

Broward County  
2555 W. Copans Road  
Pompano Beach, FL 33069  
Patrick MacGregor  
(954) 831-0904

[pamacgregor@co.broward.fl.us](mailto:pamacgregor@co.broward.fl.us)

**Original Contract Amount**

**\$10,558,209.50**

**Final Project Amount**

**\$11,083,454.00**

**Engineer**

Craven Thompson and Associates  
3563 NW 53<sup>rd</sup> Street  
Ft. Lauderdale FL 33309  
Marc Woodworth  
Senior Construction Manager  
(954) 739-6400

[mwoodworth@craventhompson.com](mailto:mwoodworth@craventhompson.com)

Start Date – March 2012

Completion – March 2015

This project was designed to upgrade the existing utilities and provide new pavement in this residential neighborhood. New water mains, sewer mains, and surface restoration were installed while accommodating the residents. Lanzo was contracted by Broward County as the prime contractor to build this project.

This project is located within the Pompano the Neighborhood of Highland, west of NE 17 Ave, east of Dixie Highway, south of NE 54 St, north of NE 46 St.



The new utilities installed consisted of 500 LF of 6", 1,500 LF of 8", 850 LF of 12" LF of 1,300 LF of 20", 1,100 LF of 24" DIP-WM, 32,000 LF of 4", 1,900 LF of 16" PVC-Reuse WM, 28,670 LF of 8" PVC-Sewer with cuts as deep as 16', 550 LF of 8" DIP-FM, 119 Sewer Manholes, 1 Pump Station, 5,000 LF of 15-18" RCP, 10,170 LF of 15-18" HDPE culvert, 174 Storm Sewer Manholes, Pavement Restoration, Sidewalk and Curbing, establishing new Swales, Landscape & Irrigation. Work also included the water service pipe installation on private property of 25,000 LF, which required extensive public outreach to coordinate with the property owners.



# Miami Dade Water and Sewer



**Owner**

Miami Dade Water and Sewer  
Department  
3071 SW 38<sup>th</sup> Ave  
Miami, FL

Mike Hernandez  
(305)773-2915

**Final Project Amount**  
**\$14,340,888.00**



**Engineer**

CES  
10700 North Kendal Dr., Suite 400  
Miami, Florida 33176

Jose Caraballo  
(786)639-0041

Start Date – April 2015  
Substantial Completion – May 2018

This project is for the replacement of approximately 46,000 linear feet of 8-inch water main throughout the project area bounded by SW 16th Street, SW 22nd Street, SW 17th Avenue and SW 27th Avenue, also referred to as Shenandoah Phase B project area. The Miami-Dade County Water and Sewer Department (WASD) will award a design build team the contract to execute the design and construction under one single contract. The Lanzo Team, designer and contractor, will work together, as one cohesive unit, in order to successfully design, permit, and construct the entire project essentially within one year. The project will produce the following benefits to the residents, the Community, and WASD. • Increase capacity and flow by replacing the under-sized mains with new 8-inch pipe



- Eliminate the use of water mains within the easement at the rear of the properties
- Relocate water meters from the rear of the property to the front within the public right of way
- Improve water pressure to the residents
- Increase fire hydrant coverage and fire protection
- Increase fire protection flows

This project also requires the Lanzo design build team to enter the private property in order to relocate the water meter and water service line to the house. This effort requires proactive collaboration with residents in acquiring individual building permits for the

plumbing work required to relocate the existing water service from the new water meter to the house. This carefully planned effort begins with contacting the homeowner to provide full access and permission to perform this work within the private property. Once the permission is granted, the design-build team will open individual permits issued by the City of Miami Building Department, and comply with the requirements of that department in order to properly install, inspect, and close the permit.



(8) List 3 projects completed as of recent date involving work of similar type and complexity:

PROJECT NAME	CONTRACT PRICE	NAME, ADDRESS AND TELEPHONE NUMBER OF OWNER
MDWASD 36" Water Main on SW 152nd Street	\$10,125,379.00	Miami Dade Water & Sewer Department
		3071 SW 38th Ave, Miami FL
		Nelson Cespedes
		305-607-0799, <a href="mailto:ncesp@miamidade.gov">ncesp@miamidade.gov</a>
Broward County North County Bid Pack 10	\$11,083,454.00	Broward County
		2555 W. Copans Road, Pompano Beach, FL
		Patrick MacGregor
		954-831-0904, <a href="mailto:pamacgregor@co.broward.fl.us">pamacgregor@co.broward.fl.us</a>
MDWASD Shenandoah Phase B	\$14,340,888.00	MDWASD
		3071 SW 38th Ave, Miami FL
		Mike Hernandez
		305-773-2915

(9) Subcontractors: The bidder further proposes that as part of their submittal, attached is a list of subcontracting firms or businesses that will be awarded subcontracts for portions of the work in the event the bidder is awarded the Contract:

## BID BOND

### KNOW ALL MEN BY THESE PRESENTS:

That we Lanzo Construction Co Florida, 125 SE 5th Court, Deerfield Beach, FL 33441 as Principal, and North American Specialty Insurance Company, 1450 American Lane, Suite 1100, Schaumburg, IL 60173 as Surety, are held and firmly bound unto City of Margate, hereinafter called "City" in the sum of (\$ 5%) Five Percent of Amount of Bid dollars, (not less than 5 percent of the total amount of the bid) for the payment of which sum, well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these presents.

**WHEREAS**, said Principal has submitted a bid to said City to perform the Work required under the bidding schedule of the City's Contract Documents entitled:

CITY OF MARGATE  
BID NO. 2019-002  
2018 WATER MAIN IMPROVEMENTS, PHASE II

**NOW THEREFORE**, if said Principal is awarded a contract by said City and, within the time and in the manner required in the "Notice Inviting Bids" and the "Instructions to Bidders" enters into a written Agreement on the form of the agreement bound with said Contract Documents, furnishes the required certificates of insurance, and furnishes the required Performance Bond, then this obligation shall be null and void, otherwise it shall remain in full force and effect. In the event suit is brought upon this bond by said City and City prevails, said Surety shall pay all costs incurred by said City in such suit, including a reasonable attorney's fee to be fixed by the court.

**SIGNED AND SEALED**, this 23rd day of April, 2019

Lanzo Construction Co Florida

(Principal)

By: [Signature]

(SIGNATURE)

North American Specialty Insurance Company

(Surety)

By: [Signature]

(SIGNATURE)

Alan P. Chandler, Attorney-in-Fact

STATE OF FLORIDA, COUNTY OF BROWARD: BEFORE ME PERSONALLY APPEARED THE ABOVE TO ME WELL KNOWN AND KNOWN TO ME TO BE THE PERSONS DESCRIBED IN AND WHO EXECUTED THE FOREGOING INSTRUMENT, AND ACKNOWLEDGED TO AND BEFORE ME THAT THEY EXECUTED SAID INSTRUMENT FOR THE PURPOSES THEREIN EXPRESSED.

WITNESS MY HAND AND OFFICIAL SEAL, THIS 23rd DAY OF April, 2019

NOTARY PUBLIC: [Signature]





SWISS RE CORPORATE SOLUTIONS

NORTH AMERICAN SPECIALTY INSURANCE COMPANY  
WASHINGTON INTERNATIONAL INSURANCE COMPANY  
WESTPORT INSURANCE CORPORATION

GENERAL POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS, THAT North American Specialty Insurance Company, a corporation duly organized and existing under laws of the State of New Hampshire, and having its principal office in the City of Overland Park, Kansas and Washington International Insurance Company a corporation organized and existing under the laws of the State of New Hampshire and having its principal office in the City of Overland Park, Kansas, and Westport Insurance Corporation, organized under the laws of the State of Missouri, and having its principal office in the City of Overland Park, Kansas each does hereby make, constitute and appoint:

ROBERT TROBEC, KATHLEEN M. IRELAN, IAN J. DONALD, JEFFREY A. CHANDLER, ALAN P. CHANDLER, SUSAN L. SMALL, T.J. GRIFFIN, JOHN L. BUDDE,

STEVEN K. BRANDON, TERENCE J. GRIFFIN, WILLIAM A. PIRRET, TERRI L. YOUNG and PATRICK E. WILLIAMS

Its true and lawful Attorney(s)-in-Fact, to make, execute, seal and deliver, for and on its behalf and as its act and deed, bonds or other writings obligatory in the nature of a bond on behalf of each of said Companies, as surety, on contracts of suretyship as are or may be required or permitted by law, regulation, contract or otherwise, provided that no bond or undertaking or contract or suretyship executed under this authority shall exceed the amount of: **ONE HUNDRED TWENTY FIVE MILLION (\$125,000,000.00) DOLLARS**

This Power of Attorney is granted and is signed by facsimile under and by the authority of the following Resolutions adopted by the Boards of Directors of North American Specialty Insurance Company and Washington International Insurance Company at meetings duly called and held on March 24, 2000 and Westport Insurance Corporation by written consent of its Executive Committee dated July 18, 2011.

"RESOLVED, that any two of the President, any Senior Vice President, any Vice President, any Assistant Vice President, the Secretary or any Assistant Secretary be, and each or any of them hereby is authorized to execute a Power of Attorney qualifying the attorney named in the given Power of Attorney to execute on behalf of the Company bonds, undertakings and all contracts of surety, and that each or any of them hereby is authorized to attest to the execution of any such Power of Attorney and to attach therein the seal of the Company; and it is

FURTHER RESOLVED, that the signature of such officers and the seal of the Company may be affixed to any such Power of Attorney or to any certificate relating thereto by facsimile, and any such Power of Attorney or certificate bearing such facsimile signatures or facsimile seal shall be binding upon the Company when so affixed and in the future with regard to any bond, undertaking or contract of surety to which it is attached."



By Steven P. Anderson, Senior Vice President of Washington International Insurance Company  
& Senior Vice President of North American Specialty Insurance Company  
& Senior Vice President of Westport Insurance Corporation

By Mike A. Ito, Senior Vice President of Washington International Insurance Company  
& Senior Vice President of North American Specialty Insurance Company  
& Senior Vice President of Westport Insurance Corporation



IN WITNESS WHEREOF, North American Specialty Insurance Company, Washington International Insurance Company and Westport Insurance Corporation have caused their official seals to be hereunto affixed, and these presents to be signed by their authorized officers this 29TH day of March, 20 18.

**North American Specialty Insurance Company  
Washington International Insurance Company  
Westport Insurance Corporation**

State of Illinois  
County of Cook ss:

On this 29TH day of March, 20 18, before me, a Notary Public personally appeared Steven P. Anderson, Senior Vice President of

Washington International Insurance Company and Senior Vice President of North American Specialty Insurance Company and Senior Vice President of Westport Insurance Corporation and Michael A. Ito Senior Vice President of Washington International Insurance Company and Senior Vice President

of North American Specialty Insurance Company and Senior Vice President of Westport Insurance Corporation, personally known to me, who being by me duly sworn, acknowledged that they signed the above Power of Attorney as officers of and acknowledged said instrument to be the voluntary act and deed of their respective companies.



M. Kenny, Notary Public

I, Jeffrey Goldberg, the duly elected Vice President and Assistant Secretary of North American Specialty Insurance Company, Washington International Insurance Company and Westport Insurance Corporation do hereby certify that the above and foregoing is a true and correct copy of a Power of Attorney given by said North American Specialty Insurance Company, Washington International Insurance Company and Westport Insurance Corporation which is still in full force and effect.

IN WITNESS WHEREOF, I have set my hand and affixed the seals of the Companies this 23rd day of April, 2019.

Jeffrey Goldberg, Vice President & Assistant Secretary of Washington International Insurance Company &  
North American Specialty Insurance Company & Vice President & Assistant Secretary of Westport Insurance Corporation

## REFERENCE SHEET

In order to receive Bid Award consideration on the proposed bid, it is a mandatory requirement that the following "Information Sheet" must be completed and returned with your bid. This information may be used in determining the Bid Award for this contract.

BIDDER (COMPANY NAME): Lanzo Construction Co., Florida

ADDRESS: 125 SE 5th Ct, Deerfield Beach, FL 33441 TELEPHONE NO: 954-979-0802

CONTACT PERSON: Robert Beaty III TITLE: Assistant Secretary

NUMBER OF YEARS IN BUSINESS: 38 Years

ADDRESS OF NEAREST FACILITY: 125 SE 5th Ct, Deerfield Beach, FL 33441

LIST THREE (3) COMPANIES OR GOVERNMENTAL AGENCIES WHERE THESE PRODUCTS AND SERVICES HAVE BEEN PROVIDED IN THE LAST YEAR.

1. Company Name: Miami Dade Water & Sewer Department

Address: 3071 SW 38th Ave, Miami FL

Contact Person: Nelson Cespedes Title: Project Manager

Phone: 305-607-0799

2. Company Name: Broward County

Address: 2555 W. Copans Road, Pompano Beach, FL

Contact Person: Patrick MacGregor Title: Project Manager

Phone: 954-831-0904

3. Company Name: Miami Dade Water & Sewer Department

Address: 3071 SW 38th Ave, Miami FL

Contact Person: Mike Hernandez Title: Project Manager

Phone: 305-773-2915

BID NO: 2019-002





**NON-COLLUSIVE AFFIDAVIT FOR**  
**Bid No. 2019-002 – 2018 Water Main Improvements – Phase II**

State of Florida )

County of Broward )

Robert Beaty III being first duly sworn, deposes  
and says that:

He/she is the Officer (Assistant Secretary), (Owner, Partner, Officer,  
Representative or Agent) of Lanzo Construction Co., Florida, the Offeror that has submitted the  
attached Proposal;

He/she is fully informed regarding the preparation and contents of the attached  
Proposal and of all pertinent circumstances regarding such Proposal;

Such Proposal is genuine and is not a collusive or sham Proposal;

Neither the said Offeror nor any of its officers, partners, owners, agents,  
representatives, employees or parties in interest, including this affiant, have in any  
way colluded, conspired, connived or agreed, directly or indirectly, with any other  
Offeror, firm, or person to submit a collusive or sham Proposal in connection with  
the Work for which the attached Proposal has been submitted; or to refrain from  
bidding in connection with such Work; or have in any manner, directly or indirectly,  
sought by agreement or collusion, or communication, or conference with any  
Offeror, firm, or person to fix the price or prices in the attached Proposal or of any  
other Offeror, or to fix any overhead, profit, or cost elements of the Proposal price or  
the Proposal price of any other Offeror, or to secure through any collusion,  
conspiracy, connivance, or unlawful agreement any advantage against (Recipient),  
or any person interested in the proposed Work;

The price or prices quoted in the attached Proposal are fair and proper and are not  
tainted by any collusion, conspiracy, connivance, or unlawful agreement on the part  
of the Offeror or any other of its agents, representatives, owners, employees or  
parties in interest, including this affiant.

Signed, sealed and delivered in the presence of:

Witness

Witness

By

Robert Beaty III

Printed Name

Assistant Secretary

Title

**ACKNOWLEDGMENT**  
**NON-COLLUSIVE AFFIDAVIT FOR**  
**Bid No. 2019-002 – 2018 Water Main Improvements – Phase II**

State of Florida  
County of Broward

On this the 23rd day of April, 2019, before me, the undersigned Notary Public of the State of Florida, personally appeared

Robert Beaty III \_\_\_\_\_ and  
(Name(s) of individual(s) who appeared before notary)

whose name(s) is/are Subscribed to within the instrument, and he/she/they acknowledge that he/she/they executed it.

WITNESS my hand  
and official seal.

NOTARY PUBLIC  
SEAL OF OFFICE:



  
\_\_\_\_\_  
NOTARY PUBLIC, STATE OF FLORIDA

Susan Marks  
(Name of Notary Public: Print,  
Stamp, or Type as Commissioned)

☒ Personally known to me, or  
☐ Produced identification:

Personally Known

\_\_\_\_\_  
(Type of Identification Produced)

☒ DID take an oath, or ☐ DID NOT take an oath



## DRUG-FREE WORKPLACE PROGRAM FORM

In accordance with Section 287.087, State of Florida Statutes, preference shall be given to businesses with Drug-free Workplace Programs. Whenever two or more bids which are equal with respect to price, quality and service are received for the procurement of commodities or contractual service, a bid received from a business that certifies that it has implemented a Drug-free Workplace Program shall be given preference in the award process. In the event that none of the tied vendors have a Drug-free Workplace program in effect the City reserves the right to make final Decisions in the City's best interest. In order to have a Drug-free Workplace Program, a business shall:

1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees for violations of such prohibition.
2. Inform employees about the dangers of drug abuse in the workplace, the business's policy of maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties that may be imposed upon employees for drug abuse violations.
3. Give each employee engaged in providing the commodities or contractual services that are under bid a copy of the statement specified in subsection (1).
4. In the statement specified in subsection (1), notify employees that, as a condition of working on the commodities or contractual services that are under bid, the employee will abide by the terms of the statement and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, any violation of Chapter 893 or of any controlled substance law of the United States or any State, for a violation occurring in the workplace no later than five (5) days after such conviction.
5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation program if such is available in the employee's community by any employee who is convicted.
6. Make a good faith effort to continue to maintain a drug-free workplace through implementation.

If bidder's company has a Drug-free Workplace Program, so certify below:

**AS THE PERSON AUTHORIZED TO SIGN THE STATEMENT, I CERTIFY THAT THIS FIRM COMPLIES FULLY WITH THE ABOVE REQUIREMENTS.**

**SIGNATURE OF BIDDER:**

Robert Beaty III

**DATE:** 04/23/2019

**BID NO: 2019-002**

## COMPLIANCE WITH OCCUPATIONAL SAFETY AND HEALTH ACT

Bidder certifies that all material, equipment, etc. contained in this bid meets all O.S.H.A. requirements. Bidder further certifies that if he/she is the successful bidder, and the material, equipment, etc., delivered is subsequently found to be deficient in any O.S.H.A. requirement in effect on date of delivery, all costs necessary to bring the material, equipment, etc. into compliance with the aforementioned requirements shall be borne by the bidder.

### OCCUPATIONAL HEALTH AND SAFETY DATA SHEET REQUIRED:

In compliance with Chapter 442, Florida Statutes, any item delivered from a contract resulting from this bid must be accompanied by a SAFETY DATA SHEET (SDS). The SDS must include the following information:

- A. The chemical name and the common name of the toxic substance.
- B. The hazards or other risks in the use of the toxic substances, including:
  - 1. The potential for fire, explosion, corrosivity and reactivity;
  - 2. the known acute and chronic health effects of risks from exposure, including the medical conditions which are generally recognized as being aggravated by exposure to the toxic substance; and
  - 3. the primary routes of entry and symptoms of overexposure.
- C. The proper precautions, handling practices, necessary personal protective equipment, and other safety precautions in the use of or exposure to the toxic substances, including appropriate emergency treatment in case of overexposure.
- D. The emergency procedure for spills, fire, disposal, and first aid.
- E. A description in lay terms of the known specific potential health risks posed by the toxic substances intended to alert any person reading this information.
- F. The year and month, if available, that the information was compiled and the name, address and emergency telephone number of the manufacturer responsible for preparing the information.

**BID NO: 2019-002**



## ACKNOWLEDGEMENT FORM

### ADDENDUM NO. 1

BID NO. 2019-002

### 2018 WATER MAIN IMPROVEMENTS - PHASE II

I acknowledge receipt of Addendum No. 1 for BID No. 2019-002, Water Main Improvements - Phase II. This addendum contains eleven (11) pages. Please include the original of this form in your qualifications submission.

Company

Name: Lanzo Construction Co., Florida

Address: 125 SE 5th Court, Deerfield Beach, FL 33441

Name of  
Signer Robert Beaty III  
(please print)

Signature:

Date: 04/23/2019

Telephone: 954-979-0802

Facsimile: 954-979-9897

Please fax your completed form to (954) 935-5258 or e-mail to [purchase@margatefl.com](mailto:purchase@margatefl.com).

Spencer L. Shambray

Spencer Shambray, CPPB  
Purchasing Manager

Tuesday, April 16, 2019

NOTE: The original of this form must be included with your qualifications submission.

# ACKNOWLEDGEMENT FORM

## ADDENDUM NO. 2

BID NO. 2019-002

### 2018 WATER MAIN IMPROVEMENTS - PHASE II

I acknowledge receipt of Addendum No. 2 for BID No. 2019-002, Water Main Improvements - Phase II. This addendum contains two (2) pages. Please include the original of this form in your qualifications submission.

Company

Name: Lanzo Construction Co., Florida

Address: 125 SE 5th Court, Deerfield Beach, FL 33441

Name of Signer Robert Beaty III  
(please print)

Signature:  Date: 05/01/2019

Telephone: 954-979-0802

Facsimile: 954-979-9897

Please fax your completed form to (954) 935-5258 or e-mail to [purchase@margatefl.com](mailto:purchase@margatefl.com).

Spencer Shambray  
Spencer Shambray, CPPB  
Purchasing Manager

Monday, April 22, 2019

NOTE: The original of this form must be included with your qualifications submission.



# ACKNOWLEDGEMENT FORM

## ADDENDUM NO. 3

BID NO. 2019-002

### 2018 WATER MAIN IMPROVEMENTS - PHASE II

I acknowledge receipt of Addendum No. 3 for BID No. 2019-002, Water Main Improvements - Phase II. This addendum contains three (3) pages. Please include the original of this form in your qualifications submission.

#### Company


Name: Lanzo Construction Co., Florida

Address: 125 SE 5th Court, Deerfield Beach, FL 33441

Name of

Signer Robert Beaty III

(please print)

Signature: 

Date: 05/01/2019

Telephone: 954-979-0802

Facsimile: 954-979-9897

Please fax your completed form to (954) 935-5258 or e-mail to [purchase@margatefl.com](mailto:purchase@margatefl.com).

Spencer L. Shambray

Spencer Shambray, CPPB  
Purchasing Manager

Thursday, April 25, 2019

NOTE: The original of this form must be included with your qualifications submission.

## Phase II Water Main Improvements, Phasing Plan

Month - 1				Month - 2				Month - 3				Month - 4				Month - 5				Month - 6				Month - 7	
Wk-1	Wk-2	Wk-3	Wk-4	Wk-1	Wk-2	Wk-3	Wk-4	Wk-1	Wk-2	Wk-3	Wk-4	Wk-1	Wk-2	Wk-3	Wk-4	Wk-1	Wk-2	Wk-3	Wk-4	Wk-1	Wk-2	Wk-3	Wk-4	Wk-1	Wk-2
<p> </p>																									

**Phase 1, Areas 1, 2, & 3 ~ 2000'**

[illegible]

**Phase 2, Areas 4, 5, 7 & 8 ~ 3500'**

[illegible]

**Phase 3, Areas 9, 10, 11 & 12 ~ 3400'**

[illegible]

### Phase 4, Areas 13 & 14 ~ 3000'

[illegible]



[illegible][illegible]A large grid of graph paper for calculations, consisting of 10 columns and 10 rows of squares.A large grid of graph paper, consisting of 20 columns and 10 rows of squares. On the far left, there is a black bar covering the first two squares of the first row. Below this, in the first column, there is a red square in the second row and a green square in the third row. The rest of the grid is empty.



*Delivering sustainable infrastructure solutions  
for tomorrow's communities*

## RESUME OF QUALIFICATIONS





# Resume of Qualifications

## Table of Contents

<u>Section</u>	<u>Contents</u>	<u>Page</u>
1	Corporation Documentation	1-4
2	Corporate Organizational Summary	5-6
3	Executive & Management Resumes	7-24
4	References	26-32
5	State & Local Licensing & Qualifications	34-39
6	Statement of Policies & Practices	41-60
7	Equipment Schedule	62-66
8	Project Experience Listing	68-70
9	Financial Statements	71

# Corporation Documentation

<u>Page</u>	<u>Contents</u>
1	Contents Listing
2	Secretary of State Certification
3	Resolution of Corporation
4	Evidence of Insurance

## Section 1



# *State of Florida*

## *Department of State*

I certify from the records of this office that LANZO CONSTRUCTION CO., FLORIDA is a corporation organized under the laws of the State of Florida, filed on August 7, 1980.

The document number of this corporation is 681458.

I further certify that said corporation has paid all fees due this office through December 31, 2018, that its most recent annual report/uniform business report was filed on January 11, 2018, and that its status is active.

I further certify that said corporation has not filed Articles of Dissolution.

*Given under my hand and the  
Great Seal of the State of Florida  
at Tallahassee, the Capital, this  
the Twenty-second day of January,  
2019*



*M. [Signature]*  
**Secretary of State**

Tracking Number: 6522034290CU

To authenticate this certificate, visit the following site, enter this number, and then follow the instructions displayed.

<https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication>

**2018 FLORIDA PROFIT CORPORATION ANNUAL REPORT**

DOCUMENT# 681458

Entity Name: LANZO CONSTRUCTION CO., FLORIDA

**Current Principal Place of Business:**

125 SE 5TH COURT  
DEERFIELD BEACH, FL 33441

**Current Mailing Address:**

125 SE 5TH COURT  
DEERFIELD BEACH, FL 33441 US

FEI Number: 59-2011933

Certificate of Status Desired: No

**Name and Address of Current Registered Agent:**

D'ALESSANDRO, GIUSEPPE  
125 SE 5TH COURT  
DEERFIELD BEACH, FL 33441 US

*The above named entity submits this statement for the purpose of changing its registered office or registered agent, or both, in the State of Florida.*

**SIGNATURE:**

Electronic Signature of Registered Agent

Date

**Officer/Director Detail :**

Title VP  
Name D'ALESSANDRO, QUIRINO JR  
Address 4611 NORTH FEDERAL HWY APT 520  
City-State-Zip: POMPANO BEACH FL 33064

Title P  
Name D'ALESSANDRO, GIUSEPPE  
Address 1205 HILLSBORO MILE APT 202  
City-State-Zip: HILLSBORO BEACH FL 33062

Title VP  
Name TILLI, MATTHEW P  
Address 660 UNION AVE  
City-State-Zip: CRESCENT CITY FL 32112

Title AS  
Name BEATY, ROBERT 111  
Address 1884 GOLFVIEW  
City-State-Zip: S. DAYTONA FL 32119

Title T  
Name D'ALESSANDRO, ANTONIO  
Address 21788 REJECTION LN  
City-State-Zip: BOCA RATON FL 33433

Title ASST. SECRETARY  
Name PAWLOWSKI, KEVIN J  
Address 125 SE 5TH COURT  
City-State-Zip: DEERFIELD BEACH FL 33441

Title S  
Name TORRES, ROSEMARIE  
Address 37230 WILLOW LANE  
City-State-Zip: CLINTON TWP MI 48036

Title AS  
Name DUNCAN, EARNEST  
Address 521 SE 5TH COURT  
City-State-Zip: POMPANO BEACH FL 33060

*I hereby certify that the information indicated on this report or supplemental report is true and accurate and that my electronic signature shall have the same legal effect as if made under oath; that I am an officer or director of the corporation or the receiver or trustee empowered to execute this report as required by Chapter 807, Florida Statutes; and that my name appears above, or on an attachment with all other like empowered.*

SIGNATURE: KEVIN PAWLOWSKI

AS

01/11/2018

Electronic Signature of Signing Officer/Director Detail

Date





## CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)  
2/28/2019

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

<b>PRODUCER</b> VTC Insurance Group Troy Office 1175 W Long Lake Ste. 200 Troy MI 48098-4960		<b>CONTACT NAME:</b> LeAnne Bushong <b>PHONE (A/C, No, Ext):</b> (248) 828-3377 <b>FAX (A/C, No):</b> (248) 828-3741 <b>E-MAIL ADDRESS:</b> lbushong@vtci ns.com															
<b>INSURED</b> Lanzo Companies Inc 125 S.E. 5th Court Deerfield Beach FL 33441		<table border="1"><thead><tr><th>INSURER(S) AFFORDING COVERAGE</th><th>NAIC #</th></tr></thead><tbody><tr><td>INSURER A: Zurich American Ins. Co.</td><td>16535</td></tr><tr><td>INSURER B: American Guarantee &amp; Liability</td><td>26247</td></tr><tr><td>INSURER C:</td><td></td></tr><tr><td>INSURER D:</td><td></td></tr><tr><td>INSURER E:</td><td></td></tr><tr><td>INSURER F:</td><td></td></tr></tbody></table>		INSURER(S) AFFORDING COVERAGE	NAIC #	INSURER A: Zurich American Ins. Co.	16535	INSURER B: American Guarantee & Liability	26247	INSURER C:		INSURER D:		INSURER E:		INSURER F:	
INSURER(S) AFFORDING COVERAGE	NAIC #																
INSURER A: Zurich American Ins. Co.	16535																
INSURER B: American Guarantee & Liability	26247																
INSURER C:																	
INSURER D:																	
INSURER E:																	
INSURER F:																	

**COVERAGES**

CERTIFICATE NUMBER: 19/20 Master

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL SUBR INSD WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY		GL067667	3/1/2019	3/1/2020	EACH OCCURRENCE \$ 1,000,000
	<input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR	DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 100,000				
	<input checked="" type="checkbox"/> XCU Included	MED EXP (Any one person) \$ 10,000				
	GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC OTHER:	PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMPROP AGG \$ 2,000,000				
A	<input checked="" type="checkbox"/> AUTOMOBILE LIABILITY		BAP3067670	3/1/2019	3/1/2020	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000
	<input checked="" type="checkbox"/> ANY AUTO	<input type="checkbox"/> SCHEDULED AUTOS				BODILY INJURY (Per person) \$
	<input checked="" type="checkbox"/> ALL OWNED AUTOS	<input checked="" type="checkbox"/> NON-OWNED AUTOS				BODILY INJURY (Per accident) \$
	<input checked="" type="checkbox"/> HIRED AUTOS					PROPERTY DAMAGE (Per accident) \$
B	<input checked="" type="checkbox"/> UMBRELLA LIAB <input checked="" type="checkbox"/> OCCUR		AUC3231759	3/1/2019	3/1/2020	EACH OCCURRENCE \$ 5,000,000
	<input type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE					AGGREGATE \$ 5,000,000
A	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY		VC3067669	3/1/2019	3/1/2020	PER STATUTE \$
	ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH)	Y/N				OTH-ER \$
	If yes, describe under DESCRIPTION OF OPERATIONS below	N/A				E.L. EACH ACCIDENT \$ 1,000,000
						E.L. DISEASE - EA EMPLOYEE \$ 1,000,000 E.L. DISEASE - POLICY LIMIT \$ 1,000,000
A	Installation Floater Leased & Rented Equipment		CPP3216321	3/1/2019	3/1/2020	Limit \$4,500,000. Ded. \$5,000. Limit \$640,000. Ded \$5,000.

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)  
All operations of the named insured.

**CERTIFICATE HOLDER****CANCELLATION**Evidence of Coverage  
\*\*\*

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

Alan Chandler/SZEBRO

© 1988-2014 ACORD CORPORATION. All rights reserved.

ACORD 25 (2014/01)  
INS025 (2014/01)

The ACORD name and logo are registered marks of ACORD




# Corporate Organizational Summary

<u>Page</u>	<u>Contents</u>
1	Contents Listing
2	Organizational Chart

**Section 2**





# Executive & Management Resumes

<u>Page</u>	<u>Contents</u>
1	Contents Listing
2	Quirino D'Alessandro JR., Executive Vice President
3	Matthew P. Tilli, Vice President
4	Robert W. Beaty III, PE, Project Manager
5	Pablo C. Riaño, Project Manager
6	James M. Tilli, Estimator, Project Manager
7	Jorge A. Valdes, Estimator, Project Manager
8	Michael Green, Project Manager
9	Mark Garrett, Project Manager
10	Daniel Mesquita, Project Manager
11	Juan Carlos Enchavarria, Superintendent
12	Paul Wieczorek, Superintendent
13	Richard Kohsman, Superintendent
14	Clifford (Dale) Hime, Superintendent
15	Ernest W. Duncan, Survey Director
16	Victor Serrano, Field Engineer



# QUIRINO D'ALESSANDRO JR.

EXECUTIVE VICE PRESIDENT



## QUALIFICATIONS

Gary D'Alessandro has over 25 years of experience in the heavy construction industry and is involved in all executive decisions of Lanzo Construction Co. He has a diverse blend of public and private sector experience and has effectively supervised all aspects of heavy construction projects from start to finish. He has managed and supervised many projects in Palm Beach, Broward and Miami-Dade areas for Lanzo Construction Company since coming to Florida in 2003. He is well versed and familiar with policies, procedures, requirements and expectations of South Florida governmental bodies, including but not limited to Metro-Dade County, Broward County, Florida Department of Transportation, City of Fort Lauderdale, Hollywood, Miramar and Palm Beach County. As the Head Construction Supervisor, Gary has broad experience in all aspects of heavy construction, specifically, the construction of sanitary sewer, collection, water distribution, storm drainage systems, roadways and earthwork. He is responsible for coordinating the many resources required to successfully complete diverse and complicated projects.

## EXPERIENCE

### Lanzo Construction Co.

1986 - Present

The following projects are just a few that Mr. D'Alessandro has supervised:

- \$10,830,000 – Contract S-728 Sanitary Sewer  
Design-build, permitting, installing and start up for 28,000 LF of 8-inch sanitary sewer and pump station
- \$18,764,485 – S-633 Phase KK, Key Biscayne  
Design-Build trestle & coffer-dam system including mechanical, structural and construction management.
- \$6,426,550 – FDOT  
SR 834 Sample Road
- \$13,887,337 – FDOT  
Contract 20946 SR 5 Broadway
- \$6,741,714 – FDOT  
Contract 21616 SR5 US 1 Dixie Highway
- \$11,094,126 – FDOT  
Olive Avenue Palm Beach Lakes Blvd. to Lakeview
- \$11,740,791 – City of Miramar  
Miramar South Neighborhood Improvement Project
- \$14,471,955 – Miami Dade Water and Sewer Department  
Contract S-828 Site Preparation Blackpoint
- \$6,013,237 – Atlantic Skanska, Inc.  
Miami Dade Water & Sewer Department Contract S-811
- \$19,126,494 – City of Marathon  
Service Area 5 Wastewater & Storm Water

## QUALIFICATIONS

Matthew Tilli brings over 40 years of construction experience. Over four decades he's been the company's Chief Engineer during that tenure and has been involved in well over 350 different projects the company has undertaken, working in Texas, Ohio, Michigan and Florida. His work experience has included construction of Wastewater Treatment Plants, Off-Shore Outfall Pipeline, Rapid Infiltration Basins, Canal Crossings, Pump Stations and a Micro Tunneling Projects. All projects have been of various sizes and capacities, with Pipeline dimensions from 8" to 120".

Prior to joining Lanzo, Mr. Tilli held various positions with other firms from project estimator to project manager for underground utility contractors in Michigan in the 70's. His building experience, has served Lanzo well in the construction of Water Treatment Plants and Wastewater Treatment facilities throughout Michigan and Florida.

## EXPERIENCE

### Lanzo Construction Co.

1980 - Present

As Vice President Mr Tilli shoulders the responsibility for estimating, scheduling and contract administration. He oversee our Project Management staff for all our operations corporate wide.

## CERTIFICATION

- State of Florida, DBPR Underground Utility & Excavation Contractor CUC049468
- State of Florida, DBPR General Contractor CGC036262
- Dade County - Certificate of Competency – Engineering Lic. # E-1233
- City of Boca Raton - Certified General Contractor
- Palm Beach County - Occupation Licensed Underground Contractor, General Contractor
- City of Key West – Licensed Underground Utility Contractor

## EDUCATION

- Bachelor of Science – Civil Engineering – Michigan Technological University



# ROBERT BEATY

PROFESSIONAL ENGINEER  
PROJECT MANAGER



## QUALIFICATIONS

Bob Beaty is a Professional Engineer experienced in the planning, management and construction of major infrastructure projects including; storm water, wastewater, solid waste, major pipeline and treatment plant projects. He has significant experience at the local and regional level for large scale projects requiring the coordination of various construction disciplines, knowledgeable in both the private and public sector construction needs. He has been responsible for capital improvement development for treatment plant and water distribution and collection projects, including; potable water, sanitary sewer, storm water and water systems for Dade, Monroe, Broward and Palm Beach Counties. Mr. Beaty has successfully managed hundreds of projects for Lanzo through the decades of his dedicated service.

## EXPERIENCE

### Lanzo Construction Co. – Project Manager

1984 - Present

- Contract Interpretation and administration of various heavy construction contracts.
- Installations of all forms of pipelines (1" - 120"), pump stations (Local - Master), and warehouse facilities (18,000 SF - Type).
- Prepared scheduling and planning necessary to build correctly once.
- Billing work performed and cost presentations for additional work.
- Prepared material and subcontractor procurement needs and contracts.
- Monitor cost of work and estimate cost of future work.

### Paul N. Howard, Inc. – Project Engineer / Asst. Project Manager

1978 - 1984

- St. Louis, MO. - 54" storm drainage installation by Jack and Bore
- Mandeville, Jamaica - 96" PCCP Water Main - Blast and open cut Operation
- Palm Coast, FL - Utility and Earthwork
- Jeddah, Saudi Arabia - Fast Track Design/Build Water Distribution System

### Charles F. Smith & Son, Inc. – Project Engineer

1976 - 1978

- Lake Worth, FL. - 36" Force main - Dewater and open cut operation.
- Miami Beach, FL - 36" Force main, 42" water, Gravity Sewer
- Jacksonville, FL - 30" Gravity Sewer - Dewater and open cut operation.

## EDUCATION

- Bachelor of Science – Civil Engineering – North Carolina State University

## CERTIFICATIONS

- Professional Engineers License # PE 0051867
- Florida General Contractor # CGC 050862
- Florida Underground Utility Contractor # CUC 053346

## QUALIFICATIONS

Mr. Riano is proficient in planning, coordination and management of construction activities associated with Broward County public works projects. The scope of projects he has managed includes construction of water distribution systems, sanitary sewer collection and transmission systems, storm drainage systems, road improvements, landscaping, and other incidentals. Mr. Riano acts as liaison with client in all aspects of negotiations. His responsibilities include preparation of schedules, procurement of materials, negotiation of sub-contracts, preparation of application for payments and change orders.

## EXPERIENCE

### **Lanzo Construction Company** *(Project Manager)*

**2004 - Present**

Responsible for the coordination and execution of underground utility construction projects. His duties consist of issuance of purchase orders, contracts, shop drawing review, scheduling, payment requisitions and Owner/Engineer communication and project negotiations. Estimate construction cost of public construction contracts for county & city projects throughout the state of Florida..

### **University/College Library** *(Supervisor)*

**1997 – 2004**

Served as supervisor as well as performed clerical duties. Assisted in workflow and operation of Circulation Dept. and kept the Sr. Library Associate apprised of issues or problems with staff. Redesigned paper flow through computer tracking for better record keeping. Served as troubleshooter for all department activities and operations to help determine better management strategy and greater productivity.

## COMPLETED PROJECTS

- Broward County OES – North Andrews Gardens Neighborhood Improvement Project \$9,074,190
- Broward County WWS – West Ken Lark Neighborhood Improvement Project \$10,439,066
- Broward County WWS – Broadview Estates Neighborhood Improvement Project \$15,627,945
- Broward County WWS – NW Quadrant Neighborhood Improvement Project \$16,678,266
- City of Hollywood – Emergency Repair of 60' PCCP Effluent Outfall \$975,247
- Broward County WWS - UAZ 124 BP No. 2 Neighborhood Improvement Project \$ 4,635,729
- Broward County WWS - Rock Island Bp No. 3 Neighborhood Improvement Project \$26,002,137

## MEMBERSHIPS

- American Society of Civil Engineers
- Committee on Environmental Sustainability at Broward College [2004]
- Chi Epsilon
- FIU - Order of the Engineer

## EDUCATION

- Associate of Arts in Engineering – International
- Bachelor of Science in Civil and Environmental Engineering
- American Traffic Safety Services Association (ATSSA)
- Crosby Communication System Training (Risk Management, Basic Rigging Plan, Basic Rigging Principles and Load Control, Hardware Inspection, Rigging Triangle)



## QUALIFICATIONS

Mr. Till is experienced in preparing proposal estimations for various types of bid delivery systems. Some of which include hard dollar bid proposals, request for qualifications and pricing, and design build proposals. Some clients that he has assisted in the preparation of proposals include Broward County, Miami Dade Water and Sewer Department, The City of Miami Beach, Palm Beach County, and The Army Corp of Engineers to name a few.

Mr. Till has experience in the planning management and construction of major utility improvement projects including storm water collection systems, water transmission lines, water distribution systems, waste water collection systems including vacuum collection systems. He has experience at the local and regional level for large scale projects requiring the coordination of various construction disciplines, knowledgeable of both private and public sector construction needs. Mr. Till is experienced in the procurement of all permits required for utility construction and compliance with permit requirements.

## EXPERIENCE

### Lanzo Construction Co., FL

2003 - Present

Responsible for the coordination and execution of underground utility construction projects. His duties consist of issuance of purchase orders, contracts, shop drawing review, scheduling, payment requisitions and Owner/Engineer communication and project negotiations. Estimate construction cost of public construction contracts for county & city projects throughout the state of Florida. Process and execution of all Lanzo Companies Construction Contracts, Insurance and Subcontracts.

## COMPLETED PROJECTS

### Broward County Neighborhood Improvement Projects

• Cresthaven Bid Pack 3	\$ 10,681,664
• North Andrews Bid Pack 6	\$ 9,074,190
• City of Miramar (South Area 5)	\$ 12,373,000

### Miami Dade Water & Sewer Department Projects

• 30" and 36" Subaqueous Water Main Crossing of the Miami River Canal	\$ 952,486
• Water Main and Force Main improvements on SW 184 St.	\$ 2,489,736
• Design Build of a 54" Prestressed Concrete Cylindrical Pipe Force Main across the Opa-Locka Airport including the installation of three (3) 54" Plug Valves	\$ 4,301,480
• Miami Dade Water & Sewer 24" Force Main	\$ 1,141,090

### Palm Beach County

• Northern Region WUD 05-061	\$ 5,861,972
• Village of Wellington-Water Transmission Main Ext. 3	\$ 2,527,418

### Monroe County

• Marathon Service Area 5 Vacuum Sewer System	\$ 20,487,925
• City of Key West – Pump Assisted Storm Drainage	\$ 3,399,128

## EDUCATION & CERTIFICATIONS

- Currently attending Broward College
- Atlantic Vocational – Advanced Practical Electricity
- Advanced Maintenance of Traffic
- Miami Micro Date, Inc. – Primevera Suretrak Project Management

## QUALIFICATIONS

Mr. Valdes is responsible for the coordination and execution of underground utility construction projects. His duties consist of issuance of purchase orders, contracts, shop drawing review, scheduling, payment requisitions and Owner/Engineer communication and project negotiations. Estimate construction cost of public construction contracts for county & city projects throughout the state of Florida.

## EXPERIENCE

### **Lanzo Construction Co., FL**

**2012 - Present**

Responsible for the coordination and execution of underground utility construction projects. His duties consist of issuance of purchase orders, contracts, shop drawing review, scheduling, payment requisitions and Owner/Engineer communication and project negotiations. Estimate construction cost of public construction contracts for county & city projects throughout the state of Florida.

### **ISS Enterprises, Inc. - V.P. and Director of Operations**

**2010 - 2012**

Estimate construction cost of public construction contracts for county & city projects throughout the state of Florida. Analyze costs associated with different methods of construction. Provide support to field crews as well as the accounting department. Manage construction project from inception to completion. Review as-built drawings with the surveyor to ensure the integrity of the official record drawings.

### **Metro Equipment Service, Inc -Project Manager**

**1997 - 2010**

Responsibility as Sales Engineer for Construction Product Sales and Development within metropolitan New York. Duties included Specification Promotion for the New York City accounts, which had a national impact for Armco. Time was divided among contractor accounts in Manhattan, New Jersey and Long Island.

## COMPLETED PROJECTS

- MDWASD Two Year Point Repair to Exst Sanitary Sewer Throughout County \$13,000,000
- MDWASD One Year Lateral Lining of Sanitary Sewer Service Connections \$4,500,000
- MDWASD Install Raw Water Mains 16-42" C905 PVC Miami Heights \$3,668,758
- MDWASD Install 2 Venturi Meters, Cut in Exst 48" & 60" PCCP Mains \$2,654,700
- MDWASD Emergency Installation of 1,023 LF of 60" PCCP in Miami Beach \$2,651,037
- MDWASD Sanitary Sewer, Install 10,800 LF of 8" Gravity, Tie into Exst L.S. \$2,633,487
- Golden Beach A1A Roadway Enhancements, Electrical and Landscaping \$2,409,892
- MDWASD Emergency Carbon Fiber Rehab of 48" Transmission Water Main at 4 Locations \$295,500
- MDWASD Emergency Installation of 4 Access Man Holes in Bird Road \$142,461
- MDWAS 42in EM Repair on Bird Road \$290,000

## CERTIFICATIONS

- State of Florida Underground Utility Contractor



## QUALIFICATIONS

Mr. Green has a clear understanding of what it takes to deliver successful construction projects to clients and is more than capable of providing the necessary services to do so. With the experience he has gained from working on different plant projects that have required many different scopes of work, he has garnered the ability to coordinate subcontractors, progress meetings, material procurement, estimate and prepare cost proposals, document control, prepare and update progress schedules, prepare cost forecasts, process shop drawings, RFIs, and issue subcontracts and purchase orders in a manner that helps us best meet the needs of our clients.

## EXPERIENCE

### **Lanzo Construction Co., FL – Project Manager**

2010 - Present

Responsible for the coordination and execution of underground utility construction projects.

### **Intrastate Construction Corporation. – Project Engineer**

2006-2010

Responsible for recording of new and upgraded plant equipment for the Superintendent and Project Manager

### **Ric-Man International, Inc. – Tail Man on Pipe Crew**

2005-2006

Responsible for the support of the Pipe Layer one the Pipe Installation Crew

## COMPLETED PROJECTS

- Coral Springs Improvements District **WTP** and WWTP Improvements \$18,155,000
- NSID Parkland, Decorative Fountains \$2,722,510
- Marathon Waste Water Treatment Plant Service Area 3 - \$1,445,703
- Marathon Waste Water Treatment Plant Service Area 7 - \$2,342,298
- 

## CERTIFICATIONS

- Advanced Maintenance of Traffic
- OSHA 30 Hr Certification

## EDUCATION

- Bachelor of Science, Business Administration, Nova Southeastern University
- Master of International Construction Management, University of Florida

## QUALIFICATIONS

Mr. Garrett is well versed in coordinating Lanzo's installation crews and subcontractors for the installation of Water and Wastewater Treatment Plant Equipment, including welded and mechanical piping. Along with pipe work, Mr. Garrett has experience in the management of the installation of Pumps, blowers and all mechanical equipment associated with Plant Construction. He also has experience with the planning, management and construction of major utility improvement projects including storm water collection systems, water transmission lines, water distribution systems, waste water collection systems. His duties consist of maintaining project schedule and all records, issuance of purchase orders, contracts, shop drawing review, scheduling, payment requisitions and Owner/Engineer communication and project negotiations.

## EXPERIENCE

### Lanzo Construction Co., FL

2010 - Present

Responsible for the coordination and execution of underground utility construction projects.

### Intrastate Construction Corporation Davie, Florida

2002 - 2010

Field Superintendent responsible for the coordination of Subcontractors, Labor & Equipment

### GSE Scale Systems Cape Coral, Florida

1994 - 2002

Production Manager

## COMPLETED PROJECTS

- Key West Patricia and Ashby St Emergency Installation of 2,000 LF of 30" Outfall - \$1,250,734
- Marathon Waste Water Treatment Plant Service Area 3 - \$1,445,703
- Marathon Waste Water Treatment Plant Service Area 7 - \$2,342,298
- Delray Reclaimed Water Installation Phase 1 - \$1,252,762

## CERTIFICATIONS

All types of welding, including high-pressure pipes and structural steel. Also, excellent teacher in welding, having taught for Warren County Career Center developing and instruct a training program for Armco Steel,  
Franklin, Ohio  
Cincinnati, Ohio

## EDUCATION

1982 Management Courses Xavier University  
1977 Completed ICS Courses in Fabrication  
1973-1975 Graduate Hobart School Of Welding Troy, Ohio  
1973 Graduate Franklin High School



## QUALIFICATIONS

Mr. Mesquita is proficient in planning, coordination and management of construction activities associated with City of Miami Beach projects. The scope of projects he has managed includes construction of water distribution systems, sanitary sewer collection and transmission systems, storm drainage systems, road improvements, landscaping, and other incidentals. Mr. Mesquita acts as liaison with client in all aspects of negotiations. His responsibilities include preparation of schedules, procurement of materials, negotiation of sub-contracts, preparation of application for payments and change orders.

## EXPERIENCE

### **Lanzo Construction Company** *(Project Manager)*

2013 - Present

Responsible for the coordination and execution of underground utility construction projects. His duties consist of issuance of purchase orders, contracts, shop drawing review, scheduling, payment requisitions and Owner/Engineer communication and project negotiations. Estimate construction cost of public construction contracts for county & city projects throughout the state of Florida.

### **Century Building Restoration USA Inc.** *(Project Engineer)*

2012 – 2013

Coordinated project schedule, daily reports, safety training and project photographs for Superintendent, VP of Operations and Project Manager. He was responsible for design drawing reviews and identifying and preparing RFIs. Coordinated all submittals from different trades and submitted to the Engineer and GC. Responsible for quantifying and ordering materials, rental equipment, etc. Revised Rebar shop drawings, ordering and coordinating concrete pours and verifying rebar installations. Attended weekly and monthly project progress meetings with Owner, Engineer, and GC and prepare agenda.

## COMPLETED PROJECTS

- City of Miami Beach - Sunset Harbor Pump Stations Retrofit & Drainage Improvements Neighborhood Improvements \$22,230,109
- City of Miami Beach – Venetian Islands ROW Improvements \$11,000,000
- NSID – Water Treatment Plant Reverse Osmosis Project, Coral Springs \$16,931,888.55

## CERTIFICATIONS

- Certified FDEP Storm Water Inspector

## MEMBERSHIPS

- American Society of Civil Engineers
- American Water Works Association

## EDUCATION

- University of Miami, Coral Gables, FL  
Bachelor of Science in Civil Engineering

## **QUALIFICATIONS**

Mr. Echavarria has over 15 years' experience in the construction industry to include Inspection. He possesses specific experience in the construction of major infrastructure projects including pump stations, potable water main, storm water, wastewater, solid waste, major pipeline, road construction, and drainage. He has experience at the local and regional level for large-scale projects requiring the coordination of various construction disciplines. He is knowledgeable in both private and public sector construction needs. His responsibilities include daily onsite management of 60 plus project personnel, coordination with the project manager and the owner representative(s) for all phases of the project to best meet community/public needs.

## **EXPERIENCE**

### **Lanzo Construction Co., FL – Construction Superintendent**

**2013 - Present**

Field Superintendent responsible for the coordination of Subcontractors, Labor & Equipment

### **Calvin, Giordano & Associates – Field Coordinator/Construction Inspector**

**2011 - 2013**

Reviewed construction documents and inspect the construction of projects from the design phase through completion of construction. Monitored project progress in relation to construction schedule. Record and report all unacceptable work and follow up on defective work corrected by the contractor.

### **Horizon Contractors, Inc. – Roadway Superintendent**

**2005 - 2011**

Provided field supervision for underground utility, roadwork, concrete, landscape and hardscape installation for various municipalities, counties and the FDOT.

## **COMPLETED PROJECTS WITH LANZO**

- City of Miami Beach – Sunset Harbour Pump Stations Retrofit - \$12,427,658
- City of Miami Beach – Central Bayshore Package A & Lake Pancoast Package C - \$22,673,290

## **CERTIFICATIONS/TRAINING**

- OSHA Confined Space
- ATSSA Florida Intermediate Work Zone Traffic Control Course
- Stormwater Erosion and Sedimentation Control Inspector
- FEMA Fundamentals of Emergency Management
- Earthwork Level 1

## **EDUCATION**

- Associate of Business Administration, Miami Dade College



## QUALIFICATIONS

Paul Wieczorek has over 30 years of experience in the heavy construction industry. He possesses experience within all phases of commercial construction, including; heavy highway, underground utilities, structural concrete building and subaqueous crossings. Mr. Wieczorek specializes in complicated large diameter pipe installations and repairs. At Lanzo Construction, he is involved in contract interpretation and administration, along with the construction of various construction projects. His experience includes the installation of most forms of pipelines (3"-120"), pump stations (Local & Master), and warehouse facilities. He has been involved with at least 90% of the Miami Dade Water & Sewer projects and our Broward County Projects.

## EXPERIENCE

### **MDWAS S-633 Ph. II Central District WTP Outfall Pipeline Replacement**

**\$18,865,505**

Construction of 120" treated effluent pipeline to replace existing 90" diameter pipeline and connect existing Ocean outfall extension that discharged approximately 3 mile offshore into Atlantic Federal waters E of Virginia Key. Proposed outfall buried pipeline paralleled the existing outfall, but approx. 100' north of it. Outfall extended approximately 4,400 LF from the shoreline to connect existing 120" outfall.

### **MDWAS Contract S-811**

**\$6,013,237**

Installation of new secondary clarifier structures and refurbishment of existing clarifiers at South District WTP. Lanzo is installing 60-inch, 72-inch, 84-inch, 96-inch and 108-inch PCCP and other related items and accessories, removal of irrigation lines, relocation of duct banks, water meters, install tremmie concrete under clarifiers.

### **MDWAS Derm01-WASD-NLE Opa Locka Airport Sewer Force Main**

**\$4,301,480**

Design/build permitting, installation and startup services and activities to construct and put into service approximately 8,300 LF of 54-inch sewer force main along the south side of Opa Locka Airport just west of NW 42nd Avenue east to NW 37 Avenue then north to PS 1310.

### **MDWAS Contract S0-503D Flagler St Sewer Force Main**

**\$3,246,820**

Installation of approximately 5100 LF of 60" PCCP. Also, installation of control valves, combination magnetic flow meter and venture in a vault. Clean/test line. Paving repairs, 320 LF of 8-inch water main.

### **Miami Dade Water & Sewer Dept. Contract 605A II**

**\$3,073,460**

Large Diameter Force Main along SW 104 St. Southwest District Wastewater Transmission System SW 137 Ave along SW 104 St Crossing the Turnpike with 490 LF of 96" casing via microtunnel to PS 536 72" PCCP.

## CERTIFICATIONS

- OSHA 10-30 Certified Instructor
- OSHA Authorized Construction Safety & Health Instructor
- OSHA Certified Safety Executive
- CPR & First Aid Training & Citation Review
- OSHA General Safety & Health Trainer/Instructor
- Trench & Excavation Competent Person Training
- Defensive Driving, Hand Safety & General Jobsite Safety

## QUALIFICATIONS

Richard has over 25 years' experience in the construction industry and is a master of communication. He provides clear communication between the owner's representatives who make the decisions and our men with boots on the ground who build the work and is essential to the successful delivery of the Palm and Hibiscus Project. He possesses specific experience in the construction of major infrastructure projects including potable water main, storm water, wastewater, solid waste major pipeline and treatment plant projects. He has experience at the local and regional level for large-scale projects requiring the coordination of various construction disciplines. He is knowledgeable in both private and public sector construction needs. He has been responsible for capital improvement development for potable water distribution projects including sanitary sewer storm water and water systems for Dade, Monroe, Broward and Palm Beach Counties. His responsibilities include daily onsite management of 60 plus project personnel, coordination with the project manager and the owner representative(s) for all phases of the project to best meet community/public needs..

## EXPERIENCE

### **Lanzo Construction Co., FL – Construction Superintendent**

**2009 - Present**

Field Superintendent responsible for the coordination of Subcontractors, Labor & Equipment

### **DL Higgins – Construction Superintendent**

**1998-2009**

Field Superintendent responsible for the coordination of Subcontractors, Labor & Equipment

### **Giannetti Contracting – Foreman**

**2005-2006**

Water, Sewer, and Force Main Pipe installation Foreman

## COMPLETED PROJECTS

- City of Miami Beach – Venetian Isles - \$16,087,679
- Key West – Emergency Outfall - \$1,485,580
- City of Marathon – area 5 Wastewater & Storm Water - \$20,487,925
- Key West – Sanitary Sewer Upgrade - \$12,476,000

## CERTIFICATIONS

- Advanced Maintenance of Traffic
- OSHA Construction Safety & Health
- CPR & First Aid Training & Citation Review
- Trench & Excavation Competent Person Training

- **EDUCATION** High School Diploma



## QUALIFICATIONS

Dale Hime has over 35 years' experience in the construction industry. He specializes in the building and construction of water and wastewater treatment plants in addition to other various projects. He has been responsible for the daily operations, smooth running and timely completion of union and non-union projects to include supervision, quality control, safety compliance, planning, scheduling, purchasing and cost control. He has produced and updated AIA pay requests. He has also participated in the bidding and estimating of projects.

## EXPERIENCE

<b>Lanzo Construction Co., FL – Construction Superintendent</b>	<b>2010 - Present</b>
General Superintendent responsible for the coordination of Subcontractors, Labor & Equipment	
<b>Intrastate Construction Corporation – Construction Superintendent</b>	<b>1996 - 2010</b>
General Superintendent responsible for the coordination of Subcontractors, Labor & Equipment	
<b>M. Bone, Inc. – Construction Superintendent</b>	<b>1993 - 1996</b>
Welding Foreman	
<b>HB Zachry, Co, Texas – Construction Superintendent</b>	<b>1993 - 1996</b>
Welding Foreman	

## COMPLETED PROJECTS WITH LANZO

- North Springs Improvement District - Chemical Storage Building - \$2,091,271
- North Springs Improvement District – Water Treatment Plant Improvements - \$16,931,888
- Coral Springs Improvements District **WTP** and **WWTP** Improvements \$18,155,000

## CERTIFICATIONS & Qualified Welding Procedures

- 10-Hour OSHA Certification
- HB Zachry Supervisory Training Certification
- MAXXP-(Plate)
- MAXX-(Pipe)
- IGMA-XX-FM-(TIG)
- IGMA-8X-FM-(SS)
- T-:Lock Welding

## EDUCATION

- Charlotte High School, Texas – HS Diploma

## QUALIFICATIONS

Mr. Duncan currently is Survey Director for Lanzo Companies, Florida with 34 years of Land Surveying experience. He is equipped with a thorough knowledge of principles, practices and procedures of all land survey related tasks including but not limited to as-built surveys, ALTA surveys, boundary and topographic surveys, condominium surveys, legal descriptions and easement preparation. He has the ability to synthesize complex and diverse information; collect and research data; use intuition and experience to complement data and design work flows and procedures.

## EXPERIENCE

### **Lanzo Construction Co., FL – Survey Director**

**2015 - Present**

Oversees In-house Survey Department. Formulate, review and analyze work methods to increase efficiency and productivity and provide input into the writing of performance standards. Plan, coordinate and supervise the work of several survey field crews. Coordinate work assignments with the project schedule to ensure a timely completion. Keep detailed and accurate records of crew activities, survey data.

### **Baseline Engineering and Land Surveying, Inc. – Vice President**

**2008 - 2015**

Formulate business plan. Coordinate and supervise the work of multiple survey field crews. Served as the liaison between municipalities, contractors, and subcontractors during construction phase to provide continuity in the assignment of survey related tasks. Attended pre-construction conferences to convey information of contractors' intent to field crews. Kept detailed and accurate records of crew activities and survey data.

### **Ernest W. Duncan Land Surveying Inc. – President/Owner**

**1999 - 2008**

Plan, coordinate and supervise the work of several field survey crews. Instruct survey crews in the field layout of the more difficult construction projects, in replacing lost survey monuments, in setting property corners from legal descriptions and title information, and in performing other aspects of survey work. Coordinate work assignments with the schedule of the contractor to ensure timely completion of projects. Review and analyze work methods to increase efficiency and productivity and provide input into the writing of performance standards. Review plans and legal documents for survey preparation to survey areas in detail.

### **Consul Tech Engineering Inc. – Survey Director**

**1985 - 1999**

Responsible for as many as 18 field crews, multiple survey technicians/draftsmen and direct supervisor for 5 licensed surveyors.

## EDUCATION/CERTIFICATIONS

- Licensed as Professional Surveyor and Mapper (2/17/1993)
- International Correspondence School Land Surveying Degree (1985 – 1987)
- East Carolina University, Greenville, North Carolina (1981 – 1983)
- Military Occupation Training – Airborne Navigation School, Mather Air Force Base (1979-1982)



## QUALIFICATIONS

Mr. Serrano currently is a Field Engineer on a \$37 Million dollar project. He has four (4) years' experience as a project manager in the private sector with emphasis on interior renovation, managing sites, developing bids, construction and demolition of projects.

## EXPERIENCE

### **Lanzo Construction Co., FL – Field Engineer**

**2015 - Present**

Responsible for all project layout and dimensional accuracy, interpretation of plans and specifications, and communications. Prepares schedules, track and log all constructed quantities, job cost coding for all material and subcontracts, progress reports quality control and safety.

### **Viga's General Contractor – Project Manager**

**2010-2015**

Responsible for management and supervision of different construction projects to include creation of job schedules, communication with vendors and suppliers for the procurement of materials and assisted with the demolition and rebuilding of several project interiors.

## CERTIFICATIONS

- Storm Water Pollution Prevention Program SWPPP Inspector

## MEMBERSHIPS

- Theta Tau Professional Engineering Fraternity
- American Society of Civil Engineers

## ADDITIONAL SKILLS

- Proficient in Microsoft Word, Excel, AutoCad, Adobe CS4
- Bilingual (English & Spanish)

## EDUCATION

- Associate of Science in Civil Engineering, Broward Community College

## References

<u>Page</u>	<u>Contents</u>
1	Contents Listing
2	APWA Project of the Year Award
3	Broward Letter of Recommendation
4	Key West Board of Directors Appreciation Letter
5	Stephen P. Clark Center Appreciation Letter
6	Home Owners Association Appreciation Letter
7	Work Zone Resident Appreciation Letter

## Section 4





**AMERICAN PUBLIC WORKS ASSOCIATION**

**Project of the Year Award  
Environment**

**More than \$75 million**

*Presented to*

**Lanzo Construction Company**

*For the*

**City of Marathon Service Area 5 Wastewater  
& Stormwater Project in Florida Keys**

*August 26, 2013*



Public Works Department • Water and Wastewater Services  
**WATER AND WASTEWATER ENGINEERING DIVISION**  
2555 West Copans Road • Pompano Beach, Florida 33069 • 954-831-0745 • FAX 954-831-0798/0925

August 7, 2008

JEA/SJRPP  
Procurement Department  
21 West Church Street, Suite 103  
Jacksonville, FL 32202

Subject: Lanzo Construction

Over the past eight years Lanzo Construction has successfully worked on 12 projects for the Water and Wastewater Engineering Division of Broward County Florida. Those projects total \$125,570,112.45 nine of which have been completed on time and within budget. We presently have three active construction projects with Lanzo construction that are also ahead of schedule and within budget.

I have found Lanzo Construction to be an excellent contractor willing to go out of their way to satisfy owner requested enhancements. Their staff both in the office and on the construction site is knowledgeable and responsive. Broward County continues to short list Lanzo for all our most complex underground and Neighborhood Improvement Projects.

If you would like to speak with me personally about Lanzo's qualifications, please contact me at 954-831-0904.

Sincerely,

*Patrick J. MacGregor*

Patrick J. MacGregor  
Neighborhood Improvement Program Manager

Broward County Board of County Commissioners  
Josephus Eggleston, Jr. • Sue Gunzburger • Kristin D. Jacobs • Ken Keech • Ilene Lieberman • Stacy Ritter • John E. Rodstrom, Jr. • Diana Wasserman-Rubin • Lois Wexler  
[www.broward.org](http://www.broward.org)



December 17-18, 1999  
50 cent  
if not paid elsewhere

# KEY WEST THE CITIZEN

To subscribe to The Citizen call 294-5541 or 1-800-294-5541 / <http://www.keynews.com>

Thank you for the checkholders.



## Thank You!!!

The entire Board of Directors of the Greater Key West Chamber of Commerce would like to thank the City of Key West and Lanzo Construction Company for doing an exemplary job on the Duval Street Sewer Project.

All too often in our busy lives, we find the time to criticize poor performance yet fail to take the time to thank someone for exceeding our expectations. We applaud the efforts that have been made to finish this project before the "early finish" date of January 14, 2000.

Thank you for understanding and being sensitive to the needs of the merchants along Duval Street. Our hats are off to you for a job well done.

Sincerely,

Matt Gebich  
Bill Barry  
Charles Bradford  
Dabbie Bradford  
Michael Browning  
Winetion Burrell  
Tony Falcone  
Jose Gonzalez  
John Dolan-Metlinger

Merk Hyatt  
David Paul Horan  
Melissa Kendrick  
Daniel Lee  
Bob Lehman  
Jack Martin  
Sharon Moore  
Linda O'Brien  
Frank Romano

Fred Sailner  
Tom Sawyer  
Ron Scott  
Joseph Shurmur  
Danny Topping  
Robert Tracy  
John Weachter  
Jeff Webb  
Kim Works

*[Handwritten signatures of the board members listed above]*

**solares hill**

MIAMI-DADE COUNTY, FLORIDA



STEPHEN P. CLARK CENTER

June 23, 1999

OFFICE OF MANAGEMENT AND BUDGET  
111 N.W. 16TH STREET  
SUITE 2710  
MIAMI, FLORIDA 33126-1992  
(305) 375-5143

John Chorlog, Assistant Director  
Miami-Dade Water & Sewer Department  
4200 Salzedo Street Room 315  
Coral Gables, FL 33146

Dear John,

Thank you for your recent update of the construction schedule for the pump station replacement project currently underway in my backyard. I look forward to the job being completed, and it appears that all work will be finished soon.

I want to compliment you and the entire Water & Sewer Department staff that have been involved with the project. The private contractor, Lanzo Construction, has also been particularly cooperative and has made every effort to inform us about the work schedule. They have gone out of their way to ensure a safe work site and have always been available to answer questions. They have consulted me on the replacement of the landscaping and fence which was removed due to the project and we have agreed on how to proceed.

My four year old son has enjoyed the opportunity to watch the heavy equipment and all of the workers have been extremely friendly to him. He would actually prefer the project to go on indefinitely.

Once again, thank you for your personal attention to this project. As we discussed, I have seen similar pump station upgrades that appeared to take forever to complete, and therefore I was particularly concerned that this project would take just as long. Fortunately, just as you predicted, this contractor did not have the type of problems that affected the construction schedules of other similar projects.


Sincerely

A handwritten signature in black ink, appearing to read 'Scott Mendelsberg'.

Scott Mendelsberg  
10861 SW 120 St  
Miami FL 33176


Cc: William Brandt, Director  
Water & Sewer Department





June 6, 2005

Lanzo Construction  
125 SE Fifth Court  
Deerfield Beach, FL 33441



Attention James Tilli

Dear Mr. Tilli:

Three months ago, it was hard to imagine how Greenfield Garden could return to its former haven of greenery alongside the Miami River.

Spring Garden residents all marvel at how well the Garden was restored and replanted. It has returned to being an oasis where all may enjoy a quiet moment with public access to the Miami River.

The Spring Garden Civic Association would like to thank you for the splendid job done by Lanzo Construction in returning the Garden to us; we are particularly appreciative of the addition of a water source so that plants may now be watered during dry months. Again, our thanks for a job well done.

Sincerely yours,

Jay Veber  
President  
Spring Garden Civic Association

Cc: Mr. William M. Brant, Director  
Miami-Dade Water & Sewer

The Honorable Barbara Carey-Shuler, Ed.D.,  
Miami-Dade County Commissioner

Hey Guys,

Just a small note to say thank you for all your hard work but especially for being considerate of the baby and I on our walks. You guys never ran over me, but especially you made sure of not frightening, nor waking the baby.

And overall you all have been very friendly ☺

Wherever your work takes you next (whenever that maybe), I hope it will have another Nanny walking by! ☺

Have a great day,  
God Bless you all,

Melanie Strassheimer  
(or Zelli Poppin'z)







# Licensing & Qualifications

<u>Page</u>	<u>Contents</u>
1	Contents Listing
2	Lanzo Professional Engineers Certification
3	Professional Surveyor and Mapping License
4	City of Deerfield Business License Tax Certs
5	Broward County Local Business Tax Receipt
6	Matthew P. Tilli CGC & CUC License
7	James M. Tilli CUC License

## Section 5





Ron DeSantis, Governor



## STATE OF FLORIDA

### BOARD OF PROFESSIONAL ENGINEERS

THE ENGINEERING BUSINESS HEREIN IS AUTHORIZED UNDER THE  
PROVISIONS OF CHAPTER 471, FLORIDA STATUTES

### LANZO CONSTRUCTION CO., FLORIDA

125 SE 5TH COURT  
DEERFIELD BEACH FL 33441

**LICENSE NUMBER: CA28708**

**EXPIRATION DATE: FEBRUARY 28, 2021**

Always verify licenses online at [MyFloridaLicense.com](http://MyFloridaLicense.com)



Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.



Florida Department of Agriculture and Consumer Services  
Division of Consumer Services  
Board of Professional Surveyors and Mappers  
2005 Apalachee Pkwy Tallahassee, Florida 32399-6500

License No.: **LB7329**  
Expiration Date February 28, 2021

**Professional Surveyor and Mapper Business License**  
Under the provisions of Chapter 472, Florida Statutes

**LANZO COSTRUCTION CO FLORIDA**  
125 SE 5TH CT  
DEERFIELD BEACH, FL 33441

A handwritten signature in black ink, appearing to read "Adam H. Putnam".

ADAM H. PUTNAM  
COMMISSIONER OF AGRICULTURE

This is to certify that the professional surveyor and mapper whose name and address are shown above is licensed as required by Chapter 472, Florida Statutes.



Business Tax Office  
150 NE 2<sup>nd</sup> Ave.  
Deerfield Beach, FL 33441  
Phone: (954)480-4333  
E-mail: web.btr@deerfield-beach.com



Business Tax Receipt  
2018-2019  
License Number: 19-00026425  
Date Issued: 9/4/2018  
Expires: 9/30/2019

LANZO CONSTRUCTION CO FLA  
125 SE 5 CT

Classification: EXCAVATION WORK  
Business Location: 125 SE 5 CT  
Service(s): OFFICE-UTILY/EXCAV CONTR; WHSE  
Control Number: 0150161

DEERFIELD BEACH FL 33441

Tax Amount: \$ 58.80	Add. Fees: \$ 235.20	Penalty: \$ 0.00	Total Amount Paid: \$294.00
----------------------	----------------------	------------------	-----------------------------

Notice: This Tax Receipt becomes **NULL** and **VOID** if ownership, business name, or address changed. Business owner must apply to Business Tax Office for Transfer.

**BROWARD COUNTY LOCAL BUSINESS TAX RECEIPT**

115 S. Andrews Ave., Rm. A-100, Ft. Lauderdale, FL 33301-1895 – 954-831-4000

**VALID OCTOBER 1, 2018 THROUGH SEPTEMBER 30, 2019****DBA:**  
**Business Name:** LANZO CONSTRUCTION CO FLORIDA**Receipt #:** 180-6716  
**Business Type:** GENERAL CONTRACTOR (GENERAL CONTRACTOR)**Owner Name:** P MATTHEW TILLI  
**Business Location:** 125 SE 5 CT  
DEERFIELD BEACH  
**Business Phone:** 979-0802**Business Opened:** 02/23/2006  
**State/County/Cert/Reg:** CGC036262  
**Exemption Code:**

Rooms	Seats	Employees	Machines	Professionals
		40		

For Vending Business Only						
Number of Machines:			Vending Type:			
Tax Amount	Transfer Fee	NSF Fee	Penalty	Prior Years	Collection Cost	Total Paid
108.00	0.00	0.00	0.00	0.00	0.00	108.00

**THIS RECEIPT MUST BE POSTED CONSPICUOUSLY IN YOUR PLACE OF BUSINESS****THIS BECOMES A TAX RECEIPT**  
**WHEN VALIDATED**

This tax is levied for the privilege of doing business within Broward County and is non-regulatory in nature. You must meet all County and/or Municipality planning and zoning requirements. This Business Tax Receipt must be transferred when the business is sold, business name has changed or you have moved the business location. This receipt does not indicate that the business is legal or that it is in compliance with State or local laws and regulations.

**Mailing Address:**P MATTHEW TILLI  
125 SE 5 CT  
DEERFIELD BCH, FL  
33441-0000**Receipt #** 03A-17-00004931  
**Paid** 09/04/2018 108.00**2018 - 2019****BROWARD COUNTY LOCAL BUSINESS TAX RECEIPT**





RICK SCOTT, GOVERNOR

JONATHAN ZACHEM, SECRETARY



**STATE OF FLORIDA  
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION**

**CONSTRUCTION INDUSTRY LICENSING BOARD**

THE GENERAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE  
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

**TILLI, MATTHEW PRESTON**

LANZO CONSTRUCTION CO., FLORIDA  
660 UNION AVE  
CRESCENT CITY FL 32112

**LICENSE NUMBER: CGC036262**

**EXPIRATION DATE: AUGUST 31, 2020**

Always verify licenses online at [MyFloridaLicense.com](http://MyFloridaLicense.com)



Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.



RICK SCOTT, GOVERNOR

JONATHAN ZACHEM, SECRETARY



**STATE OF FLORIDA  
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION**

**CONSTRUCTION INDUSTRY LICENSING BOARD**

THE UNDERGROUND UTILITY & EXCAVATION CO HEREIN IS CERTIFIED UNDER THE  
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

**TILLI, MATTHEW PRESTON**

LANZO CONSTR CO FLORIDA  
5145 NW 30TH STREET  
MARGATE FL 33063

**LICENSE NUMBER: CUC049468**

**EXPIRATION DATE: AUGUST 31, 2020**

Always verify licenses online at [MyFloridaLicense.com](http://MyFloridaLicense.com)



Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.



RICK SCOTT, GOVERNOR

JONATHAN ZACHEM, SECRETARY



**STATE OF FLORIDA  
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION  
CONSTRUCTION INDUSTRY LICENSING BOARD**

THE UNDERGROUND UTILITY & EXCAVATION CO HEREIN IS CERTIFIED UNDER THE  
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

**TILLI, JAMES MATTHEW**

LANZO CONSTRUCTION CO., FLORIDA  
125 SE 5 CT  
DEERFIELD BEACH FL 33441

**LICENSE NUMBER: CUC1224875**

**EXPIRATION DATE: AUGUST 31, 2020**

Always verify licenses online at [MyFloridaLicense.com](http://MyFloridaLicense.com)



Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.



# Statements of Policies & Practices

<u>Page</u>	<u>Contents</u>
1	Contents Listing
2	FDOT Affirmative Action Plan Approval
3-6	DBE Affirmative Action Plan
6	Declaration of Subcontracting Policies & Procedures
7	Procurement Policy Statement
8	Open Door Policy, Equal Employment Opportunity Policy
9-20	Drug Free Workplace Policy
21	Hurricane & Severe Storm Plan



## Florida Department of Transportation

CHARLIE CRIST  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

STEPHANIE C. KOPELOUSOS  
SECRETARY

November 15, 2010

MR ROBERT W BEASLEY  
LANZO CONSTRUCTION CO FLORIDA  
125 SE 5TH CT  
DEERFIELD FIELD BEACH FL 33441-4749

**RE: DBE AFFIRMATIVE ACTION PLAN APPROVAL**

Dear Mr. Beasley:

The Disadvantaged Business Enterprise Affirmative Action Plan submitted by:  
**LANZO CONSTRUCTION CO FLORIDA**  
has been approved for a period of three years. Please update and submit a new plan before the expiration date shown below. If you do not plan to work on any Florida Department of Transportation projects, it will not be necessary for you to submit a new plan.

If you need any additional information, please contact me at (850) 414-4742.

Sincerely,

Erica Miller  
Contract Compliance Administrator  
Equal Opportunity Office


EM/clg

**AFFIRMATIVE ACTION PLAN EXPIRATION: November 15, 2013**

**This plan is one of the requirements to bid on contracts for the Florida Department of Transportation. This is not approval for Unified Certification Program Disadvantaged Business Enterprise (UCP/DBE) Certification. For additional information in becoming a DBE contact the Certification Section at (850) 414-4747.**

[www.dot.state.fl.us](http://www.dot.state.fl.us)





# LANZO

Construction  
Co., Florida

275-C33-11B  
EQUAL OPPORTUNITY OFFICE  
02/08  
Page 1 of 3  
125 S.E. 5<sup>th</sup> Court  
Deerfield Beach, FL 33441-4749  
Office: (954) 979-0802  
Fax: (954) 979-9897  
www.lanzo.net

## DBE AFFIRMATIVE ACTION PLAN

### POLICY STATEMENT

It is the policy of Lanzo Construction Co. Florida that disadvantaged businesses, as defined by 49 CFR Part 26, Subpart D and implemented under Rule Chapter 14-78, F.A.C., shall have the **opportunity** to participate as subcontractors and suppliers on all contracts awarded by the Florida Department of Transportation.

The requirements of Rule Chapter 14-78, F.A.C., shall apply to all contracts entered into between the Florida Department of Transportation and Lanzo Construction Co. Florida. Subcontractors and/or suppliers to Lanzo Construction Co. Florida will also be bound by the requirements of Rule Chapter 14-78 F.A.C.

Lanzo Construction Co. Florida, and its subcontractors shall take all necessary and reasonable steps in accordance with Chapter 14-78, F.A.C., to ensure that disadvantaged businesses have the **opportunity** to compete and perform work contracted with the Florida Department of Transportation.

Lanzo Construction Co. Florida, and its subcontractors shall not discriminate on the basis of race, color, religion, national origin, disability, sex, or age in the administration of contracts with the Department of Transportation.

Lanzo Construction Co. Florida, has designated and appointed a Liaison Officer to develop, maintain, and monitor the DBE Affirmative Action Plan implementation. The Liaison Officer will be responsible for disseminating this policy statement throughout Lanzo Construction Co. Florida and to disadvantaged controlled businesses. The statement is posted on notice boards of the Company.

X

Giuseppe D'Alessandro, President

X 11/15/10  
Date

FLORIDA DEPARTMENT OF TRANSPORTATION  
EQUAL OPPORTUNITY OFFICE  
APPROVED: [Signature]  
DISAPPROVED: \_\_\_\_\_  
DATE: 11/15/10

An Equal Opportunity Employer

November 15, 2010

275-000-118  
EQUAL OPPORTUNITY OFFICE  
OCAR  
Page 2 of 2

## I. DESIGNATION OF LIAISON OFFICER

Robert Beaty will aggressively recruit disadvantaged businesses as subcontractors and suppliers for all contracts with the Florida Department of Transportation. The Company has appointed a Liaison Officer to develop and maintain this Affirmative Action Plan in accordance with the requirements of Rule Chapter 14-78, F.A.C.

The Liaison Officer will have primary responsibility for developing, maintaining, and monitoring the Company's utilization of disadvantaged subcontractors in addition to the following specific duties:

- (1) The Liaison Officer shall aggressively solicit bids from disadvantaged business subcontractors for all Florida Department of Transportation contracts;
- (2) The Liaison Officer will submit all records, reports, and documents required by the Florida Department of Transportation, and shall maintain such records for a period of not less than three years, or as directed by any specific contractual requirements of the Florida Department of Transportation.

The following individual has been designated Liaison Officer with responsibility for implementing the Company's affirmative action program in accordance with the requirements of the Florida Department Transportation.

Robert W. Beaty  
Lanzo Construction Co. Florida  
125 SE 5<sup>th</sup> Court  
954-979-0802  
59-2011933

## II. AFFIRMATIVE ACTION METHODS

In order to formulate a realistic Affirmative Action Plan, Robert W. Beaty has identified the following known barriers to participation by disadvantaged subcontractors, before describing its proposed affirmative action methods:

1. Lack of qualified disadvantaged subcontractors in our specific geographical areas of work;
2. Lack of certified disadvantaged subcontractors who seek to perform Florida Department of Transportation work;
3. Lack of interest in performing on Florida Department of Transportation contracts;
4. Lack of response when requested to bid;
5. Limited knowledge of Florida Department of Transportation plans and specifications to prepare a responsible bid.

In view of the barriers to disadvantaged businesses stated above, it shall be the policy of Lanzo Construction Co. Florida to provide opportunity by utilizing the following affirmative action methods to ensure participation on the contracts with the Florida Department of Transportation. Lanzo Construction Co. Florida will:

1. Provide written notice to all certified DBE subcontractors in the geographical area where the work is to be subcontracted by the Company;
2. Advertise in minority focused media concerning subcontract opportunities with the Company;
3. Select portions of work to be performed by DBEs in order to increase the likelihood of meeting contract goals (including, where appropriate, breaking down contracts into economically feasible units to facilitate DBE participation);

• Page 2



4. Provide adequate information about the plans, specifications, and requirements of the contract, not rejecting subcontractors without sound reasons based on a thorough investigation of their capabilities;
5. Waive requirements of performance bonds where it is practical to do so;
6. Attend pre-bid meetings held by the Florida Department of Transportation to apprise disadvantaged subcontractors of opportunities with the Company;
7. Follow up on initial solicitations of interest to DBE subcontractors to determine with certainty whether the DBE company is interested in the subcontract opportunity.

Lanzo Construction Co. Florida understands that this list of affirmative action methods is not exhaustive and will include additional approaches after having established familiarity with the disadvantaged subcontracting community and/or determined the stated approaches to be ineffective.

### **III. IMPLEMENTATION**

On contracts with specific DBE goals, Lanzo Construction Co. Florida will make every effort to meet contract goals as stated by utilizing its affirmative action methods. On projects with no specific goals, the Company will, as an expression of good faith, seek to utilize DBE subcontractors where work is to be subcontracted.

### **IV. REPORTING**

Lanzo Construction Co. Florida shall keep and maintain such records as are necessary to determine the Company's compliance with its DBE Affirmative Action Plan.


The Company will design its record keeping system to indicate:

1. The number of DBE subcontractors and suppliers used by the Company, identifying the items of work, materials and services provided;
2. The efforts and progress being made in obtaining DBE subcontractors through local and community sources;
3. Documentation of all contracts, to include correspondence, telephone calls, newspaper advertisements, etc., to obtain DBE participation on all Florida Department of Transportation projects;
4. The Company shall comply with Florida Department of Transportation's requirements regarding payments to subcontractors including DBEs for each month (estimate period) in which the companies have worked.

### **V. DBE DIRECTORY**

Lanzo Construction Co. Florida will utilize the DBE Directory published by the Florida Department of Transportation.

The Company will distribute Form Number 275-030-01, Schedule A Certification Form Number 1, to potential DBE contractors and assist in their completion.



# LANZO

Construction  
Co., Florida

1900 N.W. 44<sup>th</sup> Street  
Pompano Beach, Florida 33064  
Office: (954) 979-0802  
Fax: (954) 979-9897  
www.lanzo.net


## Declaration of Fair Subcontracting Policies & Procedures

In keeping with our approach to fair practices in awarding subcontractors, Lanzo Lining declares that it has and shall continue to implement procedures, which will promote diversity in the usage of subcontracts. Lanzo believes that these procedures will present opportunities to as many qualified subcontractors as possible.

First, Lanzo's policy and procedures are geared to notify the broadest of local subcontractors of the opportunity to be awarded a subcontract. Second, Lanzo's policy and procedures are crafted in an effort to invite local subcontractors to submit bids in an uncomplicated and expeditious manner. Third, Lanzo's policy seeks to afford subcontractors avenues to procure the necessary information to shape and submit a bid. Fourth, Lanzo's procedures set out to afford subcontractors access to Lanzo personnel so that any questions and clarifications can be addressed. Fifth, Lanzo's procedures seek the ultimate goal of awarding subcontracts to those who have submitted good faith proposals in keeping with the project's goals.


The specific policies and procedures that Lanzo Lining Services, Inc., sets out to implement and exercise are:

- 1) Contacting Local Trade Associations for listings of firms.
- 2) Contacting local government bodies or owners for any community development program which seeks business development and maintains a register of vendors/subcontractors.
- 3) Advertising in construction trade journals.
- 4) Contacting local chambers of commerce for participating members and listings.
- 5) Faxing or calling identified vendors/subcontractors and provide same with details (as practical) of proposed project/bid and request response by return fax.
- 6) Designating Lanzo staff which will meet with inquiring subcontractors to view scope of work and responsibilities unique to subcontractor's anticipated work.
- 7) Awarding Contracts to the subcontractors which have submitted responsible and low bids consistent with the intentions of the project.

  
Giuseppe D'Alessandro  
President

An Equal Opportunity Employer





# LANZO

Construction  
Co., Florida

125 S.E. 5<sup>th</sup> Court  
Deerfield Beach, FL 33441-4749  
Office: (954) 979-0802  
Fax: (954) 979-9897  
www.lanzo.net

## PROCUREMENT POLICY

IT IS THE POLICY OF Lanzo Construction Co. FL and Affiliated companies (Lanzo Lining Services) that in its procurement practices, every effort shall be taken to secure materials, supplies and services from firms which meet the needs of the company in the most cost effective manner. It is our policy that we do not discriminate in our procurement practices and that we seek opportunities to secure commodities and services from as many local sources as is reasonably practical.

As with our company's Declaration of Fair Subcontracting Policies and Procedures, we will continue to implement procedures that will promote diversity in the usage of suppliers. It is expected from all employees involved in the procurement of goods and services that they commit themselves to identify all available resources. This effort will allow Lanzo to meet its goal of securing reliable source of product with a cost-effective result.

Matthew P. Tilli  
Vice President

12/5/02

Date

An Equal Opportunity Employer

Section 6 Page 7

## **Open-Door Policy**

In keeping with Lanzo's philosophy of open communication, all employees have the right and are encouraged to speak freely with management about their job-related concerns.

We urge you to go directly to your supervisor to discuss your job-related ideas, recommendations, concerns and other issues which are important to you. If, after talking with your supervisor, you feel the need for additional discussion, you are encouraged to speak with Lanzo's president.

The most important relationship you will develop at Lanzo will be between you and your supervisor. However, should you need support from someone other than your supervisor, the entire management team, including Lanzo's president, is committed to resolving your individual concerns in a timely and appropriate manner.

## **Equal Employment Opportunity**

It's Lanzo's policy to provide equal employment opportunity to all employees and applicants for employment and not to discriminate on any basis prohibited by law, including race, color, sex, age, religion, national origin, disability, marital status or veteran status. It is our intent and desire that equal employment opportunities will be provided in employment, recruitment, selection, compensation, benefits, promotion, demotion, layoff, termination and all other terms and conditions of employment. Lanzo's President and all managerial personnel are committed to this policy and its enforcement.

Employees are directed to bring any violation of this policy to the immediate attention of their supervisor or to Lanzo's president. Any employee who violates this policy or knowingly retaliates against an employee reporting or complaining of a violation of this policy shall be subject to immediate disciplinary action, up to and including discharge. Complaints brought under this policy will be promptly investigated and handled with due regard for the privacy and respect of all involved.



## Drug- Free Workplace

Recognizing substance abuse (including Alcohol) is a detrimental problem facing society, Lanzo will do it's best to actively fight this problem. One of the ways we are addressing this problem is by implementing and maintaining a substance abuse policy to ensure that Lanzo will be a drug-free workplace.

We understand employees and applicants under a physician's care may be required to use prescription drugs; however. Illegal use of prescribed medications is also substance abuse and will be dealt with in the same manner as the abuse of illegal substances. The ultimate goal of this policy is to balance our respect for individual privacy with our need to keep a safe, drug-free environment. We encourage those who abuse drugs and or alcohol to voluntarily seek help. This policy contains an employee assistance resource file which allows employees and their families to find help in dealing with alcohol or drug abuse. However, it is the employee's responsibility to seek help before drug and alcohol problems lead to disciplinary action.

**Legal Drug:** Included prescribed drugs and over the counter medications which have been legally obtained and are being used solely for the purpose for which they were prescribed or manufactured.

**Illegal Drug:** Any drug: (a) which is not legally obtainable; (b) which may be legally obtainable but has not been legally obtained; or (c) which is being used in a manner or for purpose other than as prescribed.

Lanzo's Standard of Conduct requires that employees of this company shall not use illegal drugs or abuse alcohol or prescription medications. Any employee determined to be in violation of this policy is subject to disciplinary action, even for the first offense. In order to maintain this standard, Lanzo shall establish and maintain the program and rules set forth below, under applicable state laws.

**A. Post-offer job Applicant Screening**

Lanzo will conduct a post-offer drug test designed to prevent the hiring of individuals who use illegal drugs or abuse prescription medications. If a job applicant refuses to submit the required drug test, tampers with or adulterates a drug test specimen or has a confirmed positive drug result; he/she forfeits his/her eligibility for employment.

**B. Current Employee Screening**

Lanzo will conduct drug and or alcohol screens, as outlined in this policy, to identify employees who use illegal drugs or abuse alcohol, etc, either on or off the job. It shall be a condition of employment that all employees submit to a drug and / or alcohol screen in accordance with the provisions listed below. Lanzo may suspend employees without pay, under this policy, pending the results of a drug and / or alcohol test or investigation.

### 1. Reasonable Suspicion Testing



“Reasonable suspicion testing” means drug and/or alcohol testing based on an employer’s belief that an employee is using or had used drugs in violation of the employer’s policy, drawn from specific visual or verbal facts that would lead a reasonable person, without any medical training but normal life experiences, to conclude the possibility of drug and/or alcohol use. Whenever possible, the supervisor who is suspicious of an employee’s behavior should have the suspicious behavior confirmed by another supervisor or manager before requiring the employee to be tested. Employees who refuse to be tested will be terminated.

If there is reasonable suspicion that an employee is under the influence of drugs and/or alcohol, the employee will be required to undergo drug and /or alcohol testing at a laboratory chosen by Lanzo.

Occurrences that may be indicators of substance abuse and are considered grounds for reasonable suspicion are:

- a. Observable phenomena while at work, such as direct observation of drug use or of the physical symptoms or manifestations of being under the influence of a drug.
- b. Abnormal conduct or erratic behavior while at work or a significant deterioration in work performance.
- c. A report of drug use, provided by a reliable and credible source.
- d. Evidence that an individual has tampered with a drug test during his employment with the current employer.
- e. Information that an employee has caused, contributed to, or been involved in an accident while at work.
- f. Evidence that an employee has used, possessed, sold, solicited, or transferred drugs while working or while on the employer’s premises or while operating the employer’s vehicle, machinery, or equipment.

If an employee is arrested for or convicted of a drug-related crime, Lanzo will investigate all of the circumstances, and Lanzo officials may utilize the drug-testing procedure if cause is established by the investigation. An arrest for a drug-related crime constitutes reasonable suspicion of drug use under this policy. As a condition of employment an employee must notify the human resources of any criminal drug statute arrest or conviction within five (5) days of such arrest or conviction.

## **2. Accident and Injury Procedures**

Any employee involved in a work related accident, which requires medical treatment, above and beyond first aid, must first receive treatment. The employee must then submit to a post-accident drug screen. A post accident alcohol test may apply. The employee must report for testing to the designated collection site within 24 hours of the accident, if the drug and/or alcohol collection is not performed following treatment. Failure to do so will be considered a refusal to test, resulting in immediate termination.

## **3. Routine Fitness-for-duty**



Lanzo must require an employee to submit to a drug test **IF** the test is conducted as part of a routinely scheduled employee fitness-for-duty medical examination that is part of Lanzo's established policy **OR** that is scheduled routinely for all members of an employment classification or group. Employees subject to any routine fitness-for-duty testing will be notified in writing and be required to sign a routine fitness-for-duty consent form.

**4. Return to work and Follow-up drug testing**

If an employee in the course of employment voluntarily enters an employee assistance program for drug related problems, or an alcohol/ drug rehabilitation program, this company must require the employee to submit to a drug and / or alcohol test as a follow-up to such program. Advances notice of a follow-up testing date must not be given to the employee to be tested.

**5. Random Testing**

Lanzo may conduct random drug testing, as stated in applicable state laws. A third-party company designated by Lanzo will generate a computerized random list of employees who would be required to submit to a random screen. When an employee is chosen for a random drug screen, their name automatically returns to the pool for future random tests.

**C. Basis for Discipline or Termination**

**1. Illegal Drug Use and Alcohol Abuse**

Any employee using, selling, purchasing, possessing, soliciting or distributing illegal drugs and/or unauthorized alcoholic beverages on company property or company business will be in violation of this policy, resulting in immediate termination of employment. Any employee, who has a confirmed positive drug and/or alcohol test, as determined under applicable state laws as listed below, will be subject to Lanzo's disciplinary action, as outlined in the Employment Acknowledgement Agreement Form.

**Table of Positive Drug Levels in Urine**  
**Drug to be tested for:**

<b><u>Drug</u></b>	<b><u>Initial</u></b>	<b><u>Confirmation</u></b>
Alcohol (blood)	.04 g/dl	0.4 g/dl
Alcohol (breath or Blood)	.08 g/dl	.08 g/dl
Amphetamines	1,000 ng/ml	500 ng/ml
Cannabinoids	50 ng/ml	5 ng/ml
Cocaine	300 ng/ml	150 ng/ ml
Opiates	2000 ng/ml	2000 ng/ ml
Phencyclidine	25 ng/ml	25 ng/ml
Barbiturates	300 ng/ ml	150 ng/ml
Benzodiazepines	300 ng/ml	150 ng/ml
Methaqualone	300 ng/ml	150 ng/ml
Methadone	300 ng /ml	150 ng/ml
Propoxyphene	300 ng/ml	150 ng/ml

Any employee who has a confirmed positive drug and /or alcohol test may forfeit eligibility for medical and indemnity benefits in state's workers compensation law and may also forfeit unemployment benefits, under state law.

**2. Refusal to Test**

Any employee who refuses to submit to a required drug and/or alcohol test will be subject to immediate termination of employment. A tampered with or an adulterated drug and/or alcohol specimen, will be considered a refusal to test, resulting in termination of employment.

**D. Confidentiality**

1. All information, interviews, reports, statement memoranda and drug test results, written or otherwise, received by the employer through a drug testing program are confidential communications and may not be used or received in evidence, obtained in discovery, or disclosed in any public or private proceedings, except in accordance with this Rule, in determining compensability. Employers, testing laboratories, employee assistance program, drug and alcohol rehabilitation programs and their agents who receive or have access to information concerning drug test results keep all information confidential. Release of such information under any circumstances shall be solely pursuant to a written consent form signed voluntarily by the person tested, unless such release is compelled by a hearing officer or a court of competent jurisdiction, in pursuant to an appeal taken under this section, or unless deemed appropriated by a professional licensing board in related disciplinary proceedings.



**The consent form must contain, at the minimum, the following:**

- a. The name of the person authorized to obtain the information
- b. The signature of the person authorizing release.
- c. The purpose of the disclosure
- d. The duration of the consent
- e. The precise information to be disclosed

**E. Prescription and Non-Prescription Medications**

Lanzo will provide a standard form for the employee to confidentially report the use of prescription or non-prescription medications to the Medical Review Officer both prior to and after the drug or alcohol test. No prescription drug shall be brought upon the premises by any person other than the person for whom the drug is prescribed by a licensed medical practitioner, and shall be used only in the manner so prescribed. Employees must keep all such prescription medicines in the original container which identifies the date of the prescription and the prescribing physician. Employees should report the use of any prescribed medication which may alter the employee's physical or mental ability, prior to commencing work. Lanzo retains the right to change the employee's job assignment during the term of treatment.

**F. Drugs to be Tested for: Common and Chemical Name**

**Over-the-counter and prescriptions drugs which could alter or affect the outcome of a drug test:**

ALCOHOL: (booze, drink, beer, liquor, wine, moonshine) All liquid medications containing ethyl alcohol, Comtrex is 20% (40 proof) and Listerine is 26.9% (54 proof).

AMPHETAMINES: (beanies, black beauties, crystal, speed, uppers, crank) Obetrol, Biphphetamine, Desoxyn, Dexedrine, Direx.

CANNABINOIDS: (marijuana, hashish, maryjane, grass, reefer, pot, dope, etc.) Marinol, (Dronabinol, TEC).

COCAINE: (coke, crack, blow, nose candy, toot, snow) Cocaine HCl topical solution (Roxanne)

PHENCYCLIDINE: (PCP, angel dust) Not legal by prescription.

METHAQUALONE: (ludes, qualude, optimal, parest) Not legal by prescription

OPIATES: (heroin, horse, smack, powder) Paregoric, Prepectolin, Donnagel PG, Morphine, Tylenol with Codeine, Empirin with Codeine, APAP with Codeine, Aspirin with Codeine, Robitussin AC, Guituss AC, Novahistine DM, Novahistine Expectorant, Dilaudid (Hyfromorphine), M-S Contin and Roxanol (morphine and sulfate), Percodan, Vicodin. Etc.

BARBITURATES: (barbs, rainbow, downers, golfballs, reds, blues).

Penobarbital, Tuinal, Amytal, Nembutal, Seconal, Lotusate, Fiorinal, Fioricet, Esgic, Butisol, Mebaral, Butabital, Butabital, Phrenilin, Triad, etc.

BENZODIAZEPINES: (Ativan, Azene, Clonopin, Dalmane, Diazepam, Librium, Xanax, Serax, Tranxene, Valium, Verstran, Halcion, Paxipam, Restoril, Centrax.

METHADONE: Dolphine, Methadose



PROPOXYPHENE: Darvocet, Darvon N, Dolene, etc.

Lanzo will test for the minimum of drugs which is described as a five (5) panel test (amphetamines, opiates, cocaine, pcp, cannabinoids), but is allowed to test up to all 10 drugs and alcohol, as listed above.

**G. Challenge to Test Results**

1. A requirement of a drug-free workplace program is that within five working days after receiving notice of positive, confirmed test results, the employee must be allowed to submit information to the Medical Review Officer explaining or contesting the test results. If the employee's explanation or challenge of the positive test result is unsatisfactory to the employer, the employee must be notified within fifteen days that the explanation is unsatisfactory and shall be retained by the employer for at least one year.
2. An employee or job applicant may undertake an administrative challenge by filing a claim for benefits with a Judge or Compensation Claims pursuant to state law or if no workplace injury has occurred, the person must challenge the test result in a court of competent jurisdiction.

**H. Employee's Responsibility**

When an employee undertakes a challenge, it shall be the employee's responsibility to notify the Medical Review Officer and the sample shall be retained by the laboratory until the case is settled.

**I. Laboratory Assistance**

The Medical Review Officer, designated by Lanzo shall provide the clinical/technical assistance to the employee for the purpose of interpreting positive, confirmed test results which could have been caused by prescription or non-prescription medication taken by the employee. Additionally, employees and job applicants have the right to consult the laboratory for technical information regarding prescription or non-prescription medications.

**J. Employee Protection**

1. Upon implementation of a drug-free workplace program, the employer shall detail in writing, within seven (7) days after testing an employee who had exhibited suspicious behavior, the circumstances leading to a determination of reasonable suspicion of drug and /or alcohol abuse to warrant the testing. A copy of this documentation shall be given to the employee upon request and the original documentation shall be kept and retained confidentially by the employer for at least one (1) year.
2. During the 180-day period after written notification of a positive test results, the employee or job applicant who has provided the specimen shall be permitted by the employer to have a portion of the specimen re-tested at the employee's expense. Such re-testing shall be done by another AHCA licensed or NIDA approved laboratory chosen by the employee or job applicant. The second laboratory must test for equal or greater sensitivity for the drug in question. The first laboratory is responsible for the transfer of the portion of



the sample to be re-tested, and for the integrity of the chain-of custody during the transfer.

3. The testing laboratory may not disclose any information concerning the health or mental condition of the tested employee.
4. Lanzo may not request or receive from any testing facility any information concerning the personal health, habits or condition of the employee or job applicant, including the presence or absence of HIV antibodies in that persons body fluids.
5. Lanzo may not discharge, discipline, or refuse to hire, discriminate against, or request or require rehabilitation of an employee or job applicant on the sole basis of a positive test result that has not been verified by a confirmation test. All initial positive results are automatically subject to a GC/MS confirmation test before any results are reported to the Medical Review Officer.
6. Lanzo may not discharge or discriminate against an employee solely on the employee's voluntary seeking of treatment while employed by Lanzo for a drug-related incident, if the employee has not previously been tested positive for the drug, entered an employee assistance program for drug-related problems, or entered an alcohol and drug rehabilitation program.

**K. Investigation**

To ensure that illegal drugs and alcohol do not enter or affect the workplace, Lanzo reserves the right to search all vehicles, containers, lockers, or other items on Lanzo's property for visual inspection upon Lanzo's request. Searches will be conducted only where Lanzo has reason to believe that the employee has violated Lanzo's substance abuse policy. Failure to consent to a search or display personal property for visual inspection will be grounds for discharge or denial of access to Lanzo's premises. Searches of an employee's personal property will take place only in the employee's presence, all searches under this policy will occur with the utmost discretion and consideration for the employee involved. Individuals may be required to empty their pockets, but under no circumstance will an employee be required to remove articles of clothing or be physically searched. Because the primary concern is the safety of its employees and their working environment, Lanzo will not normally prosecute the employee in matters involving illegal substances. Further, Lanzo reserves the right to cooperate with or enlist the services of proper law enforcement authorities in the course of any investigation.

**L. Collective Bargaining Right**

This policy does not eliminate the bargaining rights of any employee covered under any collective bargaining agreement between Lanzo and any certified labor organization as provided in the collective bargaining process, if applicable.

**M. AHCA (Agency for Health Care Administration) Certified Testing Laboratories and MRO**

Lanzo uses only AHCA certified testing laboratories and AAMRO Certified Medical Review Officers. For information concerning laboratories and medical review officer services please contact:

Total Compliance Network /South Atlantic Testing Services  
(954) 677-1200  
5440 N.W. 33<sup>rd</sup> Ave. Suite 106



Fort Lauderdale, FL 33309

**N. Employer Protection**

This policy supersedes any information provided to applicants and / or employees, either written or oral. Lanzo reserves the right to change provisions of this policy and testing program at any time in the future.

**O. Drug Referral Services and Support Groups**

Nationwide:

1. Alcohol Hot line: 1-800-ALCOHOL, 24 hour referral line for information on programs designed for alcoholics.
2. Cocaine Hot-Line: 1-800-COCAINE, 24 hour referral line for information on programs designed for cocaine abuse.
3. National Drug & Alcohol Treatment Hot-line: 1-800-662-4357, confidential information on treatment, self-help, and support programs for drug users.

**P. Educational Material On Substance Abuse**

**What is Substance Abuse?**

Substance abuse is the harmful and dangerous use of alcohol and/ or other drugs. It affects all types of workers; male and female, young and old, production workers, executives, supervisors, clerical workers, and maintenance personnel. Anyone can have substance abuse problem. It can be prevented or treated by Substance Abuse Professionals. Alcohol and drugs may give the illusion of freeing you from the fears, responsibility, and petty hassles of everyday life. It can destroy you physically and mentally. Most people abuse drugs and alcohol as an escape from other problems such as families' problems, low self-esteem, financial worries and /or feelings of inadequacy. Many of us enjoy an occasional social drink or take legal drugs under a doctor's supervision. That is okay as long as we don't overdo it and misuse the substances. Various people handle alcohol in different ways. It isn't necessarily how much you drink; it's what happened when you drink; how it affects your life and those around you. Besides harming your body and mind, most abused drugs are illegal. Buying and using them could result in arrest, fines or even jail! The typical reasons given for taking the express train to Utopia with drugs are it helps me relax, it heightens the senses, it expands the mind and or it makes me feel confident. The truth is you can achieve these same feelings naturally without destroying your body and life. A "natural high" is legal. Hiding behind drugs or alcohol could lead to the biggest mistake of your life. Everyone pays for substance abuse. Abusers often have legal or health problems, conflicts at home, accidents on and off the job. Substance abuse is a major factor in half of all divorces. It contributes to domestic violence, child abuse and sexual abuse. Working with substance abusers can be unpleasant and dangerous. Substance abuse destroys work performance, resulting in reduced productivity, motivation, quality of work and increased employee theft.

It is never too late or too soon to change a substance abuse problem. If you suspect that you have a problem, don't think that it will go away if you ignore it. It will only get worse. The first thing you must do is accept the fact that abusing drugs and alcohol is like



playing with fire-it can and will destroy the lives of people just like you everyday. Pushing yourself to the limit with drugs and alcohol will only destroy all that you hope to be. Talk to a close friend about your problem, if your friends keep telling you that you have a problem, listen to them and take a good look at yourself. Sometimes it's not easy to see ourselves clearly.

Many companies have employee assistance program (EAP's) that refer you to professionals and groups to help you with your problem. They also provide information about insurance coverage for treatment. These programs are voluntary and confidential. No one can make you go or hold it against you if you do go. Lanzo realizes that anyone who is willing to seek help deserves Lanzo's support. Another source for help is your phonebook. Look in the yellow pages for health organizations, Social Services and Mental Health Organizations. Since substance abuse harms everyone, join with others to oppose it. Encourage those who need help to get it, at work or in the community. One of the most effective ways to fight substance abuse at work is for employees to unite against it. Make it clear that alcohol or drug use on the job is absolutely unacceptable.

### **THE MOST ABUSED SUBSTANCES AND THEIR EFFECTS ARE:**

**ALCOHOL** – Alcohol is legal, socially acceptable and an inexpensive substance to use. Because it is an accepted part of many occasions, it's hard to recognize when you cross the invisible line from social drinking and abusive drinking.

The following check list may help you determine if you have a drinking problem. **Do You:** \*lose time from work due to drinking? \* want to drink in the morning? \* have trouble sleeping? \* drink to feel more confident or outgoing? \* feel easily frustrated? \* find you are overanxious or oversensitive? \* blame others for your problems? \* drink alone? \* let family or job responsibility slide? \* forget what happened when you're drinking? \*find you have lost weight? \*find your mind is not working quickly \* have violent mood swings.

**If you drink regularly, answering "yes" to any of these questions could indicate that you have a drinking problem.**

*Admitting* that you have a problem is the first step. The best place to start solving it is by contacting **Alcoholics Anonymous**. An AA group is as close as your phone book.

Alcohol is a central nervous system depressant and is the most widely abused drug. About half of all auto accidents fatalities in this country are related to alcohol abuse.

**Fact:** A 12-ounce can of beer, a 5-ounce glass of wine and a 1-1/2 ounce shot of hard liquor all contain about the same amount of alcohol. Coffee, cold showers and exercise do not quicken sobriety. Each one-half ounce of alcohol takes the body about one hour to process. Alcohol first acts on those parts of the brain that affect self-control and other learned behaviors. Low self-control often leads to the aggressive behavior associated with some people who drink. In large doses, alcohol can dull sensation and impair muscular coordination, memory and judgment. Taken in larger quantities over a long period of



time alcohol damages the liver and heart and can cause permanent brain damage. On the average, heavy drinkers shorten their life span by about ten years. **Other Effects:**  
**\*greatly impaired driving ability \*reduced coordination and reflex action \*impaired vision and judgment \*inability to divide attention \*lowering inhibitions**  
**\*overindulgence (hangover) can cause: headaches, nausea, dehydration, unclear thinking, unsettled digestion and/or aching muscles.**

**MARIJUANA** – Marijuana is also known as “grass”, “pot”, “weed”, “Mary Jane”, “herb”, “a joint”, and “a roach”, among the other street names.

**Fact:** While alcohol dissipates in a matter of hours, marijuana stays in the body for 28 days. *Marijuana* alters sense of time and reduces the ability to perform tasks requiring concentration, swift reactions and coordination. The drug has a significant effect on judgment, caution, and sensory/motor abilities. **Other Effects:**  
**\*increased pulse rate and blood pressure \*rapidly changing emotions and erratic behavior \*altered sense of identity \*impaired memory \*dulling of attention**  
**\*hallucinations, fantasies and paranoia \*reduction or temporary loss of fertility**

**COCAINE** – is a stimulant drug, which increases heart rate and blood pressure. As a powder, *Cocaine* is inhaled (snorted), ingested, or injected. It is known as “coke”, “snow”, “nose candy”, and “lady”. *Cocaine* is also used in a free-base form known as “crack” or “the rock” which is smoked. It acquired its name from the popping sound heard when it is heated. **Fact:** Many people think that because crack is smoked, it is “safer” than other forms of cocaine use. **It is not.** Crack cocaine is one of the most addictive substances known today. The crack “high” is reached in 4-6 seconds and lasts about 15 minutes. The most dangerous effects of crack are that it can cause vomiting, rapid heartbeat, tremors and convulsive movements. All of this muscle activity increases the demand for oxygen, which can result in a cocaine-induced heart attack. Since the heart regulating center in the brain is also disrupted, dangerously high body temperatures can occur. With high doses, brain functioning, breathing and heartbeat are depressed- leading to death. **Other Effects:**

**\*impaired driving ability \*anxiety \*reduced sense of humor \*accelerated pulse, blood pressure and respiration mood swings \*heightened, but momentary feeling of confidence, strength and endurance \*paranoia, which can trigger mental disorders in users prone to mental instability \*repeated sniffing/snorting results in irritation of the nostrils and nasal membrane \*compulsive behavior such as teeth grinding or repeated hand washing**

**AMPHETAMINES** – are drugs that stimulate the central nervous system and promote a feeling of alertness and an increase in speech and general activity. Some common street names for amphetamines are “speed”, “uppers”, “black beauties”, “beenies”, “wake ups”, “football”, and “dexies”.

**Fact:** People with a history of sustained low-dose use quite often become dependent and believe they need the drug to get by. These users frequently keep taking amphetamines to avoid the down mood they experience when the high wears off. Even small, infrequent



doses can produce toxic effects in some people. Restlessness, anxiety, mood swings, panic, heartbeat disturbances, paranoid thoughts, hallucinations, convulsions and coma have been reported. **Other Effects:**

**\*loss of appetite \*irritability, anxiety, apprehension \*increased heart rate and blood pressure \*difficulty in focusing eyes \*exaggerated reflexes \*distorted thinking \*perspiration, headaches and dizziness \*short term insomnia**

**OPIATES** – Opiates, including heroin, morphine, and codeine, are narcotics used to relieve pain and induce sleep. Common names are “horse”, “hard stuff”, “M”, “brown sugar”, “Harry” and “Mr. H”.

**Fact:** Heroin, also called “junk”, or “smack”, accounts for 90% of the narcotic abuse in this country. Sometimes narcotics found in medicines are abused. This includes pain relievers containing opium and cough syrups containing codeine. Heroin is illegal and cannot even be obtained with a physician’s prescription. Most medical problems are caused by the uncertain dosage level, use of unsterile needles, contamination of the drug, or combination of a narcotic with other drugs. These dangers depend on the specific drug, its source and the way it is used.

**Other Effects:**

**\*reduced vision, impaired driving ability \*change in sleeping habits, drowsiness followed by sleep \*constipation, decreased physical ability \*short-lived state of euphoria, possible death**

**PHENCYCLIDINE (PCP)** – also called “angel dust”, “rocket fuel”, “super kools”, and “killer weed” was developed as a surgical anesthetic in late 1950’s. Later due to its unusual side effects in humans, it was restricted to use as a veterinary anesthetic and tranquilizer.

**Fact:** *PCP* is a very dangerous drug. It can produce violent and bizarre behavior even in people not otherwise prone to such behavior. More people die from accidents caused by erratic and unpredictable behavior produced by the drug than from the drug’s effect on the body. *PCP* scrambles the brain’s internal stimuli and alters how users see and deal with their environment. Routine activities like driving and walking become very difficult. Low doses of *PCP* produce a rush, sometimes associated with a feeling of numbness. Increased doses produce an excited, confused state including any of the following: muscle rigidity, loss of concentration and memory, visual disturbances, delirium, feelings of isolation and convulsions. **Other Effects:**

**\*impaired driving ability \*drowsiness \*thick, slurred speech \*blank stare \*involuntary eye movement \*perspiration \*repetitive speech patterns \*incomplete verbal responses**

**COMBINATIONS OF DRUGS** – The number of drug variations that can be made, mixed and distributed is almost unlimited. Combining drugs makes physical and mental

effects unpredictable and often much more severe than if the same drugs were taken separately. Combining alcohol with depressants, cocaine, marijuana, etc. can be especially dangerous.

**As long as there is a demand for drugs and alcohol there will be a supply, in ever-changing variations. The solution is preventing the demand for drugs and alcohol.**



# Hurricane & Severe Storm Plan

During such periods of time as are designated by the United States Weather bureau as being a hurricane alert, the Contractor shall undertake all precautions as necessary to safeguard the work and property, including the removal of all small equipment and materials from the site, lashing all other equipment and materials to each other and to rigid construction and any other safety measures as may be directed by the engineer.

In the event of a hurricane warning being issued, the following specific steps will be taken by Lanzo Construction to safe guard the construction work zone:

1. Lanzo will suspend all construction operations
2. Any open priority repairs will be made immediately
3. All open trenches will be backfilled
4. All material and equipment in the right-of-way will be removed
5. Secure any construction material in contractor's staging area
6. Remove all unnecessary traffic barricades and signs
7. Secure remaining barricades by "half burial" or "double sand bags"
8. Evacuate construction work zone.

All additional safety measures as may be directed by contracting agency, department or authority will receive Lanzo Construction's immediate attention.

# Equipment Schedule

<u>Page</u>	<u>Contents</u>
1	Contents Listing
2-6	Equipment Schedule





Lanzo has a long history of maintaining our own equipment from soup to nuts, as you can see by our extensive equipment list, that control over our own destiny is the only way to insure continued success. Our maintenance program is a well-oiled machine which includes ample staff such as the Equipment Manager and Assistant, two Diesel Mechanics, a Parts Runner, a

Welder, a full time Fuel Truck Driver and a full time Low Boy Driver. Our in-house maintenance and service includes a fully equipped indoor shop with overhead 10 ton crane, on site bulk storage of motor oils, spare parts stock, and electronic maintenance tracking system. Our Diesel Mechanics are completely mobile and provide maintenance and repair services to our heavy equipment in the field. This maintenance program in conjunction with our ability to mobilize spare heavy equipment with our Low Boy Tractor Trailer insure that down time due to equipment failure is minimized.



Unit #	Make	Model	Description	Serial #
<b>FLEET TRUCKS/VEHICLES</b>				
23	FORD	F-150	FORD F-150 PICKUP	1FTEX1CP1K6B0027
25	FORD	F-150	FORD F-150 PICKUP	1FTEX1CP6PK6B1086
110	FORD	F-250 XLT	FORD F-250 XLT PICK-UP	1FT7X2A6KFE6B7082
116	FORD	F-250 XL	FORD F-250 XL PICK-UP	1FT7X2A61FEC31056
118	FORD	F-250 XL	FORD F-250 XL 4X2 PICKUP	1FT7X2A62FED02172
121	FORD	F-350	F-350 PICK-UP TRUCK	1FD8X34F31EA96579
131	FORD	F-250 XL	F-250 XL	1FT7X2A65GEA23442
134	FORD	F-250 XL	F-250 XL SUPERCAB	1FT7X2A60FED06587
140	FORD	F-250	FORD F-250 SUPERCAB	1FTNX20P34EB47106
142	FORD	F-250 XLT	FORD F-250 XLT PICK-UP	1FT7X2A60FED06006
144	FORD	F-250 XLT	FORD F-250 XLT PICK-UP SUPER CAB	1FT7X2A62FED06007
146	FORD	F-250 XLT	F-250 XLT, SUPERCAB	1FTNX21F3YE8B7485
147	FORD	F-250 XL	F-250 XL	1FT7X2A870EA23443
160	FORD	F-150	FORD F-150 SUPERCAB	1FTRX12W46NA76711
168	FORD	F-250 XL	F-250 XL	1FT7X2A84GEA23447
175	FORD	F-250 XL	PICK UP	1FT7X2A890EA23446
179	FORD	F-250 XL	PICK UP	1FT7X2A80GEA23446
180	FORD	F-250 XL	PICK UP	1FT7X2A82GEA23446
<b>HEAVY TRUCKS</b>				
194	FORD	F800XL	MECHANICS TRUCK WITH CRANE 6.0 engine	1FDA86P X6ED05847
200	MAK	CV719 FUEL/LUBE	MAK FUEL/LUBE TRUCK - OFF ROAD DIESEL	1M2AG11CB9M023261
202	FORD	F-800	F-800 STAKE TRUCK	1FDNF80CVVA06254
204	OMC	C-8500	FUEL TRUCK	1GD7LJ4C83F813011
208	ISUZU	HOMEMADE FLATBED	HOMEMADE FLATBED W/CEMENT MIXER	JAL84B1K1K7004022
218	MTSUBISHI	FM657T	MTSUBISHI 24' FLATBED TRUCK	JW6DEP1EBXMD00255
220	MAK	RW753	TRACTOR TRUCK (LOWBOY)	1M2A Y8Y2MM001782
220	MAK	RW753	TRACTOR TRUCK (LOWBOY)	OVERSIZE PERMIT 6 AXLES
254	FORD	F-600	F-600 WATER TRUCK	3FDNF8912YMA34282
256	MAK	CV713	MAK GAR-P 16' DUMP TRUCK	1M2AG11CX7MD47495
256	MAK	CV713	MAK GAR-P 16' DUMP TRUCK	1M2AG11C17MD47495
260	MAK	CV713	MAK GAR-P 16' DUMP TRUCK	1M2AG11C87MD47497
262	MAK	CV713	MAK GAR-P 16' DUMP TRUCK	1M2AG11C87MD47501
264	PERKINS	967	TRACTOR TRUCK & DOWBOY	1XPCP48X4G0D62695
265	INTERNATIONAL	4200	WATER TRUCK	1HTMPA P9B9H201154
265	INTERNATIONAL	4200	WATER TRUCK	1HTMPA P9B9H44630
270	TRACKER MARINE BOAT	TRACKER TOPPER14	TRACKER MARINE JOHN BOAT	HULL 8N9BUJ071810816-MTR 8N40R639025
<b>TRAILERS</b>				
302	DITCHWITCH		DITCHWITCH TRAILER W/8000 FUEL TANK	NOVINO200T1942
306	FERR	Trailer	FERR Tag-344ng Trailer (RED) 2-AXEL	734239
310	HOMADE	TANK	Home made trailer - TACK TANK	NOVINO2000180525
311	ASPHALT ZIPPER		TRAILER FOR MACHINE	100F819172U021246/100796
312	ASPHALT ZIPPER		ASPHALT ZIPPER - MILLING MACHINE	100796
316	ROADHOG	RH48200	ROADHOG ASPHALT MILLING MACHINE	0011601R48200LT
318	FONTAINE	TA65	Lowboy Trailer #3	4LF46533XW806416
319	HOMEMADE		Home made trailer - RED	NOVINO200057382
320	TRAILING		Lowboy Trailer #1	ITKJ04835YB069713
324	TIGERLINE		TIGERLINE TRAILER	30331
325	MILLER	CURBUILDER	Curb machine with Mold & Trailer	J12818
327	INTERSTATE		INTL TRAILER	1JK0BS307EA090012
328	GOMACO	GT3600	GOMACO CURB & GUTTER MACHINE w/ Molds	902900176
328M	GOMACO	GT3600 Molds	GOMACO CURB Molds	902900176
329			CONCRETE SCREED	4427107
331		TWVP	TRAILER MOUNTED VACUUM PUMP BLUE	TWVP00424
334	PACE	LM714TA2	PACE AMERICAN TRAILER LM714TA2	4FPUB1423G092534
335	STRICK	40' TRAILER	STRICK 40' STORAGE TRAILER	300-07
<b>HEAVY EQUIPMENT</b>				
404	CATERPILLAR	12G	Motor Grader	101ME77
406	CATERPILLAR	12H	Motor Grader	4XME2325
470	BOMAG	BOMAG MPH464R	BOMAG SOIL STABILIZER	109A2301920
472	CATERPILLAR	PM200	MILLING MACHINE	P1C00385
481	WACKER	BPU 3346A	WACKER Plate Compactor BPU3346A	1631658
483	WACKER	BPU2546A	PLATE COMPACTOR WC065	1621070
485	WACKER	BPU3046A	PLATE COMPACTOR WC0071	1611068
486	WACKER	WP1900A	Plate Compactor / Honda Gas Engine	8612885
488	DYNAPAC	LH300	Plate Compactor / Gas	30031892
491	DYNAPAC	LH200H25E	Plate Compactor / Diesel	30031786
492	DYNAPAC	LF82	Plate Compactor / HONDA / Gas	26203995
493	DYNAPAC	LF82	Plate Compactor / HONDA / Gas	26203995
494	DYNAPAC	LH200H25E	Plate Compactor / Diesel	30031878 (1012304032380)
495	WACKER	WP1135AW	Wacker Plate Compactor	6023001
496	WACKER		WACKER Plate Compactor	727432860
497	ROBIN	W1-250	ROBIN Plate Compactor W1-250	300542
498	WACKER	WP1500AW	WACKER Plate Compactor WP1500AW	9033287
499	WACKER	BPU 3346A	WACKER Plate Compactor BPU3346A	725339602
500	WACKER	BPU 3346A	WACKER Plate Compactor BPU 3346A	725339630
501	WACKER		WACKER Plate Compactor	1167138
502	WACKER		WACKER Plate Compactor	607501518
503	WACKER	DPU-6046	WACKER PLATE COMP. Model # DPU 6046	1144750
504	WACKER	VP1135AW	WACKER Plate Compactor (Water Tank not installed)	8631848
505	WACKER	R0880	WACKER R0880 VIB. ROLLER	67360361
506	DYNAPAC	CC142	DYNAPAC CC142 Double Drum Asphalt Roller	90216482
507			WALK BEHIND ROLLER	6294740008A
510	DUO PAC		DUO PAC WALK ROLLER	50161
512	SUPERTRACK	S2-12	3 WHEEL STATIC ROLLER	06A10367
513	DYNAPAC	CC21	DYNAPAC CC21 ROLLER	CD42360746457
514	WACKER	DPU-6055	WACKER Plate Compactor DPU 6055	727432390
516	BOMAG	BW80T	BOMAG BW 80 T TRENCH ROLLER	101720621800
518	CATERPILLAR	CB-224E	VIBRATORY COMPACTOR ROLLER	22401430
522	BOMAG	BW80AD 2	BOMAG TANDEM VIBRATORY ROLLER	101480423225
528	CATERPILLAR	CB953C	CAT CB-953C ROLLER	04KND1288
529	INGRAM		INGRAM 3 WHEEL 12 TON ROLER	496042-EB4
530	DAWSON	EMV 480	4800 VIBRATORY HAMMER W/ACCESSORIES	60-182



Unit #	Make	Model	Description	Serial #
538	INGERSOLL RAND	DD70HF	DD70HF TANDEM VIBRATORY ROLLER	197141
550	LAY-MOR	BHC BROOM	BHC BROOM	32076
562	FORD	231	FORD BROOM TRACTOR	C616762
554	JOHN DEERE	JD301A	JOHN DEERE TRACTOR SWEEPER	182721T
555	KABUTO	L4240 TRACTOR	L4240 TRACTOR W/ BUSH HOGBOX BLADE	30595
562	LAYMOR	BM005	SWEEPER	35035
565	MUSTANG		MUSTANG SKID STEER LOADER	650168D
568	CATERPILLAR	262B	SKID STEER	PD702012
570	CATERPILLAR	262B	SKID STEER	PD703062
574	CATERPILLAR	262B	SKID STEER	PD765670
576	TAKEUCHI	T860R	T860 SKID STEER LOADER	T860250528
580	CATERPILLAR	425	CAT 425 LOADER BACKHOE	9H106282
586	CATERPILLAR	430ET	CAT 430ET 4X4 LOADER BACKHOE	CAT430ECCD00584
588	CATERPILLAR	420F	CAT 420F 4X4 LOADER BACKHOE	CAT420FCSK00485
596	TAKEUCHI	TB-097	TAKEUCHI Hydraulic Excavator	1074383
597	TAKEUCHI	TB-097	TAKEUCHI Hydraulic Excavator	1074304
598	TAKEUCHI	TB-018	TAKEUCHI Hydraulic Excavator	11607385
600	TAKEUCHI	TB-030R	TB-030R COMPACT EXCAVATOR	130002028
600B	WAIN-ROY	BKTECR89	24" HDN 30 BUCKET	185414
600C	WAIN-ROY	COUPLERTB230	COUPLER	185414
602	CATERPILLAR	CB36B	DOUBLE DRUM ROLLER	185478
604	PEH	670TC	P&H TRUCK CRANE 70 TON	MD500160
606	CATERPILLAR	308DGR88	COMPACT EXCAVATOR	31569
608	CATERPILLAR	988F	CAT 988F WHEEL LOADER	22202231
609	CATERPILLAR	325BL	CAT 325 BL HOE	2J801702
610	CATERPILLAR	312	CAT 312 HYD EXCAVATOR HOE	60K91424
612	JOHN DEERE	245C	HYDRAULIC EXCAVATOR	FP245CJLDE600201
618	CATERPILLAR	321DLR	321DLR EXCAVATOR	MP 090851
620	CATERPILLAR	328DLR	328DLR EXCAVATOR	RKX00332
622	CATERPILLAR	312E	312E HYDRAULIC EXCAVATOR	CAT0312EJPZL0006
626	CATERPILLAR	235C	CAT235C HYD EXCAV. HOE	BAF01301
627	CATERPILLAR	365	CAT365 EXCAVATOR TRACKHOE	87200451
628	CATERPILLAR	330CL	CAT330CL EXCAVATOR TRACKHOE	CA902137
629	CATERPILLAR	375	CAT375 HYD EXCAV. HOE	1JH00088
630	CATERPILLAR	336FL	EXCAVATOR	KN590489
632	CATERPILLAR	D4K LOP	CRAWLER TRACTOR / 6 WAY DOZIER	CAT00D4KCRRR00332
634	CATERPILLAR	D4K LOP	CRAWLER TRACTOR / 6 WAY DOZIER	CAT00D4KRRR00334
636	CATERPILLAR	308C	CR MINI EXCAVATOR	KC301180
636A	RUMER	MD37 ROTARY DRILL	ROTARY DRILL HEAD ASSY - CAT 308C ATTACHMENT	40164363
638	CATERPILLAR	308C	CR MINI EXCAVATOR	CAT0308CP / KC301180
640	CATERPILLAR	936F	Wheel Loader	BAJ01408
642	CATERPILLAR	950E	Wheel Loader	22205233
646	CATERPILLAR	966D	Wheel Loader	84X01120
650	CATERPILLAR	930	Wheel Loader	41K11311
654	CATERPILLAR	920	Wheel Loader	62H3332
656	CATERPILLAR	926E	Wheel Loader	84203848
658	CATERPILLAR	936F	Wheel Loader	BAJ00189
660	CATERPILLAR	936F	Wheel Loader	1K301004
662	CATERPILLAR	936F	Wheel Loader	BAJ01825
670	CATERPILLAR	IT18	Wheel Loader	9H201051
680	CATERPILLAR	938G	Wheel Loader / AC Cab, Quick Coupler & Rake	CRD00373
684	CATERPILLAR	938G	Wheel Loader	4Y900955
686	CATERPILLAR	938G	Wheel Loader / AC Cab	6W301680
688	JOHN DEERE	844K	844K WHEEL LOADER	1DWB44KZYB0634744
692	GRUND HOG	T-4H	Trencher - Walk Behind (HONDA GX160 5.5hp)	0630
696	VERMEER	RTX 480 TRENCHER	RTX480 RIDE ON TRENCHER	1VR4050U0F1002325
697	TRENCHOR	T1050	T1050 TRENCHER	T1050-168
698	VERMEER	RT50	Trencher - Walk Behind	1VRX051J221000365
<b>SMALL EQUIPMENT</b>				
702	ML-1-M	HSP-3004-MGH	PRESSURE WASHER	16032096
703	LEE-BOY	100	LEE-BOY ASPHALT PAVER	22748
704	TARGET		Street Saw	171770682
706	Mobile Welding Rig	GN1211FB-3 GENERAL TRL	Welding Trailer Complete	4MNFQ121011001706
708	STOW	CD5CE13H18	18" STREET SAW	Y110308110
709	LINCOLN		LINCOLN WELDER	1208
710	BTEALTH	HP404-HTD	PRESSURE WASHER (HONDA GX390 ENG. ENG 5/N/GCAA-307-6979)	21321
711	MILLER	T140	MILLER BIG T45 WELDER	LA050873
713	MILLER		MILLER WELDER	JG183186
714	MILLER	225G	MILLER BOBCAT 225G WELDER	KE664065
720	STOW		STOW Concrete MIXER	9210805
722	STONE	55	55 STONE MIXER	205894
723	ESSICK	860H	ESSICK 860 H MIXER	823-61444
724	STONE	90	90 STONE MIXER	438543
728	STOW	9CM	9 CM CONCRETE MIXER	3441054
728	STOW		STOW 3 BAG MIXER	8603408
727	BURCO		BURCO GENERATOR 16KW	7636119
728	REED	UPC836	REED PIPE CUTTER MODEL UPC836	4789
730	MULTIQUIP	MC-645	Concrete Mixer (Towable) Honda 5hp w-4ft hooks	A 0782739
743			TRAILER W/ WELDER	B11054237
746			GROUT PUMP	901889500A
748			TEST PUMP HMDE TL	NOVN0000081443894
747	JETAWAY		JETAWAY STEAM CLEANER	18884
748			4 CUBIC CLAMSHELL BUCKET	RH-1257
749	SLOAN		SLOAN TEST PUMP MYERS	DZ481149
750	HOOD		HOOD GENERATOR SETS	8344
751	REIMANN		REIMANN GEORGE 14" HYD SAW	78722
752	MIGHTY MITE		MIGHTY MITE 616 PIPE PUSHER	516R
753			V6 DRIVER/EXTRACTOR	28632
754			HOE HAND	H024506062M
756	VERBA-MATIC	8MA3-A	SLUDGEMASTER 8MA3-A PUMP	1654830
758			36 LB PAVEMENT BREAKER	8BK2682C
762	KOERING	HP108VIBST	KOERING MODEL HP108VIBST	1751104P
766			4"PIECE AIRROW PIERCE TOOL	9T0096



Unit #	Make	Model	Description	Serial #
773	COLEMAN		COLEMAN LIGHT TOWER	RL1689
774	MAGNUM	MLT 3000M	MAGNUM LIGHT TOWER	801948
777	WACKER	CSE.6	WACKER GENERATOR CSE.6	LCF000777
778	WACKER	CSE.6	WACKER GENERATOR CSE.6	5102281
779	RSDID	800 COMPLETE	TAPPING MACHINE W/CRADLE	07F138868
782	MERTZ BOXER	118	WALK BEHIND CRAWLER TRENCHER	40
784	OPTIMA	DP-823	PORTABLE AXLE WEIGH SCALE	PENDING
802	RSDID	RT3422	RIGID Taping Tool System Kit	LANZO 802
803			DIVE COMPRESSOR (SMALL)	1827
804	KABUTO	DIVE COMPRESSOR	DIVE COMPRESSOR	9-AI-001827
804	TESTING	DIVE COMPRESSOR	DIVE COMPRESSOR TESTING; SEM ANNUAL	9-AI-001827
806	INGERSOLL RAND		INGERSOLL RAND AIR COMP	281406U11221
806	SULLAIR	184 DPG	SULLAIR 184 DPG AIR COMP.	004-124325
806M	MAGNA-TRAK		MAGNA-TRAK METAL DETECTOR	
807	SULLAIR	184 DPG	SULLAIR 184 DPG AIR COMP.	004-124325
807M	MAGNA-TRAK		MAGNA-TRAK METAL DETECTOR	460210480
808			CORE DRILL	8823168
827			WELL POINT BOX	8HOP
828			50# JACK HAMMER	1D164
876	WACKER	VP 1340AW	VIBRATORY PLATE 3400LB IMPACT	8816883/ENG/OCAOT1008671
878	WHEELER REX	469010	HYDROSTATIC TEST PUMP	12031
880	LEICA GEOSYSTEMS AG	DIGICAT 9901 60KHZ	UNDERGROUND UTILITY LOCATER	323032
880T	LEICA GEOSYSTEMS AG	DIGITEX 100T SIGNAL TRANSMITTER	UNDERGROUND UTILITY LOCATER TRANSMITTER	808772
882	LEICA GEOSYSTEMS AG	DIGICAT 9901 60KHZ	UNDERGROUND UTILITY LOCATER	321214
882T	LEICA GEOSYSTEMS AG	DIGITEX 100T SIGNAL TRANSMITTER	UNDERGROUND UTILITY LOCATER TRANSMITTER	806036
884	LEICA GEOSYSTEMS AG	DIGICAT 9901 60KHZ	UNDERGROUND UTILITY LOCATER	319639
884T	LEICA GEOSYSTEMS AG	DIGITEX 100T SIGNAL TRANSMITTER	UNDERGROUND UTILITY LOCATER TRANSMITTER	806441
900			Newage Generator	C083704/06
901	BROWNING	2-60DBD	BROWNING 2-60DBD DIVE COMP	4382
901G	NEWADE		Newage Generator	C083704/06
902	POWER PRO	3500	3500 WATT GENERATOR	YX168FB-06076402
903			GA SOLINE COMPRESSOR	30T-782278
905	INGERSOLL RAND		IR 1200 CFM AIR COMPRESSOR	68822
905	NEWADE		Newage Generator	008827/03
907	INGERSOLL RAND	IR175	IR 175 AIR COMPRESSOR	217113U1B324
908			GA SOLINE COMPRESSOR	30T-791845
908		CST 24X	CST 24X AUTO LEVEL DEGREE	A63786
910	INGERSOLL RAND	IR175	IR175 AIR COMPRESSOR	87113
911			DIVE COMPRESSOR	eng.789082 pump 830004
911	TESTING	DIVE COMPRESSOR	DIVE COMPRESSOR - SEMI ANNUAL	PUMP 830004
912	SULLAIR	184 DPG	SULLAIR 184 DPG AIR COMP.	E04-120244
913	LIEZT	200	LIEZT MOD.200 TRANSIT	404117
914	POWER PRO	3500	3500 WATT GENERATOR	YX168FB-0608495
921			6" SLOAN PUMP	8790
922			4" SLOAN PUMP	PUR32
923			4" SLOAN PUMP	P44060
924			2" PACER PUMP	83147
925	WACKER	PDT3A	3" DIAPHRAGM PUMP	8659613
926			IRRIGATOR 6" HYD PUMP	1FT822
927			IRRIGATOR 8" HYD PUMP	1FT192
928			6" THOMPSON HYDRAULIC PUMP	35 HPU-196
928A			6" THOMPSON HYDRAULIC PUMP	35 HPU-196
930			4" TRASH PUMP	10307
931			4" TRASH PUMP	28828
932			2" WATER PUMP	30632
933			2" WATER PUMP	TAJ44087
934	TSURUMI	QC01	2" WATER PUMP (Honda Engine)	QC01-4387811
936			GRiffin WELLPOINT 8"	1809
938	HONDA	GX120	GORMAN-RUPP 10" PUMP	2292
938			2" WATER PUMP (Honda Engine)	0001-4328884
940			GRiffin WELLPOINT	300
940	HONDA	WB20X	2" WATER PUMP (Honda Engine 5/N/OCAAT-1630018)	WABT-1184810
942	THOMPSON	6 HPU	Hydraulic Pump Power Unit	26 HPU 65
942A	THOMPSON	60HST	6" HYDRAULIC SUBMERSIBLE PUMP	60-128
941	HONDA	GX120	2" WATER PUMP	GC BNT-123728
943			6" THOMPSON HYDRAULIC PUMP	35 HPU-221
944	THOMPSON	6" Trash	THOMPSON 6" TRASH	6V88
945	THOMPSON	6" Trash	THOMPSON 6" TRASH	6V79
946	THOMPSON	V327	THOMPSON 12" WELLPOINT	V327
947			THOMPSON 10" VACUUM	V329
948		4 DD-L373	THOMPSON 4" DBLE DIAPHRAM	60-139
950			6" THOMPSON HYDRAULIC PUMP	35 HPU-213
951			12" THOMPSON WELLPOINT	V-403
952			12" THOMPSON WELLPOINT	V-623
953		Vacuum Pump	12" THOMPSON VACUUM PUMP	V-467
955	THOMPSON	6" Hydraulic Pump Head	6" THOMPSON HYDRAULIC PUMP	60-281
954	THOMPSON	6" Hydraulic Pump Head	6" THOMPSON HYDRAULIC PUMP	60-650
956	THOMPSON		12" THOMPSON WELLPOINT	V-777
957	DEUTZ	WELL POINT PUMP	12" THOMPSON WELLPOINT	V-776
958	THOMPSON	26 HPU	Hydraulic Pump Power Unit	26 HPU 64
958A	THOMPSON		8" PUMP HEAD	40104
960			TROXLER Model # 3440	34378
962	THOMPSON	Well Point Pump	12" Well Point Pump	V-888
964	THOMPSON	Well Point Pump	12" Well Point Pump	V-844
968	THOMPSON	Vacuum Pump (ENG MOD #F3LB14)	6" VACUUM-ASSISTED PUMP (ENG SER#6712444) TRAILER MOUNT	6V-884
970	HONDA	WT40X	4" Trash Pump (Honda)	1109541
973	THOMPSON	WELL POINT PUMP	12" Well Point Pump	V980
975	MABEY		8'x28' WALL TRENCH BOX, MABEY BRIDGE	14382
976	MABEY		8'x28' WALL TRENCH BOX, MABEY BRIDGE	14383
977			4" HYD PUMP HEAD	40-45
978			3" FIRE HOSE W/EXPANDER	85147
987	HONDA	WB30X	3" CENTRIFUGAL PUMP	WACT-1689688
989		4" JET PUMP	4" JET PUMP - COMPLETE DIESEL SKID	P0081



Unit #	Make	Model	Description	Serial #
1000	MULTIQUP	QP3TH	3" Trash Pump (Honda)	3TH-2624
1001	MULTIQUP	QP3TH	3" Trash Pump (Honda)	3TH-4212
1002			2" WATER PUMP TIE200HA	219300
1003			2" WATER PUMP WACKERPT2A	5191983
1004			4" WATER PUMP	OC06-2760665
1005			4" WATER PUMP WACKERPT84Y	5168547
1006			4" WATER PUMP HONDA WT40X	OC06-2402267
1007			4" WATER PUMP HONDA WT40X	OC06-2979548
1008			4" WATER PUMP PACER ZULECS	112528
1009			4" WATER PUMP HONDA WT40X	507600
1010	HONDA		3" Water pump	WACT1175782
1012	WACKER	PT3A 3" PUMP	3" Water pump	5482834
1014	MULTIQUP	OF-40TH 4" PUMP	4" Water Pump	40TH-
1018	WACKER	BPJ 3545A	WACKER PLATE COMPACTOR	1898530 (ENG SER/OCBOT-1501690)
1020	WACKER	BPJ 3545A	WACKER PLATE COMPACTOR	NO SERIAL
1024	WACKER	PT3A 3" PUMP	WACKER 3" GAS TRASH PUMP	5726868
1026	WACKER	PT3A 3" PUMP	WACKER 3" GAS TRASH PUMP	5647083
1027	THOMPSON	WELLPOINT	12" ROTARY WELLPOINT/DOCK	V-4222
1028	THOMPSON	WELLPOINT	12" ROTARY WELLPOINT/DOCK	V-4223
1029	THOMPSON	WELLPOINT	12" ROTARY WELLPOINT/DOCK	V-4224
1030	THOMPSON	WELLPOINT	12" ROTARY WELLPOINT/DOCK	V-4228
1028	HONDA	GX340	HONDA GX340 4" PUMP	ENG SER#1084438
1030	WACKER	BPJ 3545A	WACKER PLATE COMPACTOR	1494912
1032	WACKER	PT3A 3" PUMP	WACKER 3" GAS TRASH PUMP	5709124
1036	THOMPSON	GJSVEE-DIS-4LE2T-MC	6" VAC ASSISTED HIGH PRESS PUMP SKID MOUNTED	6JSVEE-021
1041	HONDA	HONDA 270	3" Trash Pump (Honda)	AY1XGCBHT1218827
1049	THOMPSON	GJSVEE-DIST-4LE2T-MC	6" VAC ASSISTED HIGH PRESS PUMP TRAILER MOUNTED	PUMP# SER#KJSVEE-023 / TRLK SER#V1T9PH1417GP634224
1088	HONDA	GX160	GX160 2" WATER PUMP	QOBR1-1552154
2002	NATIONAL SIGNAL	ARO-JTE 14613	Arrow Board - Tow Behind	158A710191L358450
2004	NATIONAL SIGNAL	ARO-JTE 14613	Arrow Board - Tow Behind	158A710121L358450
<b>SAFETY TOOLS</b>				
3002	M S A	SOLARIS	Multigas Detector (P/N 10047228)	A5-49223
3004	M S A	SOLARIS	Multigas Detector (P/N 10047228)	A5-49224
3006	M S A	ALTAR 4X	Multigas Detector	00081224

# Past Project Experience Listing

Page

Contents

1  
2-4

Contents Listing  
Work Performed List

**Section 8**



Lanzo Job #	Project Name	State	Owner	Contract Amount	Completion Date	Final Contract Amount	Project Manager	Super
P013	NSID Chemical Storage Facility	Florida	North Springs Improvements District	\$1,350,000.00	TBD	TBD	Joe B.	TBD
P012	North Miami Beach Norwood Oeffler WTP VOC Removal Phase 2	Florida	North Miami Beach, City of	\$6,543,000.00	TBD	TBD	Mike G.	TBD
P011	Miami Beach, Sunset Harbour Pump Sta and Drainage Improvements	Florida	Miami Beach, City of	\$1,854,963.00	TBD	TBD	Joe B.	Steve Bone
P010	Lake Clarke Shores Pump Station 5 for Lanzo Trenchless	Florida	Lake Clarke Shored, The City of	\$83,149.00	08/30/13	\$83,149.00	Mike G.	Steve Bone
P009	ER Pump Station Rehab	Florida	Miami Dade Water and Sewer Dep.	\$942,610.00	10/17/12	\$1,752,216.00	Joe B.	Paul W.
P008	NSID RO Improvements Project	Florida	North Springs Improvements District	\$19,450,000.00	TBD	TBD	Joe B.	Steve Bone
P007	Key West, Patricia and Ashby Stormwater Emergency Outfall	Florida	Key West, City of	\$1,485,580.00	12/27/12	\$1,250,734.00	Mark G.	Phil
P006	NSID Parkland, Decorative Fountains	Florida	North Springs Improvements District	\$2,875,000.00	05/18/12	\$2,722,510.00	Mike B.	Tom
P005	City of Miami Beach, Storm Pump Sta Cntl. BayshoreA/Lake Pancoast/ C	Florida	Miami Beach, City of	\$2,405,819.00	TBD	TBD	Joe B.	Steve Bone
P004	Waste Water Treatment Plant Service Area 7	Florida	Marathon, City of	\$2,327,662.00	01/13/12	\$2,342,298.00	Joe B.	Mark G.
P003	Waste Water Treatment Plant Service Area 3	Florida	Marathon, City of	\$2,061,000.00	05/11/12	\$1,445,703.00	Joe B.	Mark G.
P002	Broward Cty - Broadview Estates BP No. 2	Florida	Broward County	\$785,000.00	02/10/13	\$785,000.00	Joe B.	Steve Bone
P001	CSID WTP & WWTF Improvements	Florida	Coral Springs Improvement District	\$17,600,000.00	08/15/12	\$18,155,000.00	Joe B.	Steve Bone
421	FDOT EST07 Orange County Lining of Storm Drains,	Florida	FDOT	\$1,066,532.00	TBD	TBD	TBD	TBD
420	Miami Beach, Work Order Repair Annual	Florida	Miami Beach	Work Order TBD	TBD	TBD	TBD	TBD
419	Sunshine Water Control District Coral Springs Canal Z	Florida	SWCD	\$1,378,543.00	TBD	TBD	Mike G.	Steve B.
418	Boca Raton Hills Wastewater Infrastructure Imp	Florida	Boca Raton, Fl.	\$3,522,600.00	TBD	TBD	Mark G.	Joe D. Jr
417	MDWASD Emergency Man Hole Installation on 36" WM	Florida	Miami Dade Water and Sewer Dep.	\$674,728.00	TBD	TBD	Jorge V.	Jack R.
416	South Martin Regional Utility Annual Repair Contract	Florida	Jupiter Island, Town of	Work Order TBD	TBD	TBD	TBD	TBD
415	Miami Beach, Venetian Islands Improvements	Florida	Miami Beach	\$10,640,993.00	TBD	TBD	Jorge V.	Jack R.
414	Delray Beach Reuse Water Mains	Florida	Delray Beach	\$1,470,000.00	10/03/13	\$1,252,762.00	Mark G.	Joe D. Jr
413	Tampa Wastewater Lining Support Project	Florida	Tampa, City of	\$239,353.00	10/22/13	\$323,856.00	Mark G.	Fred S.
412	Emergency Repair Calais Dr & Marseille Dr	Florida	Miami Beach, City of	\$29,721.00	01/14/13	\$29,721.00	Jorge V.	Jack R.
411	Volusia County Lining of Storm Pipes	Florida	FDOT	\$1,693,300.75	09/06/13	\$1,643,300.75	Curt M.	Neil S.
410	Town of Davie Design-Build Water & WW System Expansion	Florida	Davie, Town of	\$2,248,782.00	TBD	TBD	Pablo R.	Ron M.
409	MDWASD Emergency Carbon Fiber Rehab of 48" Transmission WM	Florida	Miami Dade Water and Sewer Dep.	\$327,060.00	12/19/12	\$295,500.00	Jorge V.	Stan K.
408	County Line Road 12" and 6" Force Main	Florida	North Springs Improvement District	\$297,000.00	07/26/13	\$335,232.00	Joe Brown	Joe D. Jr
407	Hallandale Beach, NE Quadrant Drainage	Florida	Hallandale Beach	\$8,074,323.00	TBD	TBD	Robert B.	Jack R.
406	Martin Co. Underground Utility Cont & Maint	Florida	Martin County	Work Order TBD	TBD	TBD	TBD	TBD
405	MDWAS 42in EM Repair on Bird Road	Florida	Miami Dade Water and Sewer Dep.	\$290,070.00	TBD	TBD	Jorge V.	Jack R.
404	MDWASD Emergency Installation of 4 Access Man Holes in Bird Road	Florida	Miami Dade Water and Sewer Dep.	\$142,461.00	09/14/12	\$128,400.00	Jorge V.	Jack R.
403	MDWASD Emergency Carbon Fiber Repair	Florida	Miami Dade Water and Sewer Dep.	\$201,300.00	07/15/12	\$183,000.00	Jorge V.	Stan K.
402	MDWASD Emergency Installation of 60" PCCP in Miami Beach	Florida	Miami Dade Water and Sewer Dep.	\$2,200,000.00	05/25/13	\$2,651,037.03	Jorge V.	Paul W.
401	MDWASD Emergency Repair to Pump Station 348 in Hialeah - Bypass	Florida	Miami Dade Water and Sewer Dep.	\$942,610.00	10/17/12	\$1,752,216.00	Joe B.	Paul W.
400	Key West Patricia and Ashby St Emergency 30" Outfall (Pipe Work)	Florida	Key West, City of	\$1,485,580.00	12/27/12	\$1,250,734.00	James T.	Mark G.
399	LLS - Taft Street Bypass	Florida	Hollywood, Fl.	\$550,000.00	06/07/12	\$611,097.00	Pablo R.	Ron M.
398	Broward Cty North County Bid Pack 10	Florida	Broward Cty., Fl.	\$10,558,209.00	TBD	TBD	Pablo R.	Ron M.
397	MDWASD Emergency Installation of 12 Access Man Holes in Red Road	Florida	Miami Dade Water and Sewer Dep.	\$272,011.00	10/25/11	\$227,338.00	Ilia L.	Jack R.
396	City of Oakland Park - Lloyd Estates Residential & Industrial Imp	Florida	Oakland Park, Fl.	\$2,737,998.00	09/25/12	\$2,610,344.00	Robert B.	Ron M.
395	MDWASD Emergency 48" WM Repair, Miller Rd - RQWS1100012	Florida	Miami Dade Water and Sewer Dep.	\$269,000.00	05/07/11	\$323,143.00	Ilia L.	Jack R.
394	MDWASD 72" Emergency FM Repair Slipline - PO# APWS1100004	Florida	Miami Dade Water and Sewer Dep.	\$4,616,050.00	05/25/12	\$5,526,039.00	Robert B.	Jack R.
393	Envirowaste Services Group 16-inch WM	Florida	Miami Beach, Fl.	\$92,000.00	05/09/12	\$92,000.00	Robert B.	Jack R.
392	Broward Cty-Multi-District Inflow & Infiltration (I&I)	Florida	Broward Cty., Fl.	Work Order TBD	12/01/13	\$33,403.00	Pablo R.	Ron M.
391	City of Miami Beach 18-09/10 Cntl. BayshoreA/Lake Pancoast/ C	Florida	Miami Beach, Fl.	\$16,740,740.50	TBD	TBD	Robert B.	Jack R.
390	City of Oakland Park - Water Main Replacement - OPBWMR92010	Florida	Oakland Park, Fl.	\$1,371,930.00	04/01/11	\$1,041,001.00	Robert B.	Jack R.



Lanzo Job #	Project Name	State	Owner	Contract Amount	Completion Date	Final Contract Amount	Project Manager	Super
389	City of Marathon Little Venice Phase IA Stormwater Proj.	Florida	Marathon, FL	\$138,760.00	12/21/10	\$137,200.00	James T.	Jack R.
388	Broward City - Broadview Estates BP No. 2	Florida	Broward Cty., FL	\$10,905,530.00	#REF!	\$11,477,424.00	Pablo R	Ron M.
387	Hallandale Beach 20" Force Main Emergency Repair	Florida	Hallandale Beach, FL	T & M	08/14/10	\$570,866.74	Pablo R	Ron M.
386	MDWAS 72" Emergency FM Repair	Florida	Miami Dade Water and Sewer Dep.	\$370,000.00	07/24/10	\$606,536.18	Pablo R	Ron M.
385	Broward City-Rock Island BP No.5	Florida	Broward Cty., FL	\$2,820,974.00	08/23/12	\$2,858,794.00	Pablo R.	Ron M
384	Broward City- UAZ 124 BP No. 2	Florida	Broward Cty., FL	\$4,834,126.00	03/16/12	\$4,635,729.00	Pablo R.	Ron M
383	MDWASD Red Road Canal Repair	Florida	Miami Dade Water and Sewer Dep.	\$115,000.00	03/21/10	\$139,085.00	Pablo R.	Michelle
382	MDWASD 54" WM Repair-Red Road E9332-WS	Florida	Miami Dade Water and Sewer Dep.	\$534,000.00	03/29/10	\$594,475.92	Pablo R.	Ron M.
381	Skanska-MDWASD S-819, Chlorine Building	Florida	Miami Dade Water and Sewer Dep.	\$100,200.00	01/08/10	\$100,200.00	Robert B.	Ron M.
380	Broward City- UAZ 124 BP No. 1	Florida	Broward Cty., FL	\$10,383,436.00	08/08/11	\$10,553,039.00	Pablo R.	Ron M.
379	Coral Springs WTP and WWTF Improvements	Florida	Coral Springs, FL	\$17,600,000.00	08/15/12	\$18,155,000.00	Joe B.	Steve B.
378	Hollywood 60" Repair, 09-8525A	Florida	Hollywood, FL	T & M	03/31/09	\$975,247.73	Pablo R.	Ron M.
376	City of Marathon-Area 5	Florida	Marathon, FL	\$19,126,494.00	07/08/11	\$20,487,925.73	James T.	Jack R.
375	Skanska-MDWASD S-811	Florida	Miami Dade Water and Sewer Dep.	\$6,013,237.00	01/15/12	\$6,992,567.00	Robert B.	Paul W.
374	Suffolk BBB-1 Demolition Project #207134	Florida	West Palm Beach, FL	\$585,000.00	NA	\$585,000.00	NA	NA
373	City of Deerfield Beach-Force Main, PO023510	Florida	Deerfield Beach, FL	\$96,000.00	06/13/08	\$96,000.00	Pablo R.	Ron M.
372	Village of Wellington-Water Transmission Main Ext. 3	Florida	Wellington, FL	\$2,766,730.00	11/04/08	\$2,527,418.50	Robert B.	Jack R.
371	Broward City-North Andrews Gardens BP No. 9	Florida	Broward Cty., FL	\$2,838,241.40	05/31/09	\$2,979,640.59	Pablo R.	Ron M.
370	MDWASD-Emergency 36" Repair, E8583-0/08	Florida	Miami Dade Water and Sewer Dep.	\$832,000.00	02/11/08	\$832,000.00	James T.	Ron M.
368	Limestone Creek Phase II-B #2002055	Florida	Palm Beach, FL	\$1,728,863.50	07/31/08	\$1,880,598.15	Robert B.	Jack R.
367	City of Marathon-Service Areas 4 & 6	Florida	Marathon, FL	\$14,154,000.00	09/06/09	\$8,192,808.00	Joe B.	Steve B.
366	MDWASD S-828 Site Preparation Blackpoint	Florida	Miami Dade Water and Sewer Dep.	\$14,471,955.00	11/12/08	\$13,407,485.78	Robert B.	Jack R.
365	Suffolk BBB-1 Demolition Project #207134	Florida	West Palm Beach, FL	\$565,452.00	NA	\$565,452.00	NA	NA
364	Broward Cty.-Nccnip Rock Island Bp No. 3	Florida	Broward Cty., FL	\$21,160,995.75	09/30/11	\$26,002,137.00	Pablo R.	Ron M.
363	Broward Cty.-Ncnip Nw Quadrant Bp No. 8	Florida	Broward Cty., FL	\$16,678,266.90	07/08/09	\$16,812,079.77	Pablo R.	Ron M.
362	Palm Beach County-Northern Region WUD 05-061	Florida	Palm Beach, FL	\$5,632,296.93	10/15/07	\$5,861,972.00	James T.	Jack R.
361	Ch2M Hill-Sunrise Water Treatment Plant	Florida	Sunrise, FL	\$560,000.00	02/06/07	\$472,274.85	RWB/JMT	Paul W.
360	City Of Boca Raton-42" Emergency Repair, PO 032947	Florida	Boca Raton, FL	T & M	07/25/06	\$116,764.00	MPT	Paul W.
359	Village Of Wellington WM Extension Phase 2 Project No. 17-06/BMA	Florida	Wellington, FL	\$1,486,500.00	01/26/07	\$996,648.50	RWB/JMT	Jack R.
358	City Of Oakland Park-Kimberly Lake Basin	Florida	Oakland Park, FL	\$5,728,370.00	09/10/07	\$5,499,238.00	RWB/JMT	Ron M.
357	Hurricane Wilma	Florida	Ft. Lauderdale, FL	Work Order	NA	\$552,428.00	RWB/JMT	Ron M.
356	City Of Ft. Lauderdale-E. Las Olas-Seven Isles No. 10751	Florida	Ft. Lauderdale, FL	\$0.00	NA	NA	NA	NA
355	Broward Cty.-Broadview Estates Bp No. 1	Florida	Broward Cty., FL	\$13,897,356.20	08/15/08	\$15,627,945.71	Pablo R.	Ron M.
354	City Of Fort Lauderdale- Septic Area 12 And 17	Florida	Ft. Lauderdale, FL	\$0.00	NA	NA	NA	NA
353	MDWASD-ER 47609, 24" Force Main	Florida	Miami Dade Water and Sewer Dep.	\$1,141,090.00	12/28/05	\$1,097,478.24	James T.	Jorge G.
352	FDOT-Orange 41394815201	Florida	FDOT	\$331,000.00	NA	\$314,000.00	Frank K.	Jorge G.
351	City Of Miramar-South Service Area 5	Florida	Miramar, FL	\$11,740,791.00	08/31/07	\$12,373,000.00	James T.	Jorge G.
350	PBS&J S608B	Florida	Miami Dade Water and Sewer Dep.	\$188,450.00	04/13/05	\$181,597.04	Matt T.	Ron M.
349	The City Of West Palm Beach-Dixie Hwy Wm Repl	Florida	West Palm Beach, FL	\$162,500.00	03/14/05	\$167,500.00	Robert B.	Bob B.
348	City Of Fort Lauderdale-River Oaks/Jacobs Landing	Florida	Ft. Lauderdale, FL	\$576,481.21	05/05/06	\$533,673.00	Robert B.	Gary D.
347	City Of Ft. Lauderdale-Shady Banks	Florida	Ft. Lauderdale, FL	\$2,582,609.69	05/26/06	\$1,268,549.00	Robert B.	Gary D.
347	City Of Ft. Lauderdale-Annual	Florida	Ft. Lauderdale, FL	\$0.00	NA	NA	NA	NA
346	Broward City West Ken Lark No. 2	Florida	Broward Cty., FL	\$10,439,066.90	09/27/07	\$10,885,237.90	Pablo R.	Ron M.
345	MDWASD, JO 8605, 60" FM Repair	Florida	Miami Dade Water and Sewer Dep.	\$87,331.00	04/02/04	\$76,919.00	Matt T.	Jorge G.
344	MDWASD, W-849 W.M. IN Miami River	Florida	Miami Dade Water and Sewer Dep.	\$2,766,246.78	01/13/05	\$2,759,174.91	Matt T.	Joe D.



Lanzo Job #	Project Name	State	Owner	Contract Amount	Completion Date	Final Contract Amount	Project Manager	Super
343	MDWASD, JO 8336, 96" Repair	Florida	Miami Dade Water and Sewer Dep.	\$58,100.00	12/14/04	\$77,030.88	Matt T.	Joe D.
342	Broward Cty North Andrews No. 6	Florida	Broward Cty., FL	\$9,074,190.17	09/25/06	\$9,071,312.13	Pablo R.	Jorge G.
341	LLS-Fpl Cooling Ponds Sliplining	Florida	FPL	\$168,550.00	05/25/04	\$343,945.00	Scott S.	Glen S.
340	Nova High School Point Repair	Florida	Nova	\$31,500.00	NA	\$31,500.00	Scott S.	Ron M.
339	BND MDWAS S-784 DERM EAST 54" FM Design Build	Florida	Miami Dade Water and Sewer Dep.	\$4,301,480.00	05/01/07	\$5,072,126.17	Matt T.	Paul W.
338	Hemispheres Condominium	Florida	Home Owner Association	\$0.00	NA	NA	NA	NA
337	Broward Cty Cresthaven Bp No.3	Florida	Broward Cty., FL	\$10,681,664.00	04/04/06	\$10,822,404.84	Pablo R.	Jorge R.
336	MDWASD, S-737, FM&WM, SW184 STREET	Florida	Miami Dade Water and Sewer Dep.	\$2,489,736.59	06/07/04	\$2,434,285.52	Scott S.	Jorge R.
335	MDWASD PS#1003 ER47383 S-700A-6B	Florida	Miami Dade Water and Sewer Dep.	\$356,183.00	01/27/04	\$245,345.20	Matt T.	Joe D.
334	City Of Key West Pump Station	Florida	Key West, FL	\$3,399,125.00	01/20/04	\$3,354,476.14	Mike B.	Steve B.
333	MDWASD PS #135 ER 47351-S-700A-6A	Florida	Miami Dade Water and Sewer Dep.	\$458,740.00	07/25/03	\$442,676.32	Matt T.	Ed Doty
332	MDWASD Miami River Crossing -S-718-9 W/O A	Florida	Miami Dade Water and Sewer Dep.	\$952,486.00	03/25/04	\$964,491.32	Matt T.	Ron M.
331	FDOT-Olive Ave PB Lakes To Lakeview	Florida	FDOT	\$7,772,813.00	08/21/06	\$11,094,126.12	Robert B.	Glenn
330	MDWSD, S-751 54" Rehabilitation	Florida	Miami Dade Water and Sewer Dep.	\$1,630,655.18	08/30/03	\$1,620,401.88	Matt T.	Ron M.
329	LLS-Broward County Intracoastal	Florida	Broward Cty., FL	\$161,060.63	06/30/03	\$62,148.94	Matt T.	Ron M.
328	Fort Lauderdale, Progresso A	Florida	Ft. Lauderdale, FL	\$1,433,915.00	07/09/03	\$1,567,115.00	Scott	Ron M.
327	FDOT-Dixie PB Lakes To Northwood	Florida	FDOT	\$6,741,714.80	09/26/05	\$6,957,980.70	Robert B.	Glenn
325	LLS-City Of Opa Locka	Florida	Opa Locka, FL	\$160,372.66	09/20/02	\$162,372.66	Jim L.	Ron M.
324	Broward Cty Package No. 7	Florida	Broward Cty., FL	\$10,172,038.39	09/29/04	\$10,157,670.73	Dave M.	Jorge G.
323	LLS-Hollywood	Florida	Diplomat-Hotel, Hollywood, FL	\$366,620.00	04/12/02	\$390,606.45	Matt T.	Ron M.
322	Miami-Dade County Col-Derm-Ecc	Florida	Miami Dade Water and Sewer Dep.	\$0.00	NA	NA	Jim L.	Jim L.
321	Palm Bch, Atlantic Ave 42" WM,24" RC	Florida	Palm Beach, FL	\$2,292,596.17	01/31/04	\$2,235,206.27	Robert B.	Paul W.
320	"Antares" Tugboat	Florida		\$0.00	NA	NA	NA	NA
319	FDOT-Powerline Road	Florida	FDOT	\$10,234,000.00	01/15/04	\$11,069,898.00	Scott	Jorge R.
318	Broward Cty 42" Cleaning	Florida	Broward Cty., FL	\$0.00	02/15/01	NA	Jim	Bob F.
317	Broward Cty Package No. 2 Riverland	Florida	Broward Cty., FL	\$10,411,585.00	03/10/05	\$11,571,539.00	Scott S.	Jorge R.
316	Broward Cty Package No. 9 South County	Florida	Broward Cty., FL	\$12,318,400.00	09/30/03	\$12,152,903.00	Dave M.	Jorge G.
315	MDWASD, S-700A-6, P.S. Blanket	Florida	Miami Dade Water and Sewer Dep.	\$0.00	NA	NA	NA	NA
314	MDWASD, S-718-9, Pipe Blanket	Florida	Miami Dade Water and Sewer Dep.	\$0.00	NA	NA	NA	NA
M314	Lansing CSO Remediation Interceptor Sewer	Michigan	Lansing, City of	\$9,200,000.00	01/01/03	\$9,293,057.00	Gary D. Jr	Mark K
313	MDWASD, W-788R 54" PCCP WM	Florida	Miami Dade Water and Sewer Dep.	\$3,688,337.80	02/06/02	\$3,686,051.47	Matt T.	Paul W.
312	FDOT-SR NO. 5, US 1, Broadway	Florida	FDOT	\$13,897,008.52	12/04/03	\$15,349,801.52	Robert B.	Glenn
311	MDWASD, 54" FM Emergency Repairs	Florida	Miami Dade Water and Sewer Dep.	\$1,112,000.00	07/08/00	\$1,112,000.00	Jim	Bob F.
310	MPSIP Remedial Repairs	Florida		\$0.00	NA	NA	Joe	Joe
309	MDWASD, W-789 54" PCCP WM	Florida	Miami Dade Water and Sewer Dep.	\$1,849,637.00	09/30/01	\$1,945,759.13	Matt T.	Paul S.
308	Palm Bch, Sr No. 7 42" Water Main	Florida	Palm Beach, FL	\$3,186,020.00	10/23/00	\$1,605,689.52	Robert B.	Paul W.
307	Key West, Dist Da San Rehab	Florida	Key West, FL	\$5,010,379.00	01/14/02	\$5,010,379.00	Scott	Glenn
306	PAWA, MDWASD S-728 NW 7 TH AVE.	Florida	Miami Dade Water and Sewer Dep.	\$6,149,700.00	09/25/01	\$6,232,975.00	Matt T.	Jorge G.
305	City Of Miramar-Intrastate	Florida	Miramar, FL	\$980,000.00	11/22/00	\$1,052,864.74	Jim	Jorge G.
304	35 Avenue Box Culvert & Fm	Florida	Broward Cty., FL	\$4,852,765.00	06/01/01	\$5,112,791.80	Jim	Paul
303	City Of Hialeah Emergency Repair	Florida	Hialeah, FL	\$21,941.85	NA	\$21,941.85	Jim	Jorge G.
302	FDOT-Cleveland Rd Bridge	Florida	FDOT	\$812,749.75	09/08/00	\$761,894.10	Masood	George
301	MDWASD, 54" Emergency Repair	Florida	Miami Dade Water and Sewer Dep.	\$199,633.10	NA	\$199,633.10	Jim	Jorge
M301	PC-732 Leib Screening And Disinfection Facility	Michigan	Detroit, City Of	\$24,700,000.00	12/01/03	\$24,739,648.00	Dan Sand	Jack P.
300	FDOT-Sample Road	Florida	FDOT	\$6,426,550.30	09/09/00	\$7,558,687.13	Robert B.	Miguel



## **Financial Statements**

**Only Available If Apparent Low Bidder and**

**Upon Written Request that Assures**

**Confidentiality**

**Fiscal Year End December 31, 2017**

**Section 9**