

Sign-In Sheet

CANAL EMBANKMENTS AND STORMWATER INFRASTRUCTURE IMPROVEMENTS

BID 2026-001

Date: December 10, 2025

Time: 11:00 AM

[illegible]

City Personnel

Kelly McMillan
Lisa Pierre

	Item	Qty.	EMC Divers, Inc.	FG Construction, LLC	Landshore Enterprises, LLC
1	Furnish and Install Bank Stabilization Erosion Barrier Bag – Base Layer with Clean Dredged Sand Fill Material (with no divers)	LF	\$ 45.00	\$ 52.95	\$ 32.20
2	Furnish and Install Bank Stabilization Erosion Barrier Bag – Each Additional Layer with Clean Dredged Sand Fill Material (with no divers)	LF	\$ 42.00	\$ 47.34	\$ 29.20
3	Furnish and Install Bank Stabilization Erosion Barrier Bag – Top Overlay Layer with Clean Sand Material Fill (NO Dredged Material)	LF	\$ 42.00	\$ 62.21	\$ 37.46
4	Furnish and Install Bank Stabilization Erosion Barrier Bag – Base Layer with Imported Clean Sand Material Fill	LF	\$ 45.00	\$ 87.72	\$ 45.40
5	Furnish and Install Bank Stabilization Erosion Barrier Bag – Each Additional Layer with Imported Clean Sand Material Fill	LF	\$ 42.00	\$ 87.72	\$ 40.15
6	Furnish and Install 4-inch SCH 80 PVC Conduit (irrigation)	LF	\$ 20.00	\$ 35.50	\$ 23.50
7	Furnish and Install St. Augustine Sod (includes watering)	SY	\$ 20.00	\$ 26.37	\$ 24.28
8	Remove Existing Minor Trees (3.0" to 5.0" diameter trunk) – cut just above the roots	EA	\$ 200.00	\$ 1,076.99	\$ 550.00
9	Remove Existing Major Trees (5.1" to 8" diameter trunk) - cut just above the roots	EA	\$ 300.00	\$ 2,584.75	\$ 950.00
10	City Requested Removal and Replacement of Existing Hedges	LF	\$ 50.00	\$ 172.31	\$ 56.50
11	Demolish and Remove Existing Wooden Docks	SY	\$ 200.00	\$ 146.96	\$ 51.25
12	Laborer hourly rate for Ancillary and Unspecified Work (5% mark-up on materials)	Hr	\$ 125.00	\$ 66.86	\$ 85.00