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PROPOSAL 20260055 

 
REPAIRS BASED ON INSPECTION 

2,000,000-GALLON STORAGE TANK 
MARGATE, FLORIDA 

 
CROM Coatings and Restorations (“CCR”), a Division of CROM, LLC, proposes to provide labor and material 
for the repair of the prestressed concrete tank in accordance with applicable portions of the plans and 
specifications dated NA, for City of Margate. The work will be completed in accordance with applicable codes 
and standards including OSHA, AWWA, AMPP, ICRI, ACI and standard prestressed concrete tank design. 
Any work not specifically detailed in Section 1 of this proposal shall be provided by others. 
 
1. SERVICES TO BE FURNISHED BY CCR 
 

CCR proposes to furnish supervision, labor, material, and equipment required to complete the work, 
except as noted in Section 2. The services to be furnished by CCR are specifically: 
 
This scope of work is to be performed on the readily accessible portions of the following tank unless 
specified differently below: 
 
• 2,000,000-Gallon Storage Tank 

92’-0” ID x 40’-0” SWD 
(CROM Job No. 1983-M-028) 

 
a. Mobilization. 
b. *Up to 20-LF of exterior wall crack injection. 
c. Fabricate and install self-closing gate at top of exterior ladder. 
d. *Spot repair up to 100-SF of the exterior dome concrete surface. 
e. Fabricate and install new dome hatch assembly. 
f. **Spot repair up to 700-SF of the interior dome by abrasive blasting, cleaning and using Tnemec 

Series 218 to repair spalled areas. 
g. Replace corroded hardware as needed on the interior ladder. 
h. Mechanically abrade, clean, and recoat the manhole frame. 
i. Tank disinfection in accordance with AWWA C652. 
j. ***Remove and replace full LLI assembly on tank 1978-M-035 while on site and tank disinfection in 

accordance with AWWA C652. 
 
*Repaired area coatings will not match the existing  coatings exactly due to weathering and 
age. 
**Does not include coatings, coatings will depend upon field verification. Actual amount of 
repair needed will also need to be field verified once tank is drained and out of service. 
***No additional mobilization will be charged as long as work can be completed while CROM is 
on site for the repair work on 1983-M-028. 

 
2. MATERIALS AND SERVICES FURNISHED BY CLIENT OR OTHERS 
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It is understood that the following services shall be provided by others without expense to CCR: 
 
a. Client will grant or obtain free and uninterrupted access to the structures for all equipment and 

personnel necessary for CCR to perform the work set forth in this Proposal. It is imperative that hatch 
covers are not installed prior to the completion of CCR’s scope of work to allow for maximum hatch 
opening. The Client will notify any and all processors of the project site that the Client has granted 
CCR free and uninterrupted access to the site. CCR shall be responsible for site cleanup and repair 
of damages caused by CCR or its subcontractors.  

 
b. The Client is responsible for the accuracy of locations for all subterranean structures and utilities. CCR 

will take responsible precautions to avoid known subterranean structures, and the Client waives any 
claim against CCR and agrees to defend, indemnify, and hold CCR harmless from any claim or liability 
for injury or loss, including costs to defend, arising from damage done to subterranean structures and 
utilities not identified or accurately located. In addition, Client agrees to compensate CCR for any time 
spent or expenses incurred by CCR in defense of any such claim. 

 
c. A continuous supply of potable water under 50-psi pressure at the rate of 60-gallons per minute for 

the use of the CCR crew within 100-feet of each tank/structure site. 
 

d. A continuous supply of electricity during the period of work: one 50-AMP, 110/220-volt service for the 
operation of our power tools and accessories, located not more than 100-feet from each tank/structure. 
Please be sure that all circuit breakers are ground-fault protected. If it is necessary for CCR to supply 
its own electric power, add $500.00 per week to the contract amount. If scope of work includes ultra-
high pressure water blasting, 20-AMP, 480-volt services is required. 

 
e. Any permit or other fees from any AHJ, as may be required for the work including but not limited to all 

connect/disconnect, impact and building/construction fees. 
 

f. A suitable container conveniently located on site for the use of the CCR crew to dispose of construction 
debris generated during the repairs/modifications. 

 
g. Sanitary facilities, including dedicated hand washing station per OSHA and ANSI standards, for the 

CCR crew for the duration of the project. 
 
h. Drainage and disposal of the tank’s/structure’s contents. 
 
i. Refilling, disinfecting, bacteriological sampling, and testing of the tank’s contents. 
 
j. Cleaning the interior and exterior of the tank/structure and accessories. 
 
k. Complete lock-out and tag-out of the subject tank/structure prior to personnel entering each 

tank/structure. The Client will be required to provide all materials for this process.  The Client will be 
responsible for demonstrating to CCR that the lock-out procedure is complete, and the tank/structure 
is rendered “safe” before CCR performs air quality testing to enter each tank/structure. 

 
l. All professional engineering design services. 

 
m. Method A “X-Cut Tape Test”, per ASTM D3359, shall be completed by a qualified coatings inspector 

or coatings manufacturer representative prior to application of new coating system. Results of this test 



20260055 – Repairs Based on Inspection  February 3, 2026 
Margate, FL  Page 3 
 

CCR011 – 1/19/2026 

must be 4A or greater. If the results of this test are less than a 4A, CCR and the Client will have to re-
evaluate the proposed scope of work and pricing. 

 
n. Confined space compliance including hole watch, ventilation, retrieval system, and safe and clear 

access to the work area compliant to all local, state, and federal regulations for the duration of our 
work. 

 
o. Proper environmental conditions including ambient temperature, moisture control and curing 

conditions. 
 

p. Adhesion testing as required by the specifications. 
 

q. Hazardous material removal and disposal as required by the specifications. 
 
3. SCHEDULE, COMMENCEMENT, AND DELAYS 

 
This quotation is valid for 30-days. Should this quotation expire, a new quotation will be required to reflect 
updated pricing due to market changes.  
 
CCR will be prepared to start work on or before March 5, 2026, the Anticipated Construction Start Date, 
and will undertake to furnish sufficient labor, materials, and equipment to complete construction of our 
scope of work with the durations noted below: 

 
(Tank 1: 4-Weeks) 
 

4. QUOTATION 
 

We are prepared to carry out this work in accordance with the foregoing for the lump sum price of: 
 
 

Mobilization        $    5,500.00 
Exterior Crack Injection (20-LF)     $  17,900.00 
Install Self-Closing Gate      $    4,900.00 
Spot Repair Dome       $  12,500.00 
Replace Dome Hatch      $    9,500.00 
Spot Repair Interior Dome (700-SF)    $114,500.00 
Replace Corroded Hardware on Interior Ladder   $    2,500.00 
Recoat Manhole Frame      $    9,500.00 
Disinfection        $    7,500.00 
Replace LLI on Tank 1978-M-035     $  12,900.00 
Optional Disinfection for 1978-M-035    $    7,500.00 
 

   Total  $204,700.00 
 

 
CROM’s proposal is predicated on the site being available to us Monday through Friday between 6:00 am 
and 6:00 pm, for 10-hour shifts, up to 40-hours; however, the Superintendent may choose when to begin 
work for the crew, as needed, to maintain the job schedule. If the site restrictions do not allow for this, 
then our price will be renegotiated. 
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This Proposal does not include an allowance for prevailing wage rates.    
 

If a bond is required for the Scope of Work included in this contract, CCR will furnish a one-year 
Performance and Payment Bond. The cost of this bond is not included in our price. Please add $9.00 per 
$1,000 of contract value. 
 
A surcharge of 4% will be added to all credit card payments.  
 
10% of the contract price will be invoiced upon submittal for approval of detailed design, structural 
calculations, and signed and sealed shop drawings submittals. 
 

5. ACCEPTANCE 
 

This proposal is offered for your acceptance within 30-days from the bid/proposal date. We reserve the 
right after that period to amend our proposal to reflect our changing construction schedules and materials 
and labor rate changes. The return to this company of a copy of this proposal, and incorporated terms and 
conditions, with your acceptance endorsed thereon within the time aforesaid will constitute a contract 
between us. This proposal and incorporated terms and conditions shall be made a part of any subcontract 
agreement or purchase order. 

 
 
Sincerely, 
 
CROM Coatings and Restorations, a Division of CROM, LLC 
 
 

   
Cameron Kenyon    Nick Martin 
Business Development Manager  Region Lead 
 
/nkm.scg 
 
ACCEPTED BY CLIENT 
 
______________________________ 
 
PRINT: ________________________ 
 
TITLE: ________________________ 
 
DATE: ________________________ 
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1. DRAWINGS, SPECIFICATIONS, AND OTHER REQUIRED 
DATA 
The Client or a duly authorized representative, is responsible 
for providing CCR with a clear understanding of the project 
nature and scope as is reasonably known to the Client. The 
Client shall supply CCR with sufficient and adequate 
information, including, but not limited to, maps, site plans, 
reports, surveys, and designs, to allow CCR to properly 
complete the specified services. The Client shall also 
communicate changes in the nature and scope of the project 
as soon as possible during the performance of the work so that 
the changes can be incorporated into the work product. 

Prior to starting work, CCR will request from Client data 
reasonably required for submittal purposes for the 
repair/modification/coating of the aforementioned 
structure(s), including any available computations, detailed 
drawings, and specifications. If, in the opinion of CCR, 
adequate data is not available or is incomplete, Client will be 
informed, and arrangements made for creation of needed 
data. CCR will not perform engineering studies or perform 
work requiring professional engineering duties but will assist 
Client in obtaining such services. 

2. INSURANCE 
CCR represents and warrants that it and its agents, staff, 
and Consultants employed by it is and are protected by 
worker's compensation insurance and that CCR has such 
coverage under public liability and property damage insured 
policies, which CCR deems to be adequate. Certificates for 
all such policies of insurance shall be provided to the Client 
upon request in writing. Within the limits and conditions of 
such insurance, CCR agrees to indemnify and save Client 
harmless from and against loss, damage, or liability arising 
from negligent acts by CCR, its agents, staff, and 
consultants employed by it. CCR shall not be responsible for 
any loss, damage or liability beyond the amounts, limits, and 
conditions of such insurance. The Client agrees to defend, 
indemnify, and save CCR harmless for loss, damage, or 
liability arising from acts by Client, Client's agent, staff, and 
other consultants employed by Client. Any bond 
requirement(s) by Client will carry an additional cost unless 
the parties agree otherwise. 

3. BACK CHARGES AND CLAIMS FOR EXTRAS 
No claim for extra services rendered or materials furnished 
will be valid by either party unless written notice thereof is 
given during the first ten days of the calendar month 
following that in which the claim originated. CCR's claims for 
extras shall carry 30% for overhead and 10% for profit. Any 
mutually agreed upon deductive change order will provide only 
a credit for 10% profit but will not provide a credit for 30% 
overhead.  

4. LIMIT ON INDIVIDUAL LIABILITY OF DESIGN 
PROFESSIONAL 
LIMITATION ON INDIVIDUAL LIABILITY OF DESIGN 
PROFESSIONAL - TO THE EXTENT PERMITTED BY 
LAW, AN EMPLOYEE, AGENT, DESIGN 
PROFESSIONALS, OR ENGINEERS EMPLOYED BY 
CCR SHALL NOT BE INDIVIDUALLY LIABLE FOR 
NEGLIGENCE OCCURRING WITHIN THE COURSE AND 
SCOPE OF EMPLOYMENT WITH CCR UNDER THIS 
PROPOSAL TO AN OWNER, CONTRACTOR, 
SUBCONTRACTOR, OR TO ANY THIRD PARTY CLAIMING 
BY AND THROUGH THESE PARTIES. 

5. ASSIGNMENT AND THIRD PARTIES 

Neither the Client nor CCR may delegate, assign, sublet or 
transfer their duties or any interest in this Proposal without 
the written consent of the other party. Both parties agree 
there are no intended third-party beneficiaries to this 
Proposal, including other contractors or parties working on 
the project, or, if necessary, a surety of CCR. 

6. LABOR 
If CCR is required to employ persons of an affiliation desirable 
to the Client, or other contractor employed by him or the general 
contractor thereby resulting in increased costs to us, the 
contract price shall be adjusted accordingly. Such requirement 
shall not provide that CCR sign a contract with any labor 
organization. In the event of a labor stoppage, we shall not be 
in default or be deemed responsible for delay of the progress 
of this contract or damage to the Client or the contractor so long 
as CCR has sufficient qualified employees available to perform 
the scope of work. 

Our proposal is based on our crew performing our Scope of 
Work in accordance with our standard safety program. If any 
additional safety requirements are placed on us (not required 
by OSHA) such as: site training, additional safety equipment, 
or permit-required confined space, the cost for such additional 
requirements plus 30% for overhead shall be reimbursed to us. 

This proposal is predicated on open-shop labor conditions, 
using our own personnel.  

7. SCHEDULE, COMMENCEMENT, AND DELAYS 
If the readiness of the project site or conditions do not allow 
efficient execution of our work on or before the Anticipated 
Construction Start Date our contract price will increase $200.00 
per man hour of crew delay until other productive work can be 
scheduled for the assigned crew. 

Schedule changes not caused by CCR, including but not limited 
to delays to the Anticipated Construction Start Date, additional 
mobilizations and demobilizations not included in the original 
price, and other delays that impact CCR and cause actual 
additional costs shall be equitably compensated via change 
order procedures for time and price. 

It is agreed that we shall be permitted to execute our work 
without interruption. If delayed at any time for a period of 24 
hours or more by an act or neglect of the owner, his 
representative, or other contractor employed by him, or by the 
general contractor, or by reason of any changes ordered in the 
work, we shall be reimbursed $200.00/manhour until the crew 
is able to resume work on the project.  Any additional 
remobilizations will be reimbursed to CCR.  

In the event an agreement apart from this proposal is preferred, 
such agreement shall include this Proposal and all the 
conditions herein unless both parties agree in writing to 
specifically omit any condition. 

8. PAYMENTS 
Periodic and final payment, including any retention, shall be 
made within net 30 days of sufficient invoice from the date our 
work is completed, or the billing is received, or in accordance 
with applicable state Prompt Payment law, whichever is earlier, 
and is to be received by us in our accounting office at 250 SW 36th 
Terrace, Gainesville, Florida 32607. All costs for third-party 
contracts and billing management services, or use of any 
software, as may be required by the Client or Owner, will be 
added to the Contract Price by change order. Final payment 
shall not be held due to delays in testing. Payment not received 
by that date will be considered past due and will be subject to 
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a late payment charge of 1½% per calendar month, or any 
fraction thereof until received in our office.  

If CCR does not receive payment within 30 days after such 
payment is due as defined herein, CCR may give notice, without 
prejudice to and in addition to any other legal remedies and 
may stop work until payment of the full amount owing has been 
received. The Proposal Amount and Time shall be adjusted by 
the amount of CCR's reasonable and verified cost of shutdown, 
delay, and startup, which shall be effected by an appropriate 
change order. 

Any reasonable legal or other expense necessary for the 
enforcement of this Proposal or for the collection of monies due 
shall be borne by the party at fault. If sales tax is excluded from 
our price, or on materials contained in our price, in accordance 
with project specifications, such exclusion is subject to receipt 
of adequate tax exemption documents from you or the project 
owner prior to commencement of Work to allow for our 
application of same. If proper tax exemption documentation is 
not received or is not adequate to provide exemption, we 
reserve the right to receive reimbursement of all sales tax CCR 
is obligated to pay due to the tardiness, lack of, or inadequate 
exemption documentation on behalf of you or the owner. 

A surcharge of 4% will be added to all credit card payments. 

10% of the contract price will be invoiced upon submittal for 
approval of detailed design, structural calculations, and signed 
and sealed shop drawings submittals. 
 

9. DISPUTE RESOLUTION  
In the event of a controversy or claim related to this Proposal, 
then the Parties will engage in high-level management 
discussions within five (5) days of written notice to the other 
Party. If the issues remain unresolved, then the Parties will 
engage in Mediation per AAA Construction Industry Mediation 
Rules in the State of the place of the Project, unless an 
alternative location is agreed upon by the Parties in writing. The 
mediation shall be convened within thirty (30) days of a Party’s 
mediation request. Each Party shall be responsible for their 
own attorneys’ fees for the mediation; and the mediator costs 
shall be shared equally by the Parties. If the matter still remains 
unsettled after submission to mediation, the Parties may 
engage in litigation in the state or federal court having 
jurisdiction in the location of the Project, and the laws of State 
of the Place of the Project shall control jurisdiction, unless 
otherwise agreed to by the Parties in writing. The Prevailing 
Party shall be entitled to reasonable attorneys’ fees and costs 
from the Non-Prevailing Party, upon an award of the Court. 

10. CHANGES IN SCOPE AND LIMITATIONS 
If the Client wishes to have CCR perform any additional repairs 
or remediation of the tank(s)/structure(s) or accessories, it shall 
authorize such work in writing and pay CCR its standard rates 
for such work. 

It is agreed that CCR shall not be responsible for any 
consequential, special, or delay damages, or any force majeure 
events, including but not limited to acts of God and pandemic. 
CCR does not assume responsibility for differing, latent, or 
concealed conditions which differ materially from those 
indicated in the Subcontract/Contract documents or from those 
ordinarily found to exist and not inherent in the Work, including 
but not limited to weather or subsurface conditions, and not 
caused by CCR's fault or negligence. 

11. TERMINATION 
This agreement may be terminated by either party upon seven 

(7) days’ written notice in the event of substantial failure by the 
other party to perform in accordance with the terms hereof. 
Such termination shall be effective if that substantial failure has 
been redeemed before the expiration of the period specified in 
the written notice. In the event of termination, CCR shall be paid 
for services performed to the termination notice date plus 
reasonable termination expenses. 

In the event of termination, or suspension for more than three 
(3) months prior to completion of all work contemplated by the 
proposal, CCR may complete such analyses and records as 
necessary to complete their files and may also complete a 
report on the services performed to the date of notice of 
termination or suspension. The expense of termination or 
suspension shall include all direct costs of CCR in completing 
such analyses, records, and reports if necessary. 

12. WARRANTY 
CCR will warranty its workmanship and materials on its work 
covered in this Proposal for a period of one year after 
completion of its work. Prior to leaving the location, CCR 
personnel will perform a walk-through with the responsible 
party overseeing our work for the Client. The warranty will begin 
on the date of the final walk-through, date of signed certificate 
of completion, or date of CROM's final invoice, whichever 
occurs first. In case any defects in CCR's workmanship or 
materials appear within the one-year period after completion 
and acceptance of CCR's work, CCR shall promptly make 
repairs at its own expense upon written notice by the Client that 
such defects have been found. CCR's warranty is limited to 
defects in CCR's workmanship and materials, excluding active 
leak repairs, inspections, cleaning, and disinfection services 
("Services"). CCR shall endeavor to perform these Services 
with that degree of care and skill ordinarily exercised under 
similar circumstances by contractors practicing in the same 
discipline at the same time and location. CCR shall not be 
responsible for, nor liable for, delamination of previous coatings 
application, any ordinary wear and tear, or for damage caused 
from negligent or inappropriate use or by any other entity 
beyond our control, including but not limited to modifications, 
work, or repairs by others. 
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