



2016 WATER MAIN IMPROVEMENTS
BID NO. 2016-004

Bid by:
TV Diversified, LLC
6397 Shadow Creek Village Circle
Lake Worth, FL 33463
O: 561.629.7087 | F: 561.433.3086

DEPARTMENT OF ENVIRONMENTAL AND ENGINEERING SERVICES
901 NW 66TH AVENUE
MARGATE, FLORIDA 33063 DEPARTMENT

BID PROPOSAL FORM BID NO. 2016-004

**BID TO: CITY COMMISSION
CITY OF MARGATE**

1. The undersigned bidder proposes and agrees, if this bid is accepted, to enter into an Agreement with the OWNER in the form included in the Contract Documents to perform the WORK as specified or indicated in said Contract Documents entitled:

2016 WATER MAIN IMPROVEMENTS, BID NO. 2016-004

2. Bidder accepts all of the terms and conditions of the Contract Documents, including without limitation those in the "Notice Inviting Bids", and "Instructions to Bidders", dealing with the disposition of the bid security.
3. The bid will remain open for the period stated in the "Notice Inviting Bids", unless otherwise required by law. Bidder will enter into an Agreement within the time and in the manner required in the "Notice Inviting Bids" and the "Instructions to Bidders", and will furnish the insurance certificates, Payment Bond and Performance Bond required by the Contract Documents.
4. It is the Contractor's responsibility to contact the City @ (954) 935-5346 prior to the bid opening to determine if any addenda have been issued on the project. Bidder has examined copies of all the Contract Documents including the following addenda (receipt of all of which is acknowledged):

Number 1 Date 2/4/2016

5. Bidder has familiarized itself with the nature and extent of the Contract Documents, WORK, site, locality where the WORK is to be performed, the legal requirements (federal, state and local laws, ordinances, rules and regulations), and the conditions affecting cost, progress or performance of the WORK and has made such independent investigations as bidder deems necessary.
6. This bid is genuine and not made in the interest of or on behalf of any undisclosed person, firm or corporation and is not submitted in conformity with any agreement or rules of any group, association, organization or corporation. Bidder has not directly or indirectly induced or solicited any other bidder to submit a false or sham bid. Bidder has not solicited or induced any person, firm or corporation to refrain from bidding and Bidder has not sought by collusion to obtain for itself any advantage over any other bidder or over Owner.

To all the foregoing, and including all Bid Schedule(s) and information required of bidder contained in this Bid Form, said Bidder further agrees to complete the Work required under the Contract Documents within the Contract Time stipulated in said Contract Documents, and to accept in full payment thereof the Contract Price based on the total bid price(s) named in the aforementioned bidding schedule(s).

BID PROPOSAL FORM BID NO. 2016-004

NAME OF FIRM TV Diversified, LLC

ADDRESS: 6397 Shadow Creek Village Cir, Lake Worth, FL 33463

NAME OF SIGNER Thomas V Vitale, Jr
(Print or Type)

TITLE OF SIGNER Manager

SIGNATURE:  DATE: 02/10/16

TELEPHONE NO: 561-629-7087 FACSIMILE NO: 561-433-3086

E-MAIL: ciacobelli@tvdiversified.com

BID NO. 2016-004

SCHEDULE OF BID PRICES – BID NO. 2016-004

TO: CITY COMMISSION

CITY OF MARGATE

(Please fill in all blanks and return with your proposal.)

BIDDER AGREES TO PERFORM ALL THE WORK DESCRIBED IN THE CONTRACT DOCUMENTS FOR THE FOLLOWING UNIT PRICES OR LUMP SUMS. BIDS SHALL INCLUDE SALES TAX AND ALL OTHER APPLICABLE TAXES AND BIDDER UNDERSTANDS THAT THE EXTENDED TOTAL FOR EACH AND EVERY ITEM IS THE RESULT OF MULTIPLYING THE QUANTITY TIMES THE UNIT COST STATED IN FIGURES. FOR ANY DISCREPANCY BETWEEN THE UNIT COST AND TOTAL COST, THE UNIT COST PREVAILS.

In accordance with your request for proposals and the specifications contained herein, the undersigned proposes the following:

ITEM NO.	DESCRIPTION	SECTION 1025 REFERENCE	QUANTITY	UNIT	UNIT COST	TOTAL COST
1	BONDS AND INSURANCE	1.02	1	LS	\$ 11,500.00	\$ 11,500.00
2	MOBILIZATION	1.03	1	LS	\$ 11,500.00	\$ 11,500.00
3	MAINTENANCE OF TRAFFIC	1.04	1	LS	\$ 4,230.00	\$ 4,230.00
4	ADDITIONAL COMPENSATION FOR EXCAVATION IN HARD ROCK	1.05	350	LF	\$ 30.00	\$ 10,500.00
5	FURNISH & INSTALL 4" DIP WATER MAIN PIPE	1.06	790	LF	\$ 35.60	\$ 28,124.00
6	FURNISH & INSTALL 6" DIP WATER MAIN PIPE	1.06	2,700	LF	\$ 29.00	\$ 78,300.00
7	FURNISH & INSTALL 8" DIP WATER MAIN PIPE	1.06	30	LF	\$ 43.00	\$ 1,290.00
8	FURNISH & INSTALL 10" DIP WATER MAIN PIPE	1.06	30	LF	\$ 53.10	\$ 1,593.00
9	FURNISH & INSTALL 2" PE WATER MAIN PIPE	1.07	90	LF	\$ 16.40	\$ 1,476.00
10	FURNISH & INSTALL WATER SERVICE	1.08	15	EA	\$ 750.00	\$ 11,250.00
11	FURNISH & INSTALL WATER SERVICE IN CASING	1.08	21	EA	\$ 1,505.00	\$ 31,605.00
12	CONNECT EXISTING WATER SERVICE TO NEW WATER MAIN	1.09	2	EA	\$ 740.00	\$ 1,480.00
13	FURNISH & INSTALL PRESSURE MAIN FITTINGS	1.10	4.0	TN	\$ 4,455.00	\$ 17,820.00
14	FURNISH & INSTALL 2" GATE VALVE	1.11	1	EA	\$ 760.00	\$ 760.00
15	FURNISH & INSTALL 4" GATE VALVE	1.11	1	EA	\$ 870.00	\$ 870.00
16	FURNISH & INSTALL 6" GATE VALVE	1.11	9	EA	\$ 1,055.00	\$ 9,495.00
17	FURNISH & INSTALL 10" GATE VALVE	1.11	1	EA	\$ 2,075.00	\$ 2,075.00
18	FURNISH & INSTALL FIRE HYDRANT	1.12	6	EA	\$ 4,175.00	\$ 25,050.00
19	RELOCATE FIRE HYDRANT	1.13	1	EA	\$ 1,930.00	\$ 1,930.00

20	FURNISH & INSTALL BLOW-OFF ASSEMBLY	1.14	2	EA	\$ 1,530.00	\$ 3,060.00
21	CONNECT TO EXISTING PIPE	1.15	10	EA	\$ 2,075.00	\$ 20,750.00
22	FURNISH & INSTALL SAMPLE POINT	1.16	9	EA	\$ 455.00	\$ 4,095.00
23	GROUT & ABANDON EXISTING PIPE	1.17	380	LF	\$ 10.15	\$ 3,857.00
24	ASBESTOS CEMENT PIPE REMOVAL AND DISPOSAL	1.18	170	LF	\$ 14.05	\$ 2,388.50
25	RESTORE CONCRETE SIDEWALK, DRIVEWAYS, & MISCELLANEOUS CONCRETE	1.19	300	SY	\$ 75.00	\$ 22,500.00
26	RESTORE ASPHALT DRIVEWAY	1.20	210	SY	\$ 60.35	\$ 12,673.50
27	RESTORE CURB AND GUTTER	1.21	360	LF	\$ 38.00	\$ 13,680.00
28	RESTORE ROADWAY	1.22	200	SY	\$ 63.00	\$ 12,600.00
29	MILL AND RESURFACE EXISTING ASPHALT	1.23	670	SY	\$ 31.35	\$ 21,004.50
30	REMOVE AND REPLACE SOD	1.24	1	LS	\$ 18,120.00	\$ 18,120.00
31	REMOVAL OF TREES	1.25	2	EA	\$ 605.00	\$ 1,210.00
32	REMOVAL OR REPLACEMENT OF TREES AND PLANTS	1.26	1	AL	\$ 3,500.00	\$ 3,500.00
33	PERMIT FEES	1.27	1	AL	\$ 500.00	\$ 500.00

TOTAL BASE BID AMOUNT

(Sum of Items 1 through 33)

\$390,786.50

Note 1: City permit fees shall not be waived and should be included in your bid proposal.

Note 2: A contingency allowance for unforeseen equipment, materials, or other work not directly or indirectly included in any of the items listed is included below. All work paid for under this item must be authorized in writing by the Engineer or Owner. If the amount is not used either wholly or in part, the amount not used shall be deducted from the contract price.

DESCRIPTION	TOTAL COST
TOTAL BASE BID AMOUNT	\$ <u>390,786.50</u>
ALLOWANCE	\$ 17,500.00
BID ALTERNATE NO 1 (IF ANY)	\$ <u>0</u>
BID ALTERNATE NO 2 (IF ANY)	\$ <u>0</u>
COST OF INDEMNIFICATION	\$ 100.00
GRAND TOTAL FOR ALL ITEMS	\$ <u>408,386.50</u>

ALL BIDS MUST BE SIGNED WITH THE VENDOR NAME AND BY AN OFFICER OR EMPLOYEE HAVING THE AUTHORITY TO BIND THE COMPANY OR FIRM BY SIGNATURE.

MATERIAL SAFETY DATA SHEETS ENCLOSED? YES _____ NO x _____

SPECIFICATION SHEETS/BROCHURES?

YES _____

NO x _____

WILL YOUR FIRM ACCEPT PAYMENT VIA A CITY OF MARGATE PROCUREMENT CARD?

YES _____

NO x _____

HAVE YOUR INSURANCE REPRESENTATIVE REVIEW THE SAMPLE INSURANCE CERTIFICATE TO ENSURE COMPLIANCE.

BIDDER'S GENERAL INFORMATION:

The bidder shall furnish the following information. Additional sheets shall be attached as required. Failure to complete Item Nos. 1, 3, and 8 will cause the bid to be non-responsive and may cause its rejection. In any event, no award will be made until all of the Bidder's General Information (i.e., items 1 through 9 inclusive) is delivered to the OWNER.

- (1) Contractor's name and address:
TV Diversified, LLC
6397 Shadow Creek Village Circle
Lake Worth, FL 33463

- (2) Contractor's telephone number: 561-629-7087

- (3) Contractor's license: Primary classification Underground Utilities
State License Number CUC1223938
Supplemental classifications held, if any: _____
Name of Licensee, if different from (1) above: _____

- (4) Name of person who inspected site of proposed WORK for your firm:
Name: Chris Iacobelli Date of Inspection: 2/02/2016

- (5) Name, address, and telephone number of surety company and agent who will provide the required bonds on this contract: Hartford Casualty Company (Dwight Crone Agent)
One Hartford Plaza 410-321-7800
Hartford, CN 06155

- (6) Attach to this bid, the experience resume of the person who will be designated chief construction superintendent or on site construction manager.

- (7) Attach to this bid a financial statement, references, and other information, sufficiently comprehensive to permit an appraisal of Contractor's current financial condition.

BID NO. 2016-004

(8) List 3 projects completed as of recent date involving work of similar type and complexity:

PROJECT NAME	CONTRACT PRICE	NAME, ADDRESS AND TELEPHONE NUMBER OF OWNER
** See attached Project List		

(9) Subcontractors: The bidder further proposes that as part of their submittal, attached is a list of subcontracting firms or businesses that will be awarded subcontracts for portions of the work in the event the bidder is awarded the Contract:

BID BOND

KNOW ALL MEN BY THESE PRESENTS:

That we TV Diversified, LLC as Principal, and Hartford Casualty Insurance Company as Surety, are held and firmly bound unto City of Margate, hereinafter called "City" in the sum of (\$ 5% of Amount Bid) Five Percent of Amount Bid dollars, (not less than 5 percent of the total amount of the bid) for the payment of which sum, well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these presents.

WHEREAS, said Principal has submitted a bid to said City to perform the Work required under the bidding schedule of the City's Contract Documents entitled:

2016 WATER MAIN IMPROVEMENTS, BID NO. 2016-004

NOW THEREFORE, if said Principal is awarded a contract by said City and, within the time and in the manner required in the "Notice Inviting Bids" and the "Instructions to Bidders" enters into a written Agreement on the form of the agreement bound with said Contract Documents, furnishes the required certificates of insurance, and furnishes the required Performance Bond, then this obligation shall be null and void, otherwise it shall remain in full force and effect. In the event suit is brought upon this bond by said City and City prevails, said Surety shall pay all costs incurred by said City in such suit, including a reasonable attorney's fee to be fixed by the court.

SIGNED AND SEALED, this 8th day of February, 2016.

TV Diversified, LLC
(Principal)
By: Thomas V. Vitale Jr
(SIGNATURE)

Hartford Casualty Insurance Company
(Surety)
By: Dwight E. Crone
Dwight E. Crone, Attorney-in-Fact (SIGNATURE)

STATE OF MARYLAND, COUNTY OF HOWARD: BEFORE ME PERSONALLY APPEARED THE ABOVE TO ME WELL KNOWN AND KNOWN TO ME TO BE THE PERSONS DESCRIBED IN AND WHO EXECUTED THE FOREGOING INSTRUMENT, AND ACKNOWLEDGED TO AND BEFORE ME THAT THEY EXECUTED SAID INSTRUMENT FOR THE PURPOSES THEREIN EXPRESSED.

WITNESS MY HAND AND OFFICIAL SEAL, THIS 8th DAY OF February, 2016

NOTARY PUBLIC: Nancy Small
Nancy Small

POWER OF ATTORNEY

Direct Inquiries/Claims to:

THE HARTFORD
 Bond T-12
 One Hartford Plaza
 Hartford, Connecticut 06155
 email: bond.claims@thehartford.com
 call: 888-266-3488 | fax: 860-757-5835

KNOW ALL PERSONS BY THESE PRESENTS THAT:

Agency Code: 30-722719

- Hartford Fire Insurance Company, a corporation duly organized under the laws of the State of Connecticut
- Hartford Casualty Insurance Company, a corporation duly organized under the laws of the State of Indiana
- Hartford Accident and Indemnity Company, a corporation duly organized under the laws of the State of Connecticut
- Hartford Underwriters Insurance Company, a corporation duly organized under the laws of the State of Connecticut
- Twin City Fire Insurance Company, a corporation duly organized under the laws of the State of Indiana
- Hartford Insurance Company of Illinois, a corporation duly organized under the laws of the State of Illinois
- Hartford Insurance Company of the Midwest, a corporation duly organized under the laws of the State of Indiana
- Hartford Insurance Company of the Southeast, a corporation duly organized under the laws of the State of Florida

having their home office in Hartford, Connecticut (hereinafter collectively referred to as the "Companies") do hereby make, constitute and appoint Dwight E. Crone of Columbia, Maryland, its true and lawful Attorney-in-Fact, to sign its name as surety(ies) only as delineated above by , and to execute, seal and acknowledge the following bond, undertaking, contract or written instrument:

Bond No. 30BCSHJ6379

Naming TV Diversified, LLC as Principal,
 and City of Margate as Obligee,

in the amount of See Bond Form(s) on behalf of Company in its business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

In Witness Whereof, and as authorized by a Resolution of the Board of Directors of the Company on August 1, 2009, the Company has caused these presents to be signed by its Vice President and its corporate seals to be hereto affixed, duly attested by its Assistant Secretary. Further, pursuant to Resolution of the Board of Directors of the Company the Company hereby unambiguously affirms that it is and will be bound by any mechanically applied signatures applied to this Power of Attorney.



John Gray

John Gray, Assistant Secretary

M. Ross Fisher

M. Ross Fisher, Vice President

STATE OF CONNECTICUT }
 COUNTY OF HARTFORD } ss. Hartford

On this 12th day of July, 2012, before me personally came M. Ross Fisher, to me known, who being by me duly sworn, did depose and say: that he resides in the County of Hartford, State of Connecticut; that he is the Vice President of the Companies, the corporations described in and which executed the above instrument; that he knows the seals of the said corporations; that the seals affixed to the said instrument are such corporate seals; that they were so affixed by authority of the Boards of Directors of said corporations and that he signed his name thereto by like authority.



CERTIFICATE

Kathleen T. Maynard

Kathleen T. Maynard
 Notary Public

My Commission Expires July 31, 2016

I, the undersigned, Vice President of the Companies, DO HEREBY CERTIFY that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which is still in full force effective as of February 8, 2016.

Signed and sealed at the City of Hartford.



Kevin Heckman

Kevin Heckman, Assistant Vice President

REFERENCE SHEET

In order to receive Bid Award consideration on the proposed bid, it is a mandatory requirement that the following "Information Sheet" must be completed and returned with your bid. This information may be used in determining the Bid Award for this contract.

BIDDER (COMPANY NAME): TV Diversified, LLC
6397 Shadow Creek Village,
ADDRESS: Lake Worth, FL 33463 TELEPHONE NO: 561-629-7087
CONTACT PERSON: Thomas V Vitale, Jr TITLE: Manager
NUMBER OF YEARS IN BUSINESS: 9
ADDRESS OF NEAREST FACILITY: 6397 Shadow Creek Village, Lake Worth, FL 33463

LIST THREE (3) COMPANIES OR GOVERNMENTAL AGENCIES WHERE THESE PRODUCTS AND SERVICES HAVE BEEN PROVIDED IN THE LAST YEAR.

1. Company Name: Sarasota County
Address: 1660 Ringling Blvd, Sarasota, FL 34236
Contact Person: John Saputo Title: PM
Phone: 941-650-0022
2. Company Name: City of Wilton Manors
Address: 2020 Wilton Dr, Wilton Manors, FL 33305
Contact Person: Rita Sanz Title: PM
Phone: 954-390-2190
3. Company Name: Palm Beach County
Address: 301 N Olive Ave, West Palm Beach, FL 33401
Contact Person: Chuck Gant Title: PM
Phone: 561-307-6745



NON-COLLUSIVE AFFIDAVIT FOR BID NO. 2016-004

State of Florida)
County of Palm Beach)ss.

Thomas V Vitale, Jr being first duly sworn, deposes and says that:

He/she is the Manager, (Owner, Partner, Officer, Representative or Agent) of TV Diversified, LLC, the Offeror that has submitted the attached Proposal;

He/she is fully informed regarding the preparation and contents of the attached Proposal and of all pertinent circumstances regarding such Proposal;

Such Proposal is genuine and is not a collusive or sham Proposal;

Neither the said Offeror nor any of its officers, partners, owners, agents, representatives, employees or parties in interest, including this affiant, have in any way colluded, conspired, connived or agreed, directly or indirectly, with any other Offeror, firm, or person to submit a collusive or sham Proposal in connection with the Work for which the attached Proposal has been submitted; or to refrain from bidding in connection with such Work; or have in any manner, directly or indirectly, sought by agreement or collusion, or communication, or conference with any Offeror, firm, or person to fix the price or prices in the attached Proposal or of any other Offeror, or to fix any overhead, profit, or cost elements of the Proposal price or the Proposal price of any other Offeror, or to secure through any collusion, conspiracy, connivance, or unlawful agreement any advantage against (Recipient), or any person interested in the proposed Work;

The price or prices quoted in the attached Proposal are fair and proper and are not tainted by any collusion, conspiracy, connivance, or unlawful agreement on the part of the Offeror or any other of its agents, representatives, owners, employees or parties in interest, including this affiant.

Signed, sealed and delivered in the presence of:

Witness

Witness

By

Thomas V Vitale, Jr

Printed Name

Manager

Title

ACKNOWLEDGMENT
NON-COLLUSIVE AFFIDAVIT FOR BID NO. 2016-004

State of Florida
County of Palm Beach

On this the 10th day of February, 2016, before me, the undersigned Notary Public of the State of Florida, personally appeared

Thomas V Vitale, Jr and
(Name(s) of individual(s) who appeared before notary)

whose name(s) is/are Subscribed to within the instrument, and he/she/they acknowledge that he/she/they executed it.

WITNESS my hand
and official seal.

NOTARY PUBLIC
SEAL OF OFFICE:



Heather Crossman
NOTARY PUBLIC, STATE OF FLORIDA

Heather Crossman
(Name of Notary Public: Print,
Stamp, or Type as Commissioned)

Personally known to me, or
 Produced identification:

N/A
(Type of Identification Produced)

DID take an oath, or DID NOT take an oath

DRUG-FREE WORKPLACE PROGRAM FORM

In accordance with Section 287.087, State of Florida Statutes, preference shall be given to businesses with Drug-free Workplace Programs. Whenever two or more bids which are equal with respect to price, quality and service are received for the procurement of commodities or contractual service, a bid received from a business that certifies that it has implemented a Drug-free Workplace Program shall be given preference in the award process. In the event that none of the tied vendors have a Drug-free Workplace program in effect the City reserves the right to make final Decisions in the City's best interest. In order to have a Drug-free Workplace Program, a business shall:

1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees for violations of such prohibition.
2. Inform employees about the dangers of drug abuse in the workplace, the business's policy of maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties that may be imposed upon employees for drug abuse violations.
3. Give each employee engaged in providing the commodities or contractual services that are under bid a copy of the statement specified in subsection (1).
4. In the statement specified in subsection (1), notify employees that, as a condition of working on the commodities or contractual services that are under bid, the employee will abide by the terms of the statement and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, any violation of Chapter 893 or of any controlled substance law of the United States or any State, for a violation occurring in the workplace no later than five (5) days after such conviction.
5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation program if such is available in the employee's community by any employee who is convicted.
6. Make a good faith effort to continue to maintain a drug-free workplace through implementation.

If bidder's company has a Drug-free Workplace Program, so certify below:

AS THE PERSON AUTHORIZED TO SIGN THE STATEMENT, I CERTIFY THAT THIS FIRM COMPLIES FULLY WITH THE ABOVE REQUIREMENTS.

SIGNATURE OF BIDDER: Thomas V. Vitale Jr DATE: 2/10/2016

BID NO: 2016-004

COMPLIANCE WITH OCCUPATIONAL SAFETY AND HEALTH ACT

Bidder certifies that all material, equipment, etc. contained in this bid meets all O.S.H.A. requirements. Bidder further certifies that if he/she is the successful bidder, and the material, equipment, etc., delivered is subsequently found to be deficient in any O.S.H.A. requirement in effect on date of delivery, all costs necessary to bring the material, equipment, etc. into compliance with the aforementioned requirements shall be borne by the bidder.

OCCUPATIONAL HEALTH AND SAFETY MATERIAL SAFETY DATA SHEET REQUIRED:

In compliance with Chapter 442, Florida Statutes, any item delivered from a contract resulting from this bid must be accompanied by a MATERIAL SAFETY DATA SHEET (MSDS). The MSDS must include the following information:

- A. The chemical name and the common name of the toxic substance.
- B. The hazards or other risks in the use of the toxic substances, including:
 - 1. The potential for fire, explosion, corrosivity and reactivity;
 - 2. the known acute and chronic health effects of risks from exposure, including the medical conditions which are generally recognized as being aggravated by exposure to the toxic substance; and
 - 3. the primary routes of entry and symptoms of overexposure.
- C. The proper precautions, handling practices, necessary personal protective equipment, and other safety precautions in the use of or exposure to the toxic substances, including appropriate emergency treatment in case of overexposure.
- D. The emergency procedure for spills, fire, disposal and first aid.
- E. A description in lay terms of the known specific potential health risks posed by the toxic substances intended to alert any person reading this information.
- F. The year and month, if available, that the information was compiled and the name, address and emergency telephone number of the manufacturer responsible for preparing the information.

BID NO: 2016-004

Mark Vitale

SUMMARY

Results-driven project manager with expertise as a superintendent, construction manager, and operator. Over 10 years' experience in manhole and lift station rehabilitation. History of directing multiple projects to successful completion on time and on budget. Highly effective working under strict time and budgetary constraints. Dedicated to ensuring the highest level of construction quality while maintaining full adherence to all specifications. Proven ability to create, develop, and motivate construction crews. Lastly, I have a CDL driver's license and have many hours running heavy equipment.

EXPERIENCE

Project Superintendent, TV Diversified

Lake Worth, FL — Sep 2013-Present

Responsibilities:

Oversee multiple crews concurrently to ensure full compliance of project to specifications.

Manage all aspects of multiple manhole spray crews, as well as lift station rehab crews.

Prepare reports upon completion.

Train and monitor employees.

Maintain compliance of all safety regulations in all municipalities.

Consistently complete work on or before schedule and on budget.

Project Manager, Broken Sound Master Association

Boca Raton, FL — October 2010-August 2013

Responsibilities:

Managed a 1.2 million dollar lake restoration project.

Oversaw entire lake crew daily.

Completed daily work/time sheets.

Ordered materials and scheduled inspections.

Ran excavator and dredge unit.

Consistently came in under budget.

Forman, TV Diversified

Lake Worth, FL — March 2008-October 2010

Responsibilities:

Ran and managed manhole spray crew.

Designed, installed, and maintained bypass pumping of lift stations and master lift stations.

Fabricated and welded equipment and tools needed for work.

Coordinated delivery of materials and supplies for the job.

EDUCATION

2008 Desoto Votec. Certified and received occupational competencies in SMAW /MIG /TIG

2004 CFR 1926. Competent person, Confined Space Entry Permit

1996 Mcfatter Votec. A.S.E. Auto Mechanics. Certified in electrical, brakes, suspension and A.C.

11560 Sanderling Dr. • Wellington • Florida • 33414
T: 561-291-1265 • E: markvitale@tvdiversified.com

2015 PROJECTS

Project Name	Owner/Owners Agent Address	Owners Rep. Contact	Phone	Cell	Fax	Scope
City of West Palm Beach ITB 13-14-129 LS Rehab	City of West Palm Beach 401 Clematis St. 5th Floor West Palm Beach, FL 33401	Jackson Loebig	561-951-7656			Ongoing annual contract for Lift Station repair and/or rehabilitation of existing lift stations. Also to include the removal and replacement of valves, gates, pumps, sewer pipes, stormwater pipes, manholes, hatches, vaults, electrical cables, concrete structures and concrete slabs.
City of Margate Lift Station # 21 PO #131611 Bid #2013-007	City of Margate 901 NW 66th Ave, Margate, FL 33063	Kelly McAtee	954-972-0828		954-978-7349	Refurbish and modify Lift Station No. 21
Pinellas County Manhole Rehab contract PID#001814A	Pinellas County Board of County Commissioners 400 S Ft. Harrison Avenue Clearwater, FL 33756	Ryan Perez Vac Vision	813-626-0700	813-455-3715		On going annual contract for manhole rehabilitation. Applying Sewper Coat on various manholes/various locations in Pinellas County WO's to date 1,2,3,4,5
Sarasota County Lift Station Rehab Contract #111414CS	Sarasota County 1660 Ringling Blvd Sarasota, FL 34236	John J. Saputo	941-650-0022	941-650-0022		On going annual contract for lift station rehabilitation. Per WO issuance. 3 LS's to date
Palm Beach County Dry Can LS Conversion WUD 13-001	Palm Beach County 301 N Olive Ave, West Palm Beach, FL 33401	Chuck Gant Construction Coordinator		561-307-6745	561-493-6085	6" force main extension work installed by direction drilling, demo , and relocation of 4" smaller utilities and Contract for (8) L.S. Rehab at various locations in Palm Beach County. LS #'s 941, 948, 970, 973, 1040, 1056, 1082, 1083.
City of Wilton Manors Misc MH Rehab PO 15-232	City of Wilton Manors 2020 Wilton Drive Wilton Manors, FL 33305	Rita Sanz	954-390-2190		954-567-4212	Wet Well Coatings (application of Sewper Coat and Bench/Invert Repair for miscellaneous manholes
Town of Davie	UIT LLC 251 Valencia Ave # 4655 Coral Gables, FL 33134	Gonzalo Balandra	786-519-4534			Wet Well Coatings (application of Sewper Coat and Bench/Invert Repair for miscellaneous manholes
City of Wilton Manors LS #10 Coatings PO 15-231	City of Wilton Manors 2020 Wilton Drive Wilton Manors, FL 33305	Rita Sanz	954-390-2190		954-567-4212	Wet Well Coatings (application of Sewper Coat and Bench/Invert Repair for LS #10

2015 PROJECTS

Project Name	Owner/Owners Agent Address	Owners Rep. Contact	Phone	Cell	Fax	Scope
City of Hollywood Gravity Sewer Systems & Manhole Assessment, Renewal, Replacement & Repair 11- 7063C	City of Hollywood 1621 N. 14th Avenue, Hollywood, FL 33022	Jose Palanco, P.M. Chuck Dishner Field Engineer	954-921-3930 Ext 8966	Chuck Dishner 954-309-4092		Ongoing annual contract for MH rehabilitation. Applying Sewer Coat on various manhole locations. To date WO's # 1,2,3,4,5,6,7,8,9,10
City of Fort Meyers LS 71 and Misc Manholes PO 0914- 000224	Cit of Fort Meyers 2600 Dr. Martin Luther King Jr Blvd Fort Meyers, FL 33916	Tom Gloster	239-321-7232		239-344-5935	Four lift station rehabilitations and misc. manholes including but not limited to set-up and maintain bypass pumps, application of liner/sewper coat.

2014 PROJECTS

Project Name	Owner/Owners Agent Address	Owners Rep. Contact	Phone	Cell	Fax	Sub-Contract To	Scope	Date Completed
City of Pompano Beach Manhole Repair Work	City of Pompano Beach, 100 West Atlantic Boulevard, Pompano Beach, Florida 33060	Bobby w/BCM	561-793-7543		561-790-6996	BCM Construction, Inc. 17810 93rd Road Loxahatchee, FL 33470	Mobilize, clean, and remove protective coating. Repair existing manhole bench and channel	December-14
Delray Beach LS Rehab 2014-40 (56B, 59D, & 85)	City of Delray Beach 100 NW 1st Avenue Delray Beach, FL 33444	Patsy Nadal	561-243-7000	561-243-7166			Three lift station rehabilitations including but not limited to set-up and maintain bypass pumps, application of liner/sewper coat.	December-14
City of Naples Naples 15 MH's Rehab FY 14-15	City of Naples 370 Riverside Cir. Mr. Kevin Swisher Cell 239-298-9450	Frank Kendrix, Instiuforn Senior P.M.	305-685-7898, Ext. 615002	Frank Kendrix 813-299-6320, Ian Lancaster cell 818-944-7068		Instiuforn Technologies, 12155 NW 28th Avenue Miami, FL 33167	Wet Well Coatings (application of Sewper Coat and Bench/Invert Repair for a total of 12 LS's	December-14
City of Pompano Beach PO #131848 Lift Stations 65 & 81 Rehabilitation	City of Pompano Beach, 100 West Atlantic Boulevard, Pompano Beach, Florida 33060	John Sfropoulos					Set up and maintain bypass pumps, remove and replace wet-well. Rehab of two existing LS. Application of Sewper Coat	November-14
City of Naples Cambier Park MH Repairs PO 2617-05	City of Naples 370 Riverside Cir. Mr. Kevin Swisher Cell 239-298-9450	Frank Kendrix, Instiuforn Senior P.M.	305-685-7898, Ext. 615002	Frank Kendrix 813-299-6320, Ian Lancaster cell 818-944-7068		Instiuforn Technologies, 12155 NW 28th Avenue Miami, FL 33167	Wet Well Coatings (application of Sewper Coat and Bench/Invert Repair for three manholes	November-14
City of Naples LS 6 PO 2657-05	City of Naples 370 Riverside Cir. Mr. Kevin Swisher Cell 239-298-9450	Frank Kendrix, Instiuforn Senior P.M.	305-685-7898, Ext. 615002	Frank Kendrix 813-299-6320, Ian Lancaster cell 818-944-7068		Instiuforn Technologies, 12155 NW 28th Avenue Miami, FL 33167	Wet Well Coatings (application of Sewper Coat and Bench/Invert Repair for a total of 1 lift station and manhole repairs.	November-14
Loxahatchee River District Lift Station Rehab	Loxahatchee River District 2500 Jupiter Park Dr. Jupiter, FL 33458	Kris Dean, P.M, Director of Engineering, Adrian Sanchez, Project Supervisor	561-747-5700 Ext. 110	Adrian Sanchez 561-262-3464	561-747-9929		Rehabilitation of seven (7) lift stations. Including but not limited to demo and removal of existing piping, fittings, valves and structures and installation of new piping, fittings, valves, structures, resetting existing pumps, rehab of interior walls, relocation of electrical equipment.	September-14
City of Wellington LS #11 & 21 & 3	City of Wellington 1100 Wellington Trace Wellington, FL 33414	Corey Robinson	561-653-2464		561-904-5930		Application of Sewper Coat to LS 11, 21, 3	August-14
City of Fort Meyers LS#7, 69, 72 and Misc MH's 0809-000369	City of Fort Meyers 2600 Dr. Martin Luther King Jr Blvd Fort Meyers, FL 33916	Tom Gloster	239-321-7232		239-344-5935		Three lift station rehabilitations including but not limited to set-up and maintain bypass pumps, application of liner/sewper coat.	August-14

2014 PROJECTS

Project Name	Owner/Owners Agent Address	Owners Rep. Contact	Phone	Cell	Fax	Sub-Contract To	Scope	Date Completed
City of Naples 11 LS's Wet Well Coatings PO 1400678	City of Naples 370 Riverside Cir. Mr. Kevin Swisher Cell 239-298-9450	Frank Kendrick, Instituform Senior P.M.	305-685-7898 Ext. 615002	Frank Kendrick 813-299-6320, Ian Lancaster cell 818-944- 7068		Instituform Technologies, 12155 NW 28th Avenue Miami, FL 33167	Wet Well Coatings (application of Sewper Coat and Bench/Invert Repair for a total of eleven (11) additional lift stations.	August-14
City of Fort Meyers LS#36.66.88.106 MH Rehab PO 0909-000369	Cit of Fort Meyers 2600 Dr. Martin Luther King Jr Blvd Fort Meyers, FL 33916	Tom Gloster	239-321-7232		239-344-5935		Four lift station rehabilitations including but not limited to set-up and maintain bypass pumps, application of liner/sewper coat.	July-14
City of Sarasota (PD-412199 WO #3) MS110	City of Sarasota Public Works/Utilities 1750 12th Street, Sarasota, FL 34236	Alex Hernandez, P.M.	941-955-2325 Ext. 6254	Alex Cruz 786-402-1452			Application of Sewper Coat to 55 manholes, reestablishing the structural integrity and eliminating exfiltration & infiltration.	July-14
City of Sarasota (PD-412248 WO #4) Siesta Key	City of Sarasota Public Works/Utilities 1750 12th Street, Sarasota, FL 34236	Alex Hernandez, P.M.	941-955-2325 Ext. 6254	Alex Cruz 786-402-1452			Application of Sewper Coat to 23 manholes, reestablishing the structural integrity and eliminating exfiltration & infiltration.	July-14
Town of Lantana LS Rehab #10.13.16 (Boca 2010-038)	Town of Lantana 510 W. Pine Street, Lantana, FL 33462	Darrell Blom, Utilities Supervisor	561-540-5750	561-718-1515	561-540-5759		Rehabilitation of three (3) lift stations. Including but not limited to demo and removal of existing piping, fittings, valves and structures and installation of new piping, fittings, valves, structures, resetting existing pumps, rehab of interior walls, and coatings application.	July-14
City of Lake Worth Master Pump Sta #1 PO 168863	City of Lake Worth 1900 2nd Ave North Lake Worth, FL 33461	Dave Laperna dlaperna@lakeworth.org	561-586-1745				Bracket and rail replacement and restart master pump station #1 including mobilization, replace intermediate rail support, remove and reset existing pump, replace supply guide rail claw	June-14
City of Winter Park LS #22	City of Winter Park 1409 Howell Branch Road Winter Park, FL 32789	Lon Kaishor, Chief of Water & Wastewater Utilities Maintenance	407-599-3570	407-303-5232	407-691-6752		Set up and maintain bypass pumps, removal and installation of wet-well top slab, installation of 6" sewer pipe, rework wet well floor, demolish & replace existing guide rails and brackets	June-14
Miami-Dade County Rehabilitation of Manholes	Miami-Dade Water & Sewer Department 3575 So. LeJeune Road, Miami, FL 33146 P.O. Box 330316, Miami, FL 33233	Miguel Pichardo, Field Inspector Alex Cruz	786-258-2573				Annual contract for MH rehabilitation. Applying MS 10,000 cement liners and epoxy on various manhole locations. WO's # 1,2,3,4,5. Approximately 400 manholes total	June-14
Miami-Dade County MD-WASD Agreement ID #20227	Miami-Dade Water & Sewer Department 3575 So. LeJeune Road, Miami, FL 33146 P.O. Box 330316, Miami, FL 33233	Miguel Cabranes Caribe Utilities	305-596-0141			Caribe Utilities of Florida, Inc. 11130 N. Kendall Dr, Miami, FL 33176	Rehabilitation of two manholes including cleaning of entire manhole via pressure washing, repair of bench and channel, coating of the manhole with up to 1/2" of concrete protective material and testing	May-14
City of Palmetto Veolia Water - Lift Station #14 Palm Bay	Veolia Water North America-South 1310 28th Ave Palmetto, FL 33421	Ray D'Aiulo Veolia Water	941-723-6106	941-737-8167 Ray	941-723-2579		Application of Sewper Coat to 1 Sanitary Sewer Lift Station	May-14
City of Hollywood Force Main Abandonment	City of Hollywood 1621 N. 14th Avenue, Hollywood, FL 33022	James Mortel, P.M. Chuck Dishner Field Engineer	954-921-3930 Ext. 8966	Chuck Dishner 954-309-4092			Abandonment of 12" and 16" force main including exploratory work, excavation of fill pits, installation of fitting at pits, grouting existing 12" and 16", install plugs, backfill and restoration	May-14

2014 PROJECTS

Project Name	Owner/Owner's Agent Address	Owners Rep. Contact	Phone	Cell	Fax	Sub-Contract To	Scope	Date Completed
City of Tarpon Springs WWTP Influent Structure Repairs 130082-B-JJ	City of Tarpon Springs 201 East Pine Street Tarpon Springs, FL 34689	Johnathan Pitt Southern R&B	727-940-5395		727-940-5395	Southern Road & Bridge 715 Wesley Ave. Tarpon Springs, FL 34689	City of Tarpon Springs WWTP Influent Structure Repairs 130082-B-JJ	May-14
City of Margate Emergency Force Main PO #140910	City of Margate 901 NW 66th Ave, Margate, FL 33063	Kelly McAtee					Installation of approximately 620 lf 8" epoxy coated ductile iron force main	May-14
City of Miramar LS #14 & 18 (Bid #12-13DB) PO 23176-00	City of Miramar 13900 Pembroke Rd. Miramar, FL 33027	James Frawley	954-883-6838		954-602-4493		Lift station 14 & 18 rehabilitation including but not limited to Set-up and maintain bypass pumps, install pump and base, application of sewer coat.	May-14
City of Winter Park Gay Rd LS #37	City of Winter Park 1409 Howell Branch Road Winter Park, FL 32789	Lon Katsior, Chief of Water & Wastewater Utilities Maintenance	407-599-3570	407-303-5232	407-691-6752		Set up and maintain bypass pumps, removal or existing dry can and installation of new 8 ft diameter wet-well structure and all associated shoring & dewatering. Installation of 10" sewer pipe, removal of 8" VCP Gravity Sewer. Installation of 6" FM, pavement & landscape restoration.	May-14
City of Sarasota WWTP Inlet Structure Trough Rehab 12-13DB PD-412086	City of Sarasota Public Works/Utilities 1750 12th Street, Sarasota, FL 34236	John Chapman, Lift Station Supervisor	941-232-3661	941-232-3661			Application of Sewper Coat to the WWTP inlet structure/chambers. Approximately 2220 sf.	April-14
City of Pompano Beach Lift Station # 44	City of Pompano Beach, 100 West Atlantic Boulevard, Pompano Beach, Florida 33060	John Sifopoulos					Set up and maintain bypass pumps, remove and replace wet-well. Rehab of existing L.S. Application of Sewper Coat	March-14
City of Sarasota (PD-312166) BID 11-27W: Saint Armands Area Manholes (150 total)	City of Sarasota Public Works/Utilities 1750 12th Street, Sarasota, FL 34236	Alex Hernandez, P.M.	941-955-2325 Ext. 6254	Alex Cruz 786-402-1452			Application of Sewper Coat to 150 manholes, reestablishing the structural integrity and eliminating exfiltration & infiltration.	March-14
City of Boca Raton Annual Lift Station Contract	City of Boca Raton Utility Services 1401 Glades Rd. Boca Raton, FL 33431	Todd Kiernan, Lift Station Maintenance Supervisor	561-338-7315	561-239-3051	561-338-7366		Contract for TOTAL L.S. rehab @ various locations. To date LS's # 236,85,147,29,186,67,195,91,176,146,115,61,166, 51,143,137,95,79,60,59,70,98,102,205,28,177,18, 191,187,52,185, 119, 204,65,37,25,39,49	April-14
Town of Lantana Emergency MH Repair	Town of Lantana Public Works 510 W Pine Street Lantana, FL 33462	Darrel Blom	561-540-5000				Rebuild/repair flow channel, install pipe plugs, and re-coat with Sewper Coat	February-14

2013 PROJECTS

Project Name	Owner/Owners Agent Address	Owners Rep. Contact	Phone	Cell	Fax	Sub-Contract To	Scope	Date Completed
City of Boca Raton Annual Lift Station Ongoing Contract	City of Boca Raton Utility Services 1401 Glades Rd. Boca Raton, FL 33431	Todd Kiernan, Lift Station Maintenance Supervisor	561-338-7315	561-376-5497	561-338-7386		Ongoing contract for TOTAL L.S. rehab @ various locations. To date LS's # 236,85,147,29,186,67,195,91,176,146,115,61,166,51,143,137,95,79,60,59,70,98,102,205,28,177,18,191,187,52,185, 119	On Going
City of Hollywood Gravity Sewer Systems & Manhole Assessment, Renewal, Replacement & Repair	City of Hollywood 1621 N. 14th Avenue, Hollywood, FL 33022	James Mortel, P.M. Chuck Dishner Field Engineer	954-921-3930 Ext 8966	Chuck Dishner 954-309-4092			Ongoing annual contract for MH rehabilitation. Applying Sewper Coat on various manhole locations. To date WO's # 1-2	On going
Miami-Dade County Rehabilitation of Manholes	Miami-Dade Water & Sewer Department 3575 So. LeJeune Road, Miami, FL 33146 P. O. Box 330316, Miami, FL 33233	Miguel Pichardo, Field Inspector Alex Cruz	786-258-2573	Alex Cruz 786-402-1452			Ongoing annual contract for MH rehabilitation. Applying MS 10,000 cement liners and epoxy on various manhole locations. To date WO's # 1-2	On going
Loxahatchee River District River Ridge Gravity Collection Systems Repair	Loxahatchee River District 2500 Jupiter Park Dr. Jupiter, FL 33458	Kris Dean, P.M. Director of Engineering	561-747-5700 Ext. 110		561-747-9929		Set up By-pass. Removal of existing outside drop. Install new inside drop. Rebuild B&C + repair leaks. Restore asphalt roadway	August-13
City of Naples Lift Station #17 Repair	City of Naples 370 Riverside Cir. Mr. Kevin Swisher Cell 239-298-9450	Frank Kendrick, Insituform Senior P.M.	305-685-7898, Ext. 615002	Frank Kendrick 813-299-6320, Ian Lancaster cell 818-944-7068		Insituform Technologies, 12155 NW 28th Avenue Miami, FL 33167	Application of Sewper Coat to LS #17 reestablishing the structural integrity and eliminating exfiltration & infiltration. Ongoing contract for an additional 11 LS's	August-13
City of Palmetto Veolia Water - Coating of 14 Manholes	Veolia Water North America-South 1310 28th Ave Palmetto, FL 33421	Ray D'Auto Veolia Water	941-723-6106	941-737-8167 Ray	941-723-2579		Application of Sewper Coat to 14 Sanitary Sewer manholes.	July-13
City of Palmetto Veolia Water - Lift Station #13 & #15	Veolia Water North America-South 1310 28th Ave Palmetto, FL 33421	Ray D'Auto Veolia Water	941-723-6106	941-737-8167 Ray	941-723-2579		Application of Sewper Coat to 2 Sanitary Sewer Lift Stations.	July-13
Loxahatchee River District Lift Station # 92 Repair, Jupiter River Park	Loxahatchee River District 2500 Jupiter Park Dr. Jupiter, FL 33458	Kris Dean, P.M. Director of Engineering, Adrian Sanchez, Project Supervisor	561-747-5700 Ext. 110	Adrian Sanchez 561-262-3464	561-747-9929		Repair area of LS wall where corrosion cause rebar to be exposed. Application of Sewper Coat to corroded area. Installation of fiberglass inside drop bowl.	July-13
City of Sarasota Lift Station # 4 Maintenance Repair & Rehabilitation, Bayfront Park	City of Sarasota Public Works/Utilities 1750 12th Street, Sarasota, FL 34236	John Chapman, Lift Station Supervisor	941-232-3661	941-232-3661			Remove existing discharge DIP and replace w/ new HDPE, Install new pump bases, Application of Sewper Coat	July-13
City of Venice, FL Annual MH Rehab Ongoing Contract	City of Venice Utility Services, 3510 E. Laurel Rd. Nokomis, FL 34275	James (Mickey) Healey, Manholes Supervisor or Tim Merritt, Lift Station Supervisor	941-486-2788	JH 941-232-2633 TM 941-809-4141	941-486-2758		Ongoing contract for MH rehabilitation. Applying Sewper Coat on various manhole locations. To date WO's # 7-13	July-13
Miami Art Museum & Miami Science Museum Rehabilitation of Manhole # 4 at Biscayne Bay	Miami Art Museum 101 W. Flagler, Miami, FL 33130 & Miami Science Museum 3280 South Miami, FL 33129	Ron Cremata, P.M. Miami Art Museum, Inspector Miami-Dade Alex Cruz	212-334-7700	Alex Cruz 786-402-1452			Rehabilitated large square MH with cementitious liner materials to rebuild the walls followed by application of HBS-100 epoxy.	June-13

2013 PROJECTS

Project Name	Owner/Owners Agent Address	Owners Rep. Contact	Phone	Cell	Fax	Sub-Contract To	Scope	Date Completed
City of Sarasota Rehabilitate 29 Manholes	City of Sarasota Public Works/Utilities 1750 12th Street, Sarasota, FL 34236	Alex Hernandez, P.M.	941-955-2325 Ext. 6254	941-329-6177			Application of Sewper Coat to 29 manholes, reestablishing the structural integrity and eliminating exfiltration & infiltration.	May-13
City of Lake Wales Lift Stations # 23, # 27 & # 30	City of Lake Wales 1409 Central Avenue, Lake Wales, FL 33853	Randell Britt, Maintenance Supervisor Water Reclamation	863-678-4141	863-528-7600			Remove existing discharge DIP and replace w/ new HDPE, CK and Plug Valves etc... Application of Sewper Coat	April-13
City of Winter Park Lift Station # 38 & # 15	City of Winter Park 1409 Howell Branch Road Winter Park, FL 32789	Lon Katsior, Chief of Water & Wastewater Utilities Maintenance	407-599-3570	407-303-5232	407-691-6752		Set up and maintain bypass pumps, remove and replace pump bases. Total rehab of existing LS, installation of new V Vault, top slab w/ hatch, piping valves etc... Application of Sewper Coat	April-13
Deerfield Lakes at Coconut Creek Infiltration & Inflow Elimination Project	Deerfield Lake Assoc. Ltd. P/Sp. MHC 3155 Northwestern Hwy, Suite 200 Farmington Hills, MI 48334 4400 N.W. 69th Court, Coconut Creek, FL 33073	Tim Klein, P.M.	248-851-2700	248-497-2592			Application of Cementitious Lining/Coating to Various Manholes	February-13

2012 PROJECTS

Project Name	Owner/Owners Agent Address	Owners Rep. Contact	Phone	Cell	Fax	Sub-Contract To	Scope	Date Completed
City of Margate Emergency Manhole Replacement (Coconut Creek)	City of Margate 5790 Margate Blvd., Margate, FL 33063	Abe Stubbins & Robert Loftus	954-972-0828	954-592-9198 Bob Loftus			Set up and maintained Bypass pumping operation. Remove and replace 8" dia x15'deep SS MH. Remove ex FM and replace w/ 10"DIP. Tie-in to existing Sanitary Sewer	January-12
Rehabilitation of Bradenton SR- 64 Box Culvert (Manatee County)	Florida Department of Transportation District # 1	Gibbs & Register Construction Engineer Joel Covitz	407-654-6133	407-722-2615 Joel	407-722-2615		High pressure water blasted interior and removal of all accumulated debris and structurally lined a 6.1'x6.9'x61' precast box culvert with 5" of MS 10k with an insert of 6 gauge WWM after lift of 2' on entire culvert (culvert= approx. 1586sf)	January-12
City of Winter Park Lift Station # 40	City of Winter Park 1409 Howell Branch Road Winter Park, FL 32789	Lon Katcher	407-599-3570	407-303-5232	407-691-6752		Set up and maintained Bypass pumping operation. Remove and install 6' WW top. Install new VV and all new piping. Application of SewperCoat P.G. cement liner to LS, reestablishing the structural integrity and eliminating exfiltration & infiltration	January-12
Waste Water Treatment Plant Manhole Rehabilitation	City of Punta Gorda 900 W. Hendry Street Punta Gorda, FL 33462	Scott Rambo Wastewater Collections Supervisor's	941-639-1883	941-628-5461 Scott	941-639-9416		High pressure water blasted interior and removal of all accumulated debris on 1 MH at 6' depth and 1 Splitter Box at 144sf. Application of SewperCoat P.G. cement liner to manhole and box, reestablishing the structural integrity and eliminating exfiltration & infiltration.	January-12
Morgan Johnson Road Culvert Centri-Pipe Lining	Manatee County 1022 26th Ave East Bradenton FL 34208	Randy Milton		941-708-7497			Clean, repair and structurally lined a 73' long by 84" diameter corrugated metal storm culvert PL-8000 cementitious liner	February-12
Otto Road Culvert Centri-Pipe Lining	Hillsborough County	Larry Watts	813-987-6220	813-5081395	813-987-6223		Clean, repair and structurally lined a 55"x 76"x 41" corrugated metal storm culvert w/ PL-8000 cementitious liner 2" thick	February-12
City Of Pompano Lift Station # 110 Rehabilitation	City of Pompano 1201 NE 5th Avenue, Pompano Beach, FL 33060	Tammy L Good	954-786-5512	954-650-7783			Application of SewperCoat P.G. cement liner to manhole, reestablishing the structural integrity and eliminating exfiltration & infiltration. 2 MH's at 12.5 depth each and 1 MH at 14 depth for a total of 39 Vertical Feet (V.F.). Installation of 120 lf of sanitary sewer. Tie in into existing force main. Installation of hydrant and tapping of existing water main. Applied Sewper Coat to Lift Station & Valve Vault	February-12
Town of Lantana Receiving MH to LS #13 & The Moornings	Town of Lantana 510 W. Pine Street Lantana, FL 33462	Darrell Blom, Utilities Supervisor	561-540-5750	561-718-1515	561-540-5759		Application of Strong Seal HPM C.A. cement liner to two manholes, re-establishing the structural integrity and eliminating exfiltration & infiltration. 1 MH - LS #13 on East Lantana Rd. across from Chase Bank, 7 V.F. and 107 S.F. *Awaiting full completion, 1 MH - the Moornings, located on US-1 with 11 V.F. and 157 S.F.	March-12
City of Sarasota Manhole Rehabilitation, Ongoing Contract	City of Sarasota 1750 12th St. Sarasota, FL 34263	Alex Hernandez	941-365-2200 X6359		941-329-6155		Application of Strong Seal HPM C.A. cement liner to 19 manholes, reestablishing the structural integrity and eliminating exfiltration & infiltration. 164 V.F.	March-12

2012 PROJECTS

Project Name	Owner/Owners Agent Address	Owners Rep. Contact	Phone	Cell	Fax	Sub-Contract To	Scope	Date Completed
City of Punta Gorda 2012 Manhole Rehabilitation	City of Punta Gorda 900 W. Hendry Street Punta Gorda, FL 33462	Robert Ruth & Bobby Legg, Wastewater Collections Supervisor's	941-575-5047	941-628-6836 Robert	941-575-5079		Application of SewperCoat P.G. cement liner to manhole, reestablishing the structural integrity and eliminating exfiltration & infiltration. 12 MHs at a total of 93 Vertical Feet (V.F.)	March-12
Palmetto Waste Water Plant Veolia Water Splitter Box WARRANTY	Veolia Water North America-South 1310 28th Ave Palmetto, FL 33421	Ray D'Aluto Veolia Water	941-723-6106	941-737-8167 Ray	941-723-2579		Setup and maintained bypass of influent sewage, applied epoxy mortar on a 613 sf splitter box. Sprayed 2 MHs and LS w/ Green Indentifier.	March-12
City of Boca Raton Annual Lift Station Ongoing Contract	City of Boca Raton Utility Services 1401 Glades Rd. Boca Raton, FL 33431	Todd Kierman L.S. Maintenance Supervisor	561-338-7315		561-338-7366		Lift Stations Coated with Sewper Coat. Ongoing contract for L.S. rehab @ varios locations. To date LS's # 236,85,147 29,186,67,195,91,176,146,115,61,166,51,143,137,79	March-12
Dale Mabry Hwy 41 Centri-Pipe Lining	Florida Department of Transportation District # 7	Jeff Perry Project Manager for WW Engineering, Inc.	904-783-2535	904-588-4302	904-375-1608		Set up and maintained Bypass pumping operation. High pressure water blasted interior and removal of all accumulated debris. Application of AP/M Permaform PL-8000 1" cementitious coating on (2) 36"x115" RCP pipes.	April-12
Town of Lantana Lift Station # 2 Emergency Pump Base Replacement	Town of Lantana 510 W. Pine Street, Lantana, FL 33462	Darrell Blom, Utilites Supervisor	561-540-5750	561-718-1515	561-540-5759			April-12
City of Margate Emergency 12" Sewer Main Repair	City of Margate 5790 Margate Blvd., Margate, FL 33063	Abe Stubbins & Robert Loftus	954-972-0828	954-592-9198 Bob Loftus				April-12
Loxahatchee River District Lift Station # 99 Rehabilitation	Loxahatchee River District 2500 Jupiter Park Dr. Jupiter, FL 33458	George DiCarlo, PE	561-747-5700x110	561-222-8394	561-747-9929		Remove existing pump bases, piping, check and plug valves & replace with new to include DIP.	August-12
City of Fort Myers Repair Work at the Digestive Side Screen Lift Station	City of Fort Myers 1501 Raleigh Street, Fort Myers, FL 33902	Darren Hoagland, Maintenance Supervisor	239-321-7575		239-344-5941		Installation of approximate 104 lf of double barrel overflow sewer pipe, removal of existing lift station liner, removal and replacement of pump base, sandblasting lift station and installation of protective coat.	August-12
City of Atlantis Master Lift Station	City of Atlantis 260 Orange Tree Drive Atlantis, FL 33462	Jay G. Foy, P.E. StormwaterJ Engineering, Inc.	561-242-0028		561-242-0109		Installation of Master Lift Station, including pumps, pipe, fittings, electrical work and misc. appurtenance. Approximate 120 lf of sanitary sewer, tie-in into existing force main and restoration. Apply Sewper Coat to 12 dia. LS	October-12
Lake Clarke Shore- South Service Area- Phase II	Town of Lake Clarke Shores 1701 Barbados Rd. Lake Clarke Shores, FL 33406	Jim Mercurio Lanzo Lining Services, Inc 125 S.E. 6th Court Deerfield Beach, FL 33441	954-973-9700	954-288-8781	954-973-3894		Prep and coat 66 MHs and 3 LSs with rubberseal. Raised 11 MH rings for a total of 103"	November-12
City of Coral Springs Emergency Water Main Interconnect Upgrade	City of Coral Springs 9551 W. Sample Rd, Coral Springs, FL 33065	Evan Kennedy, P.E. Eckler Engineering, Inc.	954-510-4700	561-573-1679			Installation of approximate 2,200 lf of 12" water main, 800 lf of Directional Drill, installation of two water main master meter, rehabilitation of two existing master meter and restoration	On going
City of Venice, FL Annual MH Rehab Ongoing Contract	City of Venice Utility Services, 3510 E. Laurel Rd. Nokomis, FL 34275	James (Mickey) Healey M.H. or Tim Merrit L.S.	941-486-2788	JH 941-232-2633/TM 941-809-4141	941-486-2758		Ongoing contract for MH rehab. Apply Sewper Coat on varios locations. To date WO's # 1-7.	On going

ACKNOWLEDGEMENT FORM

ADDENDUM NO. 1

**BID NO. 2016-004
2016 WATER MAIN IMPROVEMENTS**

I acknowledge receipt of Addendum No. 1 for Bid No. 2016-004, 2016 Water Main Improvements. This addendum contains six (6) pages. Please include the original of this form in your Bid submission.

Company Name: TV Diversified LLC

Address: 6397 Shadow Creek Village Circle
Lake Worth, Fl. 33463

Name of Signer Christopher J. Iacobelli
(please print)

Signature:  Date: 2/10/2016

Telephone: Office 561-629-7087
Fax 561-433-3086 Facsimile: _____

Please fax your completed form to (954) 935-5258 or e-mail to purchase@margatefl.com.


Patricia Greenstein
Purchasing Manager
2/4/16

NOTE: The original of this form must be included with your bid proposal and acknowledged on Page A-12, Bid Proposal Form.