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GovRates, Inc. 
Utility, Financial, Rate, and Management 

 Consultants for Governments 
www.govrates.com 

November 5, 2018 
 

Mr. Mark E. Collins, PWLF 

Public Works Director 

City of Margate 

102 N. Rock Island Road 

Margate, FL 33063  
 

Subject:     Proposal for Stormwater Rate Study 
 
 

Dear Mr. Collins: 
 

GovRates,  Inc.  ("GovRates")  greatly  appreciates  the  opportunity  to  submit  this  proposal  to 

provide assistance with a stormwater rate study on behalf of the City of Margate, Florida (the 

"City"). Based on our discussions with the City staff, the services to be provided by GovRates will 

primarily consist of:  

 Developing a multi‐year financial forecast and rate revenue sufficiency analysis. 

 Designing proposed stormwater rates to fully recover the identified revenue requirements 

for each applicable fiscal year. As part of this effort, the City would like to consider a separate 

stormwater rate structure for properties in the Cocomar Water Control District (within the 

incorporated areas of the City) that receive a reduced level of service compared to what is 

reflected in the City's current stormwater rates.  

 Preparing  a  report  detailing  the  analyses  as  well  as  a  briefing  document  (PowerPoint 

presentation) for presentation to the City Commission and public. 

 Developing a user‐friendly financial model for the study that will be provided to the City staff 

for internal use upon project completion. 
 

Municipal Advisor Registration 

Rate  consultants  and  financial  feasibility  consultants  are  considered  to be municipal  advisory 

professionals by the Municipal Securities Rulemaking Board (the "MSRB") since it is recognized 

that such firms regularly engage in municipal advisory activities when debt financing is involved. 

After September 12, 2017, all municipal advisory professionals must have passed the Municipal 

Advisor Representative Qualification Examination (the "Series 50 Exam") to engage in municipal 

advisory  activities. Municipal  advisory  activities  as  recognized  in  the  Securities  and  Exchange 

Commission's Release No. 34‐70462: Final Rule on Registration of Municipal Advisors include: 
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 Evaluating available financing options to the City and providing advice / recommendations on 

the structure, timing, and terms of such options. 

 Providing advice on whether certain rates and revenues would support debt service and meet 

coverage requirements on an available financing option to the City. 

 Performing cash flow modeling in support of financing options. 

 Serving as a financial feasibility consultant for a City bond issue. 

 Providing financing advice / recommendations to the City's independent registered financial 

advisor if the need arises (i.e., indirect advice). 
 

The  Securities  and Exchange Commission  (the  "SEC")  has provided  subsequent positions  that 

municipal advisor registration is also required for a firm to perform the financial aspects of a State 

Revolving Fund ("SRF") loan application.  
 

GovRates  is  registered with both  the SEC and the MSRB as a Municipal Advisor. All GovRates 

project managers have passed the Series 50 Exam and, as such, meet the legal requirements for 

performing all aspects of the City's stormwater rate study.  
 

Scope of Services 

The following is a detailed overview of the major tasks to be performed for the stormwater rate 

study. Many of the tasks are interrelated and will be performed concurrently.  
 

DATA COMPILATION AND REVIEW 
 

Task 1: Data Compilation and Review 
 

To perform the stormwater rate study as efficiently as possible, GovRates will collect as much 

information as possible at the beginning of the study process. A detailed data request will be 

prepared  for  the  City  to  compile  information  pertaining  to  the  operation  of  the  stormwater 

system. Information to be requested may include: 
 

 Stormwater system operating budget. 

 Historical operating results. 

 Multi‐year capital improvement program (and estimated funding sources if already known). 

The capital projects include: 

 Lining of existing stormwater pipes. 

 Structural inspections and repairs or replacement of headwalls and/or culverts. 
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 Construction of concrete seawalls in City‐owned canals. 

 Construct additional drainage infrastructure as needed. 

 Rehabilitate existing catch basins. 

 Dredge various canals. 

 Equipment replacement as needed. 

 Estimates of minor capital outlay (e.g., departmental capital such as vehicles and equipment). 

If the City has a vehicle replacement schedule, GovRates will incorporate the schedule into 

the financial model. 

 Master plan reports. 

 Debt service schedules and agreements. 

 Employee information (e.g., salary and benefits information by position). 

 Additional personnel projections. 

 Anticipated changes in operating costs (e.g., due to the construction of master plan projects). 

 Cash balances by fund. 

 Rate schedules and applicable rate resolutions and ordinances. 

 Financial policies. 

 Fixed asset details / resource inventory. 

 Development activity within the stormwater service area and any service area population / 

growth estimates prepared by the City staff. 

 Assumptions for salary and benefits (e.g., health insurance) increases. 

 Projected interfund transfers (e.g., to the City's General Fund). 

 Historical stormwater customer statistics (accounts and equivalent residential units). 

 Information on properties (e.g., customer class and equivalent residential units)  located in 

the incorporated areas of the City that are within the Cocomar Water Control District.  

 Liabilities associated with Other Post‐Employment Benefits (OPEB). 
 

GovRates  anticipates  that  follow‐up  data  requests may  be  required  during  the  course  of  the 

study. 
  

PROJECT KICKOFF / DATA COLLECTION MEETING 
 

Task 2: Project Kickoff / Data Collection Meeting (Onsite) 
 

GovRates has  recognized an onsite kickoff meeting  to  initiate  the project; obtain background 

information; review data requirements; establish management goals and objectives as well as 
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financial  policies  and  targets;  recognize  key  issues  to  be  addressed  during  the  analyses;  and 

identify primary City staff members as part of the rate evaluation. 
   

STORMWATER RATE ANALYSIS 
 

Task 3: Historical and Projected Customer Statistics and Revenue 
 

GovRates will compile historical customer statistics by customer class based on reports generated 

from the City's billing system for up to five (5) years for the stormwater system to evaluate trends 

in customer growth. Based on information provided by the City and historical trends, GovRates 

will develop a projection of customer statistics by class. GovRates will apply the City's stormwater 

rates  to  the  customer  statistics  to  develop  a  projection  of  revenue  by  class  under  the  City's 

existing rates.   
 

Task 4: Development of Projected Revenue Requirements 
 

The initial year of the financial forecast period will be Fiscal Year 2019, and the financial forecast 

period will  be  based  on  City  preferences  (e.g.,  could  be  five  to  twenty  years).  GovRates will 

prepare a financial projection of the net revenue requirements for the stormwater system that 

represent  the  funding  requirements  derived  from  the  stormwater  revenues.  Revenue 

requirements will also be developed for the properties within the Cocomar Water Control District 

that receive a reduced level of service from the City. GovRates will consider: 
 

 Recent historical financial operations. 

 Budgeted operations and maintenance expenses. 

 Any  expected  cost  trends  or  incremental  operating  expenses  anticipated  due  to  system 

upgrades and other investments included in the multi‐year capital improvement plan. 

 Multi‐year capital improvement program and projected funding sources. The capital projects 

include: 

 Lining of existing stormwater pipes. 

 Structural inspections and repairs or replacement of headwalls and/or culverts. 

 Construction of concrete seawalls in City‐owned canals. 

 Construct additional drainage infrastructure as needed. 

 Rehabilitate existing catch basins. 

 Dredge various canals. 

 Equipment replacement as needed. 
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 Any other funding criteria as provided by the City. 

 Other non‐operating  revenue  requirements  such as  interfund  transfers,  debt  service,  and 

renewal / replacement funding requirements. 
 

GovRates  will  work  with  the  City  staff  to  evaluate  and  recommend  minimum  reserve  fund 

balances and policies related to financial performance.  
 

Development of Operating Expense Projections – Operating expense projections will be prepared 

in sufficient detail to capture the driving factors behind each expenditure and to recognize any 

incremental  operating  expenses  as  mentioned  previously.  The  operating  expenses  are 

anticipated to be projected in budgetary format.  
 

Capital Improvement Program Funding Analysis – This analysis involves: i) reviewing in detail 

the multi‐year capital  improvement program and other engineering planning documents  for 

the stormwater system; and ii) performing a funding analysis to identify available sources of 

funds for financing of the capital improvement program and the estimated level of stormwater 

rate revenues needed throughout the forecast period. The capital projects include: 
 

 Lining of existing stormwater pipes. 

 Structural inspections and repairs or replacement of headwalls and/or culverts. 

 Construction of concrete seawalls in City‐owned canals. 

 Construct additional drainage infrastructure as needed. 

 Rehabilitate existing catch basins. 

 Dredge various canals. 

 Equipment replacement as needed. 
 

The analysis will also include the development of a flow of funds analysis to evaluate cash flow 

balances  in  each  specific  fund  of  the  stormwater  system  and  to  estimate  interest  income 

earned on unrestricted and restricted fund balances. 
 

A component of the capital improvement program funding analysis will be the identification of 

a renewal and replacement funding policy or funding plan for the forecast period which will be 

included as: i) a component of the revenue requirements to be recovered from rates; and ii) a 

source of funds for the capital  improvement program funding analysis. The ultimate funding 

level reflected in the stormwater rate study will depend on a variety of factors, including but 
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not  limited  to:  i)  compliance with  any  rate  covenants  pursuant  to  debt  obligations;  ii)  rate 

impacts; iii) overall capital program needs; and iv) current asset service lives. 
 

Other Revenue Requirement Identification – GovRates will review the financial aspects of the 

stormwater system to potentially recognize other revenue requirements that may need to be 

allocated  or  included  in  the  rate  analysis.  We  will  assist  in  the  identification  of  fiscal 

benchmarks and policies / practices in terms of: 
 

 Working capital maintenance. 

 Funding of deposits to the renewal and replacement fund (or capital fund equivalent). 

 Compliance with rate covenants associated with debt obligations. 

 Funding of departmental capital for items such as vehicles and equipment. 

 Any  General  Fund  or  other  transfer  requirements  that  may  be  associated  with  the 

stormwater system. 
 

GovRates  will  prepare  for  the  City's  consideration  a  summary  of  the  total  net  revenue 

requirements of the stormwater system and the associated revenue levels and recommended 

adjustments – expressed as a percentage above the revenues produced from the existing rates – 

needed for each year of the forecast period.  
 

Task 5: Rate Covenant Compliance Review 
 

This  task  will  be  conducted  to  satisfy  the  rate  covenant  requirements  and  the  flow  of  fund 

requirements  as  defined  in  any  borrowing  documents  associated  with  outstanding  and 

anticipated / projected stormwater system debt.  The compliance analyses will be performed for 

the forecast period to promote the financial integrity of the stormwater system.   
 

Task 6: Development of Graphical Management Dashboard 
 

GovRates  will  prepare  a  graphical  management  dashboard  as  part  of  the  financial  model 

development  to allow  the City  to analyze  the  forecasted  financial position of  the stormwater 

system. The dashboard will enable the City to evaluate funding and rate scenarios to determine 

potential risks and business strategies for the stormwater system. The management dashboard 

will  graphically  represent  financial  and operational metrics  (e.g.,  revenue  requirements,  fund 

balances, debt service coverage, etc.) that add value to the presentation of the stormwater rate 

analysis results. 
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Task 7: Design of Stormwater Rates and Customer Impact 
 

Based on the revenue to be recovered during each applicable fiscal year, GovRates will design a 

schedule  of  proposed  stormwater  rates  for  both:  i)  the  City's  customers  located  within  the 

stormwater  service  area  identified  in  the  City  Code  of  Ordinances;  and  ii)  properties  in  the 

incorporated areas of the City that are within the Cocomar Water Control District and that receive 

a reduced level of service. It is assumed for the purpose of this proposal that the City will maintain 

its existing methodology for determining stormwater equivalent residential units. GovRates will 

prepare a customer impact analysis based on the proposed rate plan. 
 

Task 8: Stormwater Rate Comparisons 
 

GovRates will work with  the City  staff  to  finalize a  list of  comparable  stormwater  systems  to 

include in the rate comparisons.  
 

REVIEW MEETING 
 

Task 9: Review Meeting Including Preparation (Onsite)  
 

GovRates will attend an onsite meeting with City staff to review the results from Tasks 1 to 8, 

fine‐tune the analyses, and discuss the report, presentation, and public outreach plan. 
 

REPORT, BRIEFING DOCUMENT, AND RESOLUTION / ORDINANCE ASSISTANCE 
 

Task 10: Report and Briefing Document (PowerPoint Presentation) 
 

GovRates will prepare a report documenting our assumptions, analyses, primary data sources; 

methodologies; findings, and conclusions. We will also prepare a briefing document (PowerPoint 

presentation) to summarize the study results for presentation to the City Commission. GovRates 

will  coordinate  with  the  City  staff  to  obtain  pictures  of  the  stormwater  system  to  help 

communicate the rate case.  
 

Task 11: Rate Resolution / Ordinance and Executive Summary Review 
 

GovRates will review the rate resolution or ordinance prepared by the City attorney in association 

with the stormwater rate analysis as well as the executive summary prepared by City staff for 

consistency with the recommendations. 
 



 

 
  8  

 
   

GovRates, Inc. 

Task 12: Presentations to City Commission / Public Meetings (2 Onsite Meetings) 
 

GovRates will attend two (2) onsite meetings (e.g., workshop, public hearing) to present the study 

findings and recommendations to the City Commission. 
 

MEETINGS 
 

All Tasks: Onsite Meetings 
 

During  project  activities,  it  is  recognized  in  the  scope  of  services  and  cost  estimate  that 

representatives of GovRates will  attend up  to  four  (4) onsite meetings with  the City  that will 

include the presentation of study results to the City Commission. The following table summarizes 

the onsite meetings anticipated under this scope of services. 
 

Description 
Number of 
Meetings 

Project Kickoff / Data Collection Meeting    1 
Review Meeting    1 

Presentations to City Commission       2 

Total Number of Onsite Meetings       4 
 

GovRates has assumed that additional meetings will be conducted virtually via WebEx to review 

study assumptions, progress, and results. 
 

LIST OF DELIVERABLES 
 

The anticipated deliverables to be provided to the City during the course of the stormwater rate 

study include the following items: 
 

 Initial data request for information compilation. 

 Summaries of study results for City staff review, including revenue requirements analysis and 

proposed stormwater rates. 

 Rate comparison of existing and proposed stormwater rates with those of other jurisdictions. 

 Report providing the assumptions, findings, and conclusions of the analysis – drafts and final. 

 Briefing document for presentation of analysis results to the City Commission – drafts and 

final. 

 Financial model – drafts and final. 



 

 
  9  

 
   

GovRates, Inc. 

Not‐to‐Exceed Budget for Project and Billing Rates of GovRates Staff 

GovRates proposes to establish a not‐to‐exceed budget for the project of $14,000, which includes 

the assumed four (4) onsite meetings. The not‐to‐exceed budget will be billed on a monthly basis 

based on the actual hours worked on the tasks applied to the hourly billing rates. On behalf of 

GovRates, Bryan Mantz, CMC, CGFM will serve as the Principal‐in‐Charge and Project Manager 

for this engagement, and will be the primary contact for GovRates. Mr. Mantz will be responsible 

for ensuring that the stormwater rate study is performed as efficiently as possible, that all project 

deadlines are met, that all scope of services requirements are fulfilled, and that City expectations 

are  met  or  exceeded.  Other  employees  of  the  firm may  be  utilized  during  the  project.  The 

proposed schedule of hourly labor rates for the GovRates professionals is as follows: 

 
 
 
 
 
 
 
 
 

These  rates  are  consistent  with  the  billing  rates  contained  in  Agreement  No.  2018‐37.001 

between GovRates and the City of North Port associated with the City of North Port's Request for 

Proposal  No.  2018‐37:  Professional  Services  for  City  Fees,  Rates,  Methodologies  and 

Assessments. 

The only other direct costs recognized for this study are vehicle‐related travel expenses. The costs 

of all deliverables are recovered through the GovRates hourly billing rates.  

 

Project Schedule 

 

Tasks 1 through 10 will be completed within 60 days after authorization to proceed. The ability 

to complete the project within this timeframe is dependent upon the City's ability to provide the 

necessary data  in a  timely manner. Tasks 11 and 12 will depend upon  the City Commission's 

schedule. 
 

 

 

 

SCHEDULE OF PROPOSED HOURLY BILLING RATES [*] 
Project Team Member  Hourly Billing Rate 
Principal‐in‐Charge / Project Manager  $110.00 
Senior Consultant  $70.00 
Rate Consultant  $50.00 

[*] Rates would be applied to actual hours worked on the project subject 
to the not‐to‐exceed budget. 
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Liability Insurance 

 

GovRates is fully insured for any rate and financial work that the City may need. Copies of the 

GovRates ACORD liability insurance certificates are included with this proposal. 
 

Contact Information for GovRates Project Manager 

 

Bryan A. Mantz, CMC, CGFM 

President 

GovRates, Inc. 

1988 Varick Way 

Casselberry, FL 32707‐2409 

Phone and Fax:   (833) GOV‐PLAN; (833) 468‐7526 

Cell:   (407) 921‐9753 

E‐mail:   bmantz@govrates.com 
 

Acceptance of Proposal 

 

Authorized signatures for both parties: 

 

Authorized signatures for both parties: 

 

GovRates, Inc.      City of Margate, Florida 

 

 

Jenny Mantz      Name:  ___________________ 

Chief Executive Officer    Position: ___________________ 

        Date:   ___________________ 

 

Attachments: 

1. Cost Estimate for Stormwater Rate Study. 

2.   GovRates ACORD certificates of liability insurance. 



City of Margate, Florida

COST ESTIMATE FOR STORMWATER RATE STUDY

Line Principal‐in‐Charge / Senior Total Total

No. Description Project Manager Consultant Estimated Hours Estimated Cost

  Project Billing Rates ($/Hour)      $110.00 $70.00

Stormwater Rate Study

1       Task 1: Data Compilation and Review 2 4 6 $500

2       Task 2: Project Kickoff / Data Collection Meeting ‐ 1 Onsite Meeting 8 0 8 880

3       Task 3: Historical and Projected Customer Statistics 8 16 24 2,000

4       Task 4: Development of Projected Revenue Requirements 16 16 32 2,880

5       Task 5: Rate Covenant Compliance Review 1 0 1 110

6       Task 6: Rate Comparisons 1 4 5 390

7       Task 7: Development of Management Dashboard 1 1 2 180

8       Task 8: Design of Stormwater Rates 4 8 12 1,000

9       Task 9: Review Meeting Including Preparation ‐ 1 Onsite Meeting 8 0 8 880

10     Task 10: Report and Briefing Document Preparation 16 8 24 2,320

11     Task 11: Rate Resolution / Ordinance Assistance and Executive Summary Review 1 0 1 110

Task 12: Presentations to City Commission / Public Meetings ‐ 2 Onsite Meetings ‐ 

12                     Includes Preparation Time 16 0 16 1,760

13     Total Cost ‐ Labor 82 57 139 $13,010

14     Travel ‐ Four (4) Meetings ‐ 425 miles roundtrip @ $0.545 per mile $927

15     Total Project Cost (Rounded) $14,000

16     Total Direct Labor Cost $14,000

17     Total Direct Labor Hours 139

18     Average Hourly Billing Rate $100.72

 

GovRates, Inc.
Utility, Financial, Rate, and Management

Consultants for Governments
www.govrates.com



The ACORD name and logo are registered marks of ACORD

CERTIFICATE HOLDER

© 1988-2014 ACORD CORPORATION.  All rights reserved.
ACORD 25 (2016/03)

AUTHORIZED REPRESENTATIVE

CANCELLATION

DATE (MM/DD/YYYY)CERTIFICATE OF LIABILITY INSURANCE

LOCJECT
PRO-

POLICY

GEN'L AGGREGATE LIMIT APPLIES PER:

OCCURCLAIMS-MADE

COMMERCIAL GENERAL LIABILITY

PREMISES (Ea occurrence) $
DAMAGE TO RENTED
EACH OCCURRENCE $

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GENERAL AGGREGATE $

PRODUCTS - COMP/OP AGG $

$RETENTIONDED

CLAIMS-MADE

OCCUR

$

AGGREGATE $

EACH OCCURRENCE $UMBRELLA LIAB

EXCESS LIAB

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

INSR
LTR TYPE OF INSURANCE POLICY NUMBER

POLICY EFF
(MM/DD/YYYY)

POLICY EXP
(MM/DD/YYYY) LIMITS

PER
STATUTE

OTH-
ER

E.L. EACH ACCIDENT

E.L. DISEASE - EA EMPLOYEE

E.L. DISEASE - POLICY LIMIT

$

$

$

ANY PROPRIETOR/PARTNER/EXECUTIVE

If yes, describe under
DESCRIPTION OF OPERATIONS below

(Mandatory in NH)
OFFICER/MEMBER EXCLUDED?

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY Y / N

AUTOMOBILE LIABILITY

ANY AUTO
ALL OWNED SCHEDULED

HIRED AUTOS
NON-OWNED

AUTOS AUTOS

AUTOS

COMBINED SINGLE LIMIT

BODILY INJURY (Per person)

BODILY INJURY (Per accident)

PROPERTY DAMAGE $

$

$

$

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSD
ADDL

WVD
SUBR

N / A

$

$

(Ea accident)

(Per accident)

OTHER:

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

INSURED

PHONE
(A/C, No, Ext):

PRODUCER

ADDRESS:
E-MAIL

FAX
(A/C, No):

CONTACT
NAME:

NAIC #

INSURER A :

INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

INSURER(S) AFFORDING COVERAGE

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

Certificate Of Insurance

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER

Insureon (BIN Insurance Holdings LLC.)
30 N. LaSalle, 25th Floor, Chicago, IL 60602

(800) 688-1984 877-826-9067

GovRates, Inc.
1988 Varick Way, Casselberry, FL, 32707-2409

The Hartford 30104

The Hartford 30104

46SBMAA0232B

✔

✔

1,000,000

10,000

3/12/2019

1,000,000

2,000,0003/12/2018

2,000,000

2,000,000

B

1,000,000

✔ ✔

46SBMAA0232 3/12/2018 3/12/2019

B

✔ ✔

10,000

46SBMAA0232 3/12/2019

1,000,000

1,000,000

✔

A
No 46 WEC AB2AG3 3/12/2018 3/12/2019

✔

1,000,000

1,000,000

1,000,000

INSURED COPY

5/16/2018

✔

10633938 GovRates, Inc. 5/16/2018 8:30:58 PMPage (1 of 2)




