

		CONTRACTOR				
Item No.	Description	Burke Construction	DiPompeo Construction	Gulf Building	SISCA	West
1	General	396,285.00	500,000.00	27,512.00	707,935.00	368,573.00
2	Demolition, Removal & Disposal	47,300.00	35,000.00	55,563.00	54,349.00	59,276.00
3	Construction - Water Main & Water Services	56,092.00	52,000.00	96,353.00	51,350.00	61,701.00
4	Construction - Gravity Sewer System	30,120.00	11,000.00	44,342.00	9,500.00	19,662.00
5	Construction - Driveways/Parking	120,000.00	30,000.00	101,960.00	38,499.00	194,198.00
6	Construction - Drainage System	59,715.00	55,000.00	75,044.00	64,800.00	62,936.00
7	Construction - Concrete/Asphalt/Markings	23,310.00	300,000.00	101,960.00	287,332.00	194,198.00
8	Construction - Irrigation System Installation	15,906.00	10,000.00	19,632.00	23,000.00	15,151.00
9	Construction - Electrical Service & Lighting	522,084.00	350,000.00	43,122.00	70,800.00	100,100.00
10	Construction - Earth Work/Grading/Landscape	101,227.00	60,000.00	72,181.00	49,978.00	94,758.00
11	Construction - 9-11 Monument Sign/Columns	59,000.00	50,000.00	65,471.00	58,153.00	68,779.00
12	Construction - Site Furnishing	5,099.00	1,000.00	858.00	642.00	877.00
13	Construction - Fire Station 58 Facility	2,542,765.00	2,488,000.00	3,229,081.00	2,512,730.00	2,796,529.00
14	Construction - Building Patio Trellis	14,200.00	20,000.00	16,326.00	12,200.00	18,387.00
15	Construction - Emergency Generator/Fuel Tanks	74,808.00	140,000.00	104,724.00	127,917.00	132,738.00
16	Construction - Parking Lot	59,590.00	60,000.00	101,960.00	0.00	87,423.00
17	Relocation - Existing Emergency Vehicle Signal	27,000.00	35,000.00	28,922.00	23,944.00	38,953.00
	Base Grand Total	4,154,501.00	4,197,000.00	4,185,011.00	4,093,129.00	4,314,239.00
	Permit Fees	135,000.00	135,000.00	135,000.00	135,000.00	135,000.00
	Contingency 5% of Base	207,725.05	209,850.00	209,250.55	204,656.45	215,711.95
	Cost of Indemnification	39,350.00	100.00	78,882.00	1,500.00	10.00
	GRAND TOTAL FOR ALL ITEMS	4,536,576.05	4,541,950.00	4,608,143.55	4,434,285.45	4,664,960.95

Highlights represent corrections of mathematical errors found in bid submissions by City Staff during review.