

EXHIBIT B

Viking Utility Services, Inc.
8927 Hypoluxo Road, Suite A4-310
Lake Worth, FL 33467 US
561-742-7006

Estimate

ADDRESS

City Of Margate
901 NW 66th Ave suite A
Margate, FL 33063

ESTIMATE # 21-406
DATE 3/22/2021

Project Name
Fire Station #58

WORK ORDER
Feeder Dip

DESCRIPTION	QTY	RATE	AMOUNT
<u>Directional Drill 2-6" HDPE conduits for FPL feeder dip and stub up conduit at pole locations</u>	500	33.50	16,750.00

TOTAL **HDD** \$16,750.00 ✓

Accepted By

Accepted Date

Estimate is based on current site conditions and can change if digging path is obstructed. Does not include MOT, permitting, staking, as-builts, compaction or density testing. Any change in scope will be processed and approved by change order. Trench price based on 36" of cover. Site must be within 6" of final grade. If delayed by developer or contractor a re-mobilization charge would apply.

Viking Utility Services, Inc.
8927 Hypoluxo Road, Suite A4-310
Lake Worth, FL 33467 US
561-742-7006

Estimate

ADDRESS

City Of Margate
901 NW 66th Ave suite A
Margate, FL 33063

ESTIMATE # 21-407
DATE 3/22/2021

Project Name
Fire Station #58

WORK ORDER
FPL Feeder Dip

DESCRIPTION	QTY	RATE	AMOUNT
Trench and backfill to install FPL, conduit	500	16.00	8,000.00
Cut and remove 3000sqft of asphalt	3,000	1.65	4,950.00
install jet line pull string in all FPL conduit	1,000	0.65	650.00
Install 2-6" conduit in open trench	1,000	0.85	850.00
Compact all Trench with plate compactor	500	3.00	1,500.00
Load and haul material from FPL yard to project site	1	1,500.00	1,500.00
Mobilization & Demobilization	1	1,500.00	1,500.00

TOTAL Open Excav. \$18,950.00

Accepted By

Accepted Date

Estimate is based on current site conditions and can change if digging path is obstructed. Does not include MOT, permitting, staking, as-builts, compaction or density testing. Any change in scope will be processed and approved by change order. Trench price based on 36" of cover. Site must be within 6" of final grade. If delayed by developer or contractor a re-mobilization charge would apply.



US Engineering Contractors
954-445-9899

2516 SE10th Court
Pompano Beach, Florida
33062
United States

Prepared For
Garry Szyndlar
Sisca Construction

Estimate Date
03/23/2021

Estimate Number
2016527

Description	Rate	Qty	Line Total
Margate FS #58 Change / Additional Work Order	\$0.00	1	\$0.00
Open, cut, install 6" FPL sleeves (36" depth) backfill with corp for proposed lines to FS #58 as per FPL plans. LF	\$35.00	1138	\$39,830.00
Install (3) FPL transformer pads as per plans. EA	\$750.00	3	\$2,250.00
Add/Alt Provide services to directional drill below NW 6th Ct R.O.W. (+/-70LF) LS. This is not included in this Estimate, but can be done for an additional cost of \$7,500.	\$0.00	0	\$0.00
		Subtotal	42,080.00
		Tax	0.00
		Estimate Total (USD)	\$42,080.00

Terms

1. All permit fees, bond fees, impact fees, lay-out, surveying, engineering, as-builts, densities, removal and disposal of any muck or trash found below surface grade is by others.
2. Bid includes quantities stated within with the exception of asphalt and concrete will be billed as actual field measurements at unit costs.
3. No additional/change order work will be done without a signed (by an authorized rep of the general contractor) formal additional work/change order from the general contractor. The general contractor is responsible for payment even if the owner refuses payment for extra/change order work that was performed.
4. Estimate and prices are valid for 30 days from estimate date. After 30 days bid is subject to change due to increase in materials and labor. We (US Engineering) reserve the right to withdraw from the proposal at any time. This bid/proposal must be attached as an "exhibit" to the formal contract.
5. Any retainage held by the general contractor on payments or draws is due to US Engineering within 30