### **BID PROPOSAL FORM BID NO. 2025-001**

### BID TO: CITY COMMISSION CITY OF MARGATE

1. The undersigned bidder proposes and agrees, if this bid is accepted, to enter into an Agreement with the City in the form included in the Contract Documents to perform the Work as specified or indicated in said Contract Documents entitled:

### Winfield Blvd Canal Crossing Water Main Improvements BID NO. 2025-001

- 2. Bidder accepts all of the terms and conditions of the Contract Documents, including without limitation those in the "Notice Inviting Bids", and "Instructions to Bidders", dealing with the disposition of the bid security.
- 3. The bid will remain open for the period stated in the "Notice Inviting Bids", unless otherwise required by law. Bidder will enter into an Agreement within the time and in the manner required in the "Notice Inviting Bids" and the "Instructions to Bidders", and will furnish the insurance certificates, Payment Bond and Performance Bond required by the Contract Documents.
- **4.** It is the Contractor's responsibility to contact the City @ (954) 935-5346 prior to the bid opening to determine if any addenda have been issued on the project. Bidder has examined copies of all the Contract Documents including the following addenda (receipt of all of which is acknowledged):

Number	1	Date	01 08 2025

- 5. Bidder has familiarized itself with the nature and extent of the Contract Documents, Work, site, locality where the Work is to be performed, the legal requirements (federal, state and local laws, ordinances, rules and regulations), and the conditions affecting cost, progress or performance of the Work and has made such independent investigations as bidder deems necessary.
- 6. This bid is genuine and not made in the interest of or on behalf of any undisclosed person, firm, or corporation and is not submitted in conformity with any agreement or rules of any group, association, organization, or corporation. Bidder has not directly or indirectly induced or solicited any other bidder to submit a false or sham bid. Bidder has not solicited or induced any person, firm or corporation to refrain from bidding and Bidder has not sought by collusion to obtain for itself any advantage over any other bidder or over the City.

To all the foregoing, and including all Bid Schedule(s) and information required of bidder contained in this Bid Form, said Bidder further agrees to complete the Work required under the Contract Documents within the Agreement Time stipulated in said Contract Documents, and to accept in full payment thereof the Agreement Sum based on the total bid price(s) named in the aforementioned Bidding Schedule(s).

## **BID PROPOSAL FORM BID NO. 2025-001**

NAME OF FIRM ADDRESS:	Pabon Engineering, Iv 13028 SW 128 St., Miami, FL	
NAME OF SIGNER (Print or Type)	Ahibal Pabon	
TITLE OF SIGNER	Presidental	
SIGNATURE:		DATE: 0114 2025
TELEPHONE NO:	305-971-8445	FAX NO: 305-258-1460
E-MAIL:	Pabonengineering@outlook.com	

## SCHEDULE OF BID PRICES - BID NO. 2025-001

### TO: CITY COMMSSION

### **CITY OF MARGATE**

### (Please fill in all blanks and return with your Bid.)

BIDDER AGREES TO PERFORM ALL THE WORK DESCRIBED IN THE AGREEMENT DOCUMENTS FOR THE ABOVE UNIT PRICES OR LUMP SUMS. BIDS SHALL INCLUDE SALES TAX AND ALL OTHER APPLICABLE TAXES AND BIDDER UNDERSTANDS THAT THE EXTENDED TOTAL FOR EACH AND EVERY ITEM IS THE RESULT OF MULTIPLYING THE QUANTITY TIMES THE UNIT COST STATED IN FIGURES. ANY DISCREPANCY BETWEEN THE UNIT AND TOTAL, THE UNIT PREVAILS.

In accordance with your Notice Inviting Bid and the specifications contained herein, the undersigned proposes the following:

	ltem	Section 1025	Qty.	Unit Price	Unit	Total Price
	CONSTRUCTION - GENERAL					
1	BONDS AND INSURANCE	1.2	1	22,500.00	LS	22,500.00
2	MOBILIZATION	1.3	1	45,000.00	LS	45,000.00
3	MAINTENANCE OF TRAFFIC	1.4	1	22,500.00	LS	22,500.00
	GENERAL SUBTOTAL					\$ 90,000.00
	CONSTRUCTION - UTILITY ITEMS					-
4	FURNISH & INSTALL 6" PVC WATER MAIN PIPE VIA OPEN CUT	1.5	80	160.00	LF	12,800.00
5	ELIDNISH & INSTALL 10" DVC WATER MAIN DIDE VIA		60	180.00	LF	(0,800.00
6	FURNISH & INSTALL 12" PVC WATER MAIN PIPE VIA OPEN CUT	1.5	40	200.00	LF	8,000.00
7	FURNISH & INSTALL 12" HDPE WATER MAIN PIPE VIA HORIZONTAL DIRECTIONAL DRILL	1.6	580	250.00	LF	145,000.00
8	FURNISH & INSTALL PRESSURE MAIN FITTINGS	1.7	1	5,000.00	TN	5,000.00
9	FURNISH & INSTALL 6" GATE VALVE	1.8	1	4,000.00	EA	4,000.00
10	FURNISH & INSTALL 10" GATE VALVE	1.8	4	6,000.00	EA	24,000.00
11	FURNISH & INSTALL TAPPING SLEEVE AND VALVE (30"x10")	1.9	1	25,000.00		25,000.00
12	FURNISH & INSTALL AIR RELEASE VALVE WITH STRUCTURE		2	10,000.00	EA	20,006.00
13	CONNECTION TO EXISTING WATER MAIN	1.11	3	60.0001	EA	18,000.00
14	FURNISH AND INSTALL SAMPLE POINT	1.12	3	1,000.00	EA	3,000.00

\*\*\*\*\*\*\*\*

	UTILITY ITEMS SUBTOTAL					\$
	ltem	Section 1025	Qty.	Unit Price	Unit	Total Price
	CONSTRUCTION - RESTORATION					
15	RESTORE ASPHALT DRIVEWAY	1.13	65	80.00	SY	5,200.00
16	RESTORE CURB AND GUTTER	1.14	70	60.00	LF	4,200.00
17	REMOVE EXISTING LIMEROCK BASE MATERIAL	1.15	60	8.00	SY	480.00
18	REMOVE AND DISPOSE OF EXISTING ASPHALT PAVEMENT	1.16	60	12,00	SY	720.00
19	STABILIZATION OF SUBGRADE	1.17	60	16.00	SY	960.00
20	FURNISH AND COMPACT LIMEROCK BASE MATERIAL	1.18	60	30.00	SY	1,800.00
21	FURNISH AND PLACE ASPHALT CONCRETE PAVEMENT - FIRST LIFT (1")	1.19	60	25.00	SY	1,500.00
22	FURNISH AND PLACE ASPHALT CONCRETE PAVEMENT - SECOND LIFT (1")	1.19	460	12.00	SY	5,520.00
23	MILL EXISTING ASPHALT PAVEMENT	1.2	400	10.00	SY	4,000.00
24	EXISTING IRRIGATION SYSTEM RESTORATION	1.21	1	1000.00	LS	1,000.00
25	REMOVE AND REPLACE ST AUGUSTINE SOD	1.22	330	0.00	SY	3,300.00
26	REMOVE AND REPLACE FENCE	1.23	30	40.00	LF	12.00.00
27	REMOVE AND REINSTALL SIGN	1.24	1	250.00	EA	250.00
28	FURNISH AND PLACE 6" SOLID WHITE	1.25	250	5,00	LF	1,250.00
29	FURNISH AND PLACE 6" DOUBLE YELLOW	1.25	120	10.00	LF	1,200.00
30	FURNISH AND PLACE REFLECTIVE PAVEMENT MARKERS	1.26	6	20.00	EA	120.00
	RESTORATION SUBTOTAL					\$ 32,700.00
	MISCELLANEOUS					
31	ADDITIONAL COMPENSATION FOR EXCAVATION IN HARD ROCK CONDITIONS	1.27	10	100.00	LF	1,000.00
	MISCELLANEOUS SUBTOTAL					\$ 1,000.00
		PERN	/IT FEE (	NPDES - NOI)	LS	\$ 600.00
	CONTINGENCY				LS	\$ 50,000.00
		COST	DF INDEN	INIFICATION	LS	\$ 100.00
		ESTIMA	TED COS	T SUBTOTAL		\$ 50,700.00
	CONSTRUCTION AND GENERAL TOTAL					\$ 450,000.00

Led Concerns Note: City permit fees shall not be waived and should be included in your bid proposal.

ALL BIDS MUST BE SIGNED WITH THE VENDOR NAME AND BY AN OFFICER OR EMPLOYEE HAVING THE AUTHORITY TO BIND THE COMPANY OR FIRM BY SIGNATURE.

SAFETY DATA SHEETS ENCLOSED?	YES	NO N)A	
SPECIFICATION SHEETS/BROCHURES?	YES	NON (A	

WILL YOUR FIRM ACCEPT PAYMENT VIA A CITY OF MARGATE VISA CARD?

YES\_\_\_\_\_NO

- 100 M

HAVE YOUR INSURANCE REPRESENTATIVE REVIEW THE SAMPLE INSURANCE CERTIFICATE TO ENSURE COMPLIANCE.

The public should take notice:

1.0

That we Pabon Engineering, Inc.	as Principal, and					
	rety, are held and firmly bound unto City of					
<b>U i i i i i i j i i j</b>	SUM Of (\$ 5% Of The Total Amont Bid )					
Five Percent Of The Total Amount Bid dollars	, (not less than 5 percent of the total					
amount of the bid, if the bidder submits both a Base Bid and a Bid Alternative, the total bid price will be the						
higher of the two) for the payment of which sum, well and truly to be made, we bind ourselves, our heirs,						
executors, administrators, successors, and assigns, jointly and severally, firmly by these presents.						

**WHEREAS**, said Principal has submitted a bid to said City to perform the Work required under the bidding schedule of the City's Contract Documents entitled:

### BID NO. 2025-001- Winfield Blvd Canal Crossing Water Main Improvements

**NOW THEREFORE**, if said Principal is awarded a contract by said City and, within the time and in the manner required in the "Notice Inviting Bids" and the "Instructions to Bidders" enters into a written Agreement on the form of the agreement bound with said Contract Documents, furnishes the required certificates of insurance, and furnishes the required Performance Bond, then this obligation shall be null and void, otherwise it shall remain in full force and effect. In the event suit is brought upon this bond by said City and City prevails, said Surety shall pay all costs incurred by said City in such suit, including a reasonable attorney's fee to be fixed by the court.

SIGNED AND SEALED, this14th	day of <b>January</b>	, 20 <u>25</u>
Pabon Engineering, the. (PRINCIPAL)		i Insurance Company IRETY)
Ву:	Ву:	OL
(SIGNATURE) Anibal Pabon, Accident	Jo <b>b</b> athan À. E	GNATURE) Bursevich, Attorney-in-Fact
STATE OF FLORIDA, COUNTY OF BROW		
BEFORE ME PERSONALLY APPEARED	THE ABOVE, KNOWN TO	D ME BY MEANS OF 🗸 PHYSICAL
PRESENCE OR ONLINE NOTARIZ		
EXECUTED THE FOREGOING INSTRUM	MENT, AND ACKNOWLE	DGED TO AND BEFORE ME THAT
THEY EXECUTED SAID INSTRUMENT FO	OR THE PURPOSES THE	REIN EXPRESSED.
WITNESS MY HAND AND OFFICIAL SEAL	L, THIS <u>14th</u> DAY OF	January, 20 <u>25</u>
NOTARY PUBLIC:		
	DOREEN SHEA	ABIN
	NOTARY PUB	LIC
	STATE OF FLOP	
	NO. HH24872	23
	MY COMMISSION EXPIRES	APR. 11, 2026

#### THE CINCINNATI INSURANCE COMPANY

Fairfield, Ohio

#### **POWER OF ATTORNEY**

KNOW ALL MEN BY THESE PRESENTS: That THE CINCINNATI INSURANCE COMPANY, a corporation organized under the laws of the State of Ohio, and having its principal office in the City of Fairfield, Ohio, does hereby constitute and appoint

#### Warren M. Alter; David T. Satine and/or Jonathan A. Bursevich

of Miami Lakes, Florida its true and lawful Attorney(s)-in-Fact to sign, execute, seal and deliver on its behalf as Surety, and as its act and deed, any and all bonds, policies, undertakings, or other like instruments, as follows: Any such obligations in the United States, up to

Twenty Million and No/100 Dollars (\$20,000,000.00).

This appointment is made under and by authority of the following resolution passed by the Board of Directors of said Company at a meeting held in the principal office of the Company, a quorum being present and voting, on the 6th day of December, 1958, which resolution is still in effect:

"RESOLVED, that the President or any Vice President be hereby authorized, and empowered to appoint Attorneys-in-Fact of the Company to execute any and all bonds, policies, undertakings, or other like instruments on behalf of the Corporation, and may authorize any officer or any such Attorney-in-Fact to affix the corporate seal; and may with or without cause modify or revoke any such appointment or authority. Any such writings so executed by such Attorneys-in-Fact shall be binding upon the Company as if they had been duly executed and acknowledged by the regularly elected officers of the Company."

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company at a meeting duly called and held on the 7<sup>th</sup> day of December, 1973,

"RESOLVED, that the signature of the President or a Vice President and the seal of the Company may be affixed by facsimile on any power of attorney granted, and the signature of the Secretary or Assistant Secretary and the seal of the Company may be affixed by facsimile to any certificate of any such power and any such power of certificate bearing such facsimile signature and seal shall be valid and binding on the Company. Any such power so executed and sealed and certified by certificate so executed and sealed shall, with respect to any bond or undertaking to which it is attached, continue to be valid and binding on the Company."

IN WITNESS WHEREOF, THE CINCINNATI INSURANCE COMPANY has caused these presents to be sealed with its corporate seal, duly attested by its Vice President this 8th day of March, 2017.



COUNTY OF BUTLER

STATE OF OHIO ) ss: THE CINCINNATI INSURANCE COMPANY

Vice President

On this 8th day of March, 2017, before me came the above-named Vice President of THE CINCINNATI INSURANCE COMPANY, to me personally known to be the officer described herein, and acknowledged that the seal affixed to the preceding instrument is the corporate seal of said Company and the corporate seal and the signature of the officer were duly affixed and subscribed to said instrument by the authority and direction of said corporation.



MARK J. HULLER, Attorney at Law NOTARY PUBLIC - STATE OF OHIO My commission has no expiration date. Section 147.03 O.R.C.

I, the undersigned Secretary or Assistant Secretary of THE CINCINNATI INSURANCE COMPANY, hereby certify that the above is a true and correct copy of the Original Power of Attorney issued by said Company, and do hereby further certify that the said Power of Attorney is still in full force and effect.

GIVEN under my hand and seal of said Company at Fairfield, Ohio. 14 day of January, 2025



Itin D Dan Secretary

### **BIDDER'S GENERAL INFORMATION**

The bidder shall furnish the following information. Additional sheets shall be attached as required. Failure to complete Item Nos. 1, 3, and 8 will cause the bid to be non-responsive and may cause its rejection. In any event, no award will be made until all of the Bidder's General Information (i.e., items 1 through 9 inclusive) is delivered to the City.

- (1) Contractor's name and address: Pabon Engineering The 13028 SW 128 St. Miami, FL 33186
- (2) Contractor's telephone number: 305-911-8445
- (3) Contractor's primary license classification: <u>CUC 122 3949</u>, <u>E180035</u> State License Number: <u>CUC 122 3949</u>

Supplemental classifications held, if any:\_\_\_\_\_

Name of Licensee, if different from (1) above:\_\_\_\_\_

(4) Name of person who inspected site of proposed Work for your firm:

Name: Emily Cortes \_\_\_\_\_ Date of Inspection: 01/06/2025

- (5) Name, address, and telephone number of surety company and agent who will provide the required bonds on this contract: <u>Alter Surety</u> <u>(proup</u> <u>5979 NW 151 st. Suite 202</u>, <u>Miami Lakes</u>, <u>RL 33014</u> <u>305-517-3863</u>
- (6) Attach to this bid, the experience resume of the person who will be designated Supervisor for this project. Su allachel.
- (7) Attach to this bid, a financial statement (if required), references, and other information, sufficiently comprehensive to permit an appraisal of Contractor's current financial condition. See Affected

(8) List 3 projects completed recently involving work of similar type and complexity:

Project Name	Contract Amount	Name, Address, Phone Number of Owner	Completion Date of Project
20 23-012 pump station 3 Force Main Replacement	\$ 3,349,930.00	Cynthia Estivil 786-468-4593 City ox coral bables	March 2025
T 16076 R-Furnish & Install 8-Inch D.I. Nater Main along SW 20th St. & SW 1997 or.	\$1,459,202.71	Chitistiah Espinoza 786-843-0378 Miani-Dale WASD	Jan 2025
T2740R-Installation of 12-inch DI Water Main Along SW 3rd St. ) Biscony Blue	\$1,443,562.00	Yamiris Battle 305-215-9243 Miami Dade WASD	March 2024

(9) Subcontractors: The bidder further proposes that as part of their submittal, attached is a list of subcontracting firms or businesses that will be awarded subcontracts for portions of the work in the event the bidder is awarded the Contract:  $TBD - T_D$  be determined.

COMPANY NAME: Pabon Engineering, Inc.

CONTACT PERSON: Emily Cortes -305-972- 8445

## **REFERENCE SHEET**

In order to receive Bid Award consideration on the proposed bid, it is mandatory that the following "Information Sheet" must be completed and returned with your bid. This information may be used in determining the Bid Award for this contract.

BIDDER (COMPANY NAME): Pabon Engineering,	Inco				
ADDRESS: 13028 SW 128 St, Miami, FL 33186	TELEPHONE NO: 305-972-8445				
CONTACT PERSON: Emily Cortes	TITLE: Project Manager				
NUMBER OF YEARS IN BUSINESS: 1.0+					
ADDRESS OF NEAREST FACILITY:					

LIST THREE (3) COMPANIES OR GOVERNMENTAL AGENCIES WHERE THESE PRODUCTS AND SERVICES HAVE BEEN PROVIDED IN THE LAST YEAR.

- 1. Company Name: <u>Miami Dade County water & Swer department</u> Address: <u>5071 SW 38th Avenue</u>, <u>Miami, FL 33146</u> Contact Person: <u>Alexis Valdes</u> Phone: <u>186-552-4364</u>
- 2. Company Name: <u>City of Coral Springs</u> Address: <u>9500 West Sample Rd., Coral Springs, FL 33665</u> Contact Person: <u>Najla Zerrovki, P.E</u> Title: <u>Professionial Engineer</u> Phone: <u>954-345-2181</u>
- 3. Company Name: <u>Miami-Dade Country Transportation & Public Works</u> Address: <u>701 NW 1st Ct., Suitc1700, Miami, FL 33136</u> Contact Person: <u>Licet Inquierdo</u> Title: <u>Construction Manager 2</u> Phone: <u>305 - 375-2648</u>

### NON-COLLUSIVE AFFIDAVIT FOR NO. 2025-001

State of Florida ) County of Miami-Dada

Anibal Pabon

\_\_\_\_\_being first duly sworn, deposes and says

that:

He/she is the <u>OWNCF</u>, (Owner, Partner, Officer, Representative or Agent) of <u>Pabon Engineering; Trc.</u>, the Offeror that has submitted the attached Proposal;

He/she is fully informed regarding the preparation and contents of the attached Proposal and of all pertinent circumstances regarding such Proposal;

Such Proposal is genuine and is not a collusive or sham Proposal;

Neither the said Offeror nor any of its officers, partners, owners, agents, representatives, employees or parties in interest, including this affiant, have in any way colluded, conspired, connived or agreed, directly or indirectly, with any other Offeror, firm, or person to submit a collusive or sham Proposal in connection with the Work for which the attached Proposal has been submitted; or to refrain from bidding in connection with such Work; or have in any manner, directly or indirectly, sought by agreement or collusion, or communication, or conference with any Offeror, firm, or person to fix the price or prices in the attached Proposal or of any other Offeror, or to fix any overhead, profit, or cost elements of the Proposal price or the Proposal price of any other Offeror, or to secure through any collusion, conspiracy, connivance, or unlawful agreement any advantage against (Recipient), or any person interested in the proposed Work;

The price or prices quoted in the attached Proposal are fair and proper and are not tainted by any collusion, conspiracy, connivance, or unlawful agreement on the part of the Offeror or any other of its agents, representatives, owners, employees or parties in interest, including this affiant.

Signed, sealed, and delivered in the presence of:

Denise Kannel

Milan Na

Witness

Ву \_

Anibal Pabon Printed Name

President

## ACKNOWLEDGMENT NON-COLLUSIVE AFFIDAVIT FOR NO. 2025-001

State of Florida
County of
On this the <u>14<sup>th</sup></u> day of <u>January</u> , 20 <u>25</u> , before me by means of <u>v</u> physical presence or <u>built</u>
Anibal Pabon
Name(s) of individual(s) who appeared before notary)

whose name(s) is/are Subscribed to within the instrument, and he/she/they acknowledge that he/she/they executed it.

WITNESS my hand and official seal.

NOTARY PUBLIC SEAL OF OFFICE:

### NOTARY PUBLIC, STATE OF FLORIDA



EMILY MARIE CORTES Notary Public State of Florida Comm# HH399199 Expires 6/9/2027 (Name of Notary Public: Print, Stamp, or Type as Commissioned)

Personally known to me, or Produced identification:

(Type of Identification Produced)

 $\square$  DID take an oath, or  $\square$  DID NOT take an oath

### DRUG-FREE WORKPLACE PROGRAM FORM

In accordance with Section 287.087, State of Florida Statutes, preference shall be given to businesses with Drug-free Workplace Programs. Whenever two or more bids which are equal with respect to price, quality, and service are received for the procurement of commodities or contractual service, a bid received from a business that certifies that it has implemented a Drug-free Workplace Program shall be given preference in the award process. In the event that none of the tied vendors have a Drug-free Workplace program in effect, the City reserves the right to make final Decisions in the City's best interest. In order to have a Drug-free Workplace Program, a business shall:

- 1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees for violations of such prohibition.
- 2. Inform employees about the dangers of drug abuse in the workplace, the business's policy of maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties that may be imposed upon employees for drug abuse violations.
- 3. Give each employee engaged in providing the commodities or contractual services that are under bid a copy of the statement specified in subsection (1).
- 4. In the statement specified in subsection (1), notify employees that, as a condition of working on the commodities or contractual services that are under bid, the employee will abide by the terms of the statement and will notify the employer of any conviction of, or plea of guilty or nolo contenders to, any violation of Chapter 893, Florida Statutes, or of any controlled substance law of the United States of any State, for a violation occurring in the workplace no later than five (5) business days after such conviction.
- 5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation program if such is available in the employee's community by any employee who is convicted.
- 6. Make a good faith effort to continue to maintain a drug-free workplace through implementation.

If bidder's company has a Drug-free Workplace Program, so certify below:

AS THE PERSON AUTHORIZED TO SIGN THE STATEMENT, I CERTIFY THAT THIS FIRM COMPLIES FULLY WITH THE ABOVE REQUIREMENTS.

SIGNATURE OF BIDDER:

DATE: 01 4 2025

## COMPLIANCE WITH OCCUPATIONAL SAFETY AND HEALTH ACT (O.S.H.A.)

Bidder certifies that all material, equipment, etc. contained in this bid meet all O.S.H.A. requirements. Bidder further certifies that if he/she is the successful bidder, and the material, equipment, etc., delivered is subsequently found to be deficient in any O.S.H.A. requirement in effect on date of delivery, all costs necessary to bring the material, equipment, etc. into compliance with the aforementioned requirements shall be borne by the bidder.

OCCUPATIONAL HEALTH AND SAFETY DATA SHEET REQUIRED:

In compliance with Chapter 442, Florida Statutes, any item delivered from a contract resulting from this bid must be accompanied by a SAFETY DATA SHEET (SDS). The SDS must include the following information:

- A. The chemical name and the common name of the toxic substance.
- B. The hazards or other risks in the use of the toxic substances, including:
  - 1. The potential for fire, explosion, corrosivity and reactivity;
  - 2. The known acute and chronic health effects of risks from exposure, including the medical conditions which are generally recognized as being aggravated by exposure to the toxic substance; and
  - 3. The primary routes of entry and symptoms of overexposure.
- C. The proper precautions, handling practices, necessary personal protective equipment, and other safety precautions in the use of or exposure to the toxic substances, including appropriate emergency treatment in case of overexposure.
- D. The emergency procedure for spills, fire, disposal, and first aid.
- E. A description in lay terms of the known specific potential health risks posed by the toxic substances intended to alert any person reading this information.
- F. The year and month, if available, that the information was compiled and the name, address and emergency telephone number of the manufacturer responsible for preparing the information.

SIGNATURE:

DATE: 01 4 2025

### SCRUTINIZED COMPANIES CERTIFICATION

I hereby swear or affirm that as of the date below this company is not listed on a Scrutinized Companies list created pursuant to 215.4725, 215.473, or 287.135, Florida Statutes. Pursuant to 287.135, Florida Statutes I further affirm that:

- 1. This company is not participating in a boycott of Israel such that it is not refusing to deal, terminating business activities, or taking other actions to limit commercial relations with Israel, or persons or entities doing business in Israel or in Israeli-controlled territories, in a discriminatory manner.
- 2. This Company does not appear on the Scrutinized Companies with Activities in Sudan List where the State Board of Administration has established the following criteria:
  - a. Have a material business relationship with the government of Sudan or a government created project involving oil related, mineral extraction, or power generation activities, or
  - b. Have a material business relationship involving the supply of military equipment, or
  - c. Impart minimal benefit to disadvantaged citizens that are typically located in the geographic periphery of Sudan, or
  - d. Have been complicit in the genocidal campaign in Darfur.
- 3. This Company does not appear on the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List where the State Board of Administration has established the following criteria:
  - a. Have a material business relationship with the government of Iran or a governmentcreated project involving oil related or mineral extraction activities, or
  - b. Have made material investments with the effect of significantly enhancing Iran's petroleum sector.
- 4. This Company is not engaged in business operations in Cuba or Syria.

VENDOR/COMPANY NAME Labon	Engineening, Inc.
SIGNATURE:	
PRINTED NAME: Philoa Pabon	
TITLE: President	DATE: 01 14 2025

The scrutinized company list is maintained by the State Board of Administration and available at <a href="http://www.sbafla.com/">http://www.sbafla.com/</a>

## CITY OF MARGATE E-VERIFY FORM

		Project Name:	WinField	Blud canal cossi	na Wate	rmain	Improvements	
		Project No.:	2025-001		J			
ACKNOWLEDGENET	"Co to p "Sub sub Effe regi emp Sec	initions: ntractor" means a person of rovide labor, supplies, or se bcontractor" means a person contractor in exchange for se ective January 1, 2021, p stration with, and use of the ployees. Vendor/Consultant urity's E-Verify System to verson a) All persons employed b term of the contract; and	2015-00 or entity that has ervices to such on or entity the salary, wages, public and pri he E-verify sy t/Contractor ac erify the emplo by Vendor/Cons d	as entered or is atte employer in excha at provides labor, or other remunera- ivate employers, stem in order to v cknowledges and oyment eligibility of: sultant/Contractor t	empting to nge for sa supplies, o ion. contractors erify the v agrees to o perform	enter into lary, wag or service s and su vork auth utilize th employm	o a contract with a public es, or other remuneration to or for a contractor ubcontractors will begin torization status of all ne the U.S. Department of ent duties within Florida	n. or another n required ewly hired Homeland during the
		<ul> <li>acknowledges and agree term of the contract is a</li> <li>c) Should vendor become Contract, the Contract, "Employment Eligibility,"</li> </ul>	suant to the ees that use of condition of th successful C or becomes of " as amended y the work a de an affidavi authorized alie to comply wi subcontract m n the Circuit C or a violation c iod of 1 year a	contract with the the U.S. Department is contractor awarded obligated to comply from time to time. uthorization status t attesting that the n. The contractor s ill lead to terminate oust be terminated court no later than of the statute by the after the date of te	e Depart nt of Hom City of Ma for the a with the This includ of all n subcontr hall maints on of this mmediate 20 calenda e Contrac	tment. T eland Sec argate; an bove-nan provision des but is ewly hire ractor do ain a cop Contract ely. Any cl ar days at tor, the C	he Vendor/Consultant/C curity's E-Verify System and ned project, by entering s of Section 448.095, F anot limited to utilization ed employees, and req es not employ, contract y of such affidavit for the t, or if a subcontractor k hallenge to termination u fter the date of termination contractor may not be an	contractor during the fla. Stat., of the E- quiring all t with, or e duration knowingly under this on. If this warded a
COMPANY CONTACT INFORMATION	/             	Company Name: Pabon A Authorized Signature: Print Name: Anibal P Title President Date: 61114 2025 Phone: 305 - 972 - 8445 Email: Pabon Engineerin Vebsite: MA	aben	D				

## Affidavit Attesting to Noncoercive Conduct for Labor or Services

Nongovernment Entity name: Rabon Engine	ring, Inc.			(	"Vendor")
Vendor FEIN: 01-0569389	J.				
Address: 3028 SW 128 Struct					
City: MIQM		State:	FL	Zip: 33186	_
Phone number: 305-912-8445	Email Address: P	orbon er	ngineenin	gouthork.com	

As a nongovernmental entity executing, renewing, or extending a contract with a government entity, **Vendor** is required to provide an affidavit under penalty of perjury attesting that **Vendor** does not use coercion for labor or services in accordance with Section 787.06, Florida Statutes.

As defined in Section 787.06(2)(a), coercion means:

- 1. Using or threating to use physical force against any person;
- 2. Restraining, isolating, or confining or threating to restrain, isolate, or confine any person without lawful authority and against her or his will;
- 3. Using lending or other credit methods to establish a debt by any person when labor or services are pledged as a security for the debt, if the value of the labor or services as reasonably assessed is not applied toward the liquidation of the debt, the length and nature of the labor or service are not respectively limited and defined;
- 4. Destroying, concealing, removing, confiscating, withholding, or possessing any actual or purported passport, visa, or other immigration document, or any other actual or purported government identification document, of any person;
- 5. Causing or threating to cause financial harm to any person;
- 6. Enticing or luring any person by fraud or deceit; or
- 7. Providing a controlled substance as outlined in Schedule I or Schedule II of Section 893.03 to any person for the purpose of exploitation of that person.

As a person authorized to sign on behalf of **Vendor**, I certify that **Vendor** does not use coercion for labor or services in accordance with Section 787.06.

#### Written Declaration

Under penalties of perjury, I declare that I have read the foregoing Affidavit and that the facts stated in it are true.

By: \_\_\_\_\_

Aut	horized	Signature
INGU	1011204	Jenature

Print Name and Title: Anibal Pabon President

Date: 0/14/2025

### AFFIDAVIT REGARDING PROHIBITION ON CONTRACTING WITH ENTITIES OF FOREIGN COUNTRIES OF CONCERN

Pursuant to Section 287.138, Florida Statutes (which is expressly incorporated herein by reference), the City may not knowingly enter into a contract with an entity which would give access to an individual's personal identifying information if (a) the entity is owned by the government of a foreign country of concern; (b) the government of a foreign country of concern has a controlling interest in the entity; or (c) the entity is organized under the laws of or has its principal place of business in a foreign country of concern.

This affidavit must be completed by an officer or representative of an entity submitting a bid, proposal, or reply to, or entering into, renewing, or extending, a contract with the City which would grant the entity access to an individual's personal identifying information.

1. Pabon Engineering, Inc.	("entity") does not meet any of the
1. <u>(abon Engineering Inc.</u> criteria in paragraphs (2)(a)-(c) of Section 2	87.138, F.S.
In the presence of:	Under penalties of perjury, I declare that I have read the foregoing and the facts stated in it are true:
Punix Rannel	Cot.
Witness #1 Print Name: <u>Penise Kainger</u> Witness #2 Print Name: <u>Milagro Paben</u>	Print Name: Ambal Pabo h
Milacio Pro	Title: President
Witness #2 Print Name: Milagro Paben	Entity Name: Jobon Engineering, Inc.
OATH OR	AFFIRMATION
State of Florida	
County of Dade	
Sworn to (or affirmed) and subscribed before me by this 14 day of <u>January</u> , 20 <u>25</u> as <u>Prosident</u> (type <u>Palan Enganding</u> , <u>Tac</u> (name of party on bel	means of $\square$ physical presence or $\square$ online notarization, by <u>Ambal Pabon</u> (name of person) of authority) for half of whom instrument is executed).
	Emily Cortes
/	Notary Public (Print, Stamp, or Type as Commissioned)
Personally known to me; or	
Produced identification (Type of Identification	on:)
Did take an oath; or	
Did not take an oath	EMILY MARIE CORTES
	Notary Public State of Florida Comm# HH399199

Expires 6/9/2027



# **CERTIFICATE OF LIABILITY INSURANCE**

DATE (MM/DD/YYYY)

ſ

			IFICATE OF						09/12/2024
THIS CERTIFICATE IS ISSUED AS CERTIFICATE DOES NOT AFFIRM. BELOW. THIS CERTIFICATE OF IN REPRESENTATIVE OR PRODUCES	TIVEL SURA	Y OR NCE I	NEGATIVELY AMEND, DOES NOT CONSTITUT	EXTEND	OR ALTER TA	<b>HE COVERA</b>	GE AFFORDED BY THE	POLICIES	1
IMPORTANT: If the certificate hold If SUBROGATION IS WAIVED, subj this certificate does not confer righ	ect to t	he tei	rms and conditions of (	the policy.	certain polic	ies may req	L INSURED provisions uire an endorsement. A	or be endo statemen	orsed. t on
PRODUCER	_				TACT				
Brown & Brown Insurance Services, Inc.				DUC	ME (OF	) 776-2222	FAX	No): (954)	776-4446
1201 W Cypress Creek Rd				E-M	AL 053.Ce	orts@bbrown.		(NO): (/	
Suite 130				AUG	Reas:	-	FORDING COVERAGE		T
Fort Lauderdale			FL 33309	ine	IRERA: FCCI	Insurance Co			NAIC 1017
INSURED					E day	al Insurance (			2028
Pabon Engineering, Inc.	instruct of the second se			1099					
13028 SW 128th Street					RER D :				1000
					RER E :				
Miami			FL 33186		RER F :				
COVERAGES	ERTIF	ICATI	ENUMBER: CL24724		NEW F.		REVISION NUMBER:		
THIS IS TO CERTIFY THAT THE POLICIES	OF INS	URANO	CE LISTED BELOW HAVE B	BEEN ISSUE	D TO THE INS	URED NAMED	ABOVE FOR THE POLICY	PERIOD	
CERTIFICATE MAY BE ISSUED OR MAY PE EXCLUSIONS AND CONDITIONS OF SUCH	RTAIN, POLIC	IENT, THE II IES. LI	TERM OR CONDITION OF NSURANCE AFFORDED BI MITS SHOWN MAY HAVE E	ANY CONT	RACT OR OTHE CIES DESCRIB JCED BY PAID	ER DOCUMEN ED HEREIN IS CLAIMS.	T WITH RESPECT TO WHIC SUBJECT TO ALL THE TER	U TUIC	
TR TYPE OF INSURANCE	INS		POLICY NUMBE	R	MM/DD/YYYY	POLICY EXP	0 U	MITS	
COMMERCIAL GENERAL LIABILITY							EACH OCCURRENCE	\$ 1,000	),000
CLAIMS-MADE X OCCUR							PREMISES (Ea occurrence)	\$ 100,0	
A		1	01 (0007) 77700				MED EXP (Any one person)	\$ 5,000	
<u> </u>	-   Y		GL10007177703		07/21/2024	07/21/2025	PERSONAL & ADV INJURY	\$ 1,000,000	
GENLAGGREGATE LIMIT APPLIES PER:							GENERAL AGGREGATE	\$ 2,000	
POLICY IN JECT LOC		1					PRODUCTS - COMP/OP AGG	\$ 2,000	,000
AUTOMOBILE LIABILITY	+							5	
							COMBINED SINGLE LIMIT (Ea accident)	\$ 1,000,000	
ANY AUTO OWNED SCHEDULED	Y	1	0440007477400		07/21/2024	07/21/2025	BODILY INJURY (Per person)		
AUTOS ONLY AUTOS	T		CA10007177403				BODILY INJURY (Per accident)		
AUTOS ONLY AUTOS ONLY				•			PROPERTY DAMAGE (Per accident)	5	
	+						PIP-Basic	\$ 10,000	
EVOESSIAP			UMB10007177603	07/04/0004	07/21/2024	7/21/2024 07/21/2025	EACH OCCURRENCE	\$ 5,000,0	
CLAIMS-MAD			014010007177005				AGGREGATE	\$ 5,000,0	100
DED RETENTION \$	-							\$	
AND EMPLOYERS' LIABILITY							X PER OTH- STATUTE ER	1 0 0 0	
ANY PROPRIETOR/PARTNER/EXECUTIVE	N/A		WCO10007177503		07/21/2024	07/21/2025	E.L. EACH ACCIDENT	\$ 1,000,0	
(Mendatory In NH)								\$ 1,000,0	
DESCRIPTION OF OPERATIONS below	+						E.L. DISEASE - POLICY LIMIT	\$ 1,000,0	
Contractors Equipment			45470363		07/21/2024		Equipment Rented or Leased from Others	\$255,00	U
CRIPTION OF OPERATIONS / LOCATIONS / VEHICL City of Margate is included as Additional In							by written contract.		
TIFICATE HOLDER				CANCEL	LATION				
SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE         The City of Margate         5790 Margate Bivd    Authorized Representative									
Margate	_		FL 33063			7774	Ch-		
					© 1	988-2015 AC	ORD CORPORATION. A	ll rights re	served.

The ACORD name and logo are registered marks of ACORD



#### **BIDDER'S QUALIFICTIONS**

A. License Requirements

Pabon Engineering, Inc. has the authorization to conduct business and holds an Underground Utility Contractor's license for the installation of water distribution systems, water main extensions or similar type work and valid certifications of competency of qualifications, issued by the State of Florida Construction Industry Licensing Board, pursuant to the provisions of Section 489.115 of the Florida Statutes. License No. CUC1223949. Pabon Engineering, Inc. also holds a Paving Engineering license from the Construction Trades Qualifying Board Business Certificate of Competency. License No. E1800135

B. Experience

Pabon Engineering, Inc. has a minimum of five (5) years of experience, under its current business name. (List of projects attached)

Key Members:

- Anibal Pabon, Construction Manager- Oversee entire project onsite and in office. Experience: Over 20 yrs.
- Alejandro Balsinde Project Manager Will plan, budget, oversee all aspects of project. Experience: 8 yrs.
- Jesus Martinez Site Superintendent Plan, coordinate, schedule and supervise construction project. Experience: 20 yrs.
- Juan Felipe Operator Over 20 years.
- Mauro Velasquez Pipe Layer Experience: Over 20 years.



#### Contractor Experience

Bonded: Y Contract Days: 300, On Time 2023-012 – Pump Station 3 Force Main Replacement City of Coral Gables Contact: Cynthia Estivil – 786-468-4593 Project Status: (Est. Completion March 2025) Contract Amount: \$ 3,349,930.00 Replace Sanitary Sewer Force Main: DeSoto Boulevard from Coral Way to Sevilla Avenue and Granada Boulevard from Sevilla Avenue.

T16076R - Furnish and Install 8-Inch D.I. Water Main Along SW 20th Street and SW 19th Terr. Bonded: Y Contract Days: 300, On Time Miami Dade Water & Sewer

Project Status: (Est. Completion January 2025)

Contact: Christian Espinoza – 786-843-0378 Contract Amount: \$ 1,459,202.71

Furnishing and installing approx. 2,387 LF of 8-inch zinc-coated ductile iron pipe, 56 LF of 6-inch zinc-coated ductile iron pipe and fittings,3 fire hydrant assemblies with quard posts, 83 1-inch water services, making 5 tapping connections to existing water mains including tapping sleeves and tapping valves.

20230156 - Drainage Improvements Multiple Sites Miami Dade Public Works Engineer: DTPW – 111 NW 1 Street Miami FL 33128 Project Status: (Est. Completion January 2025)

Construction and installation of drainage structures, 18" pipe, trench dept 10 ft bls French drains, 24" pipe, trench dept 15 ft bls, miscellaneous drainage improvements, temporary pavement marking, driveway restoration, grading, sodding, and miscellaneous roadway restoration including construction of concrete curb and gutters, and sidewalks where needed in accordance with the construction plans and specifications.

#### 23-B-11-116F – Meadows & Dells Drainage Improvements (Phase B & C) City of Coral Springs Engineer: Botek Thurlow Engineering, Inc.

## Project Status: (Completed March 2024)

Road Restoration – Remove existing asphalt & Limerock (4") and re-grade & resurface with new 1-1/2" Type SP 9.5 asphalt (2 lifts), mill & resurface 22,680 SY (1") asphalt, 18,655 LF of valley gutter, 2 Type "C" catch basin, 119 LF storm drainage pipe (15"), 31 concrete catch basin apron, 13 concrete flume, connect to existing catch basin, 11,258 SY swale soil material removal, regrading and sodding.

T2740R – Installation of 12-inch DI WM Along SW 3<sup>rd</sup> ST between SE 2<sup>nd</sup> Ave and Biscayne Blvd. Miami Dade Water and Sewer Dept. Engineer: DTPW 3071 SW 38 Ave Miami FL 33146 Project Status: (Completed June 2024)

Furnishing and installing approx. 1,120 LF of 12-inch zinc-coated ductile iron pipe and fittings: Four (4) resilientseated gate valves: 80 LF of 8-inch zinc-coated ductile iron pipe, seven (7) fire hydrant assemblies with guard posts, making three (3) tapping connections to existing water mains including furnishing and installing tapping sleeves and tapping valves. Making eleven (11) connections to existing water mains, furnishing, and constructing air release valve and assemblies for water mains.

20220181 – Drainage Improvements Multiple Sites Miami Dade Public Works Engineer: DTPW – 111 NW 1 Street Miami FL 33128 Project Status: In Progress (Completed April 2024)

Bonded: Y, Contract Days: 240, On Time Contact: Licet Izquierdo - 305-375-2648 Contract Amount: 695,000

Bonded: Y Contract Days: 302, On Time Contact: Miguel Machuca – 954-344-1101 Contract Amount: 1,629,999

Bonded: Y, Contract Days: 240, On Time

Contact: Yamiris Battle - 305-215-9243

Contract Amount: 1,443,562

Bonded: Y Contract Days: 300, On Time Contact: Licet Izquierdo - 305-375-2648

Contract Amount: \$ 888,585



The construction and installation of drainage structures, 18" pipe, trench dept 10 ft bls French drains, miscellaneous drainage improvements, pipe lining, driveway restoration, grading, sodding, and miscellaneous roadway restoration including construction of concrete curb and gutters, and sidewalks.

T2728 – Ojus Sanitary Special Benefit Area/New Gravity and Force Main Lines for Basin D4-A Miami Dade Water and Sewer Engineer: DTPW – 3575 S Lejeune Rd Miami, FL 33146 Project Status: In Progress (Est. Completion December 2024)

Furnishing and Installing approx. 650 LF of 16-inch DIP for gravity sewer main; 340 LF of 12-inch DIP for gravity sewer main; 220 LF of 12-inch PVC C900 for gravity sewer main; 800 LF of 10-inch DIP for gravity sewer main; 570 LF of 10-inch PVC C900 for gravity sewer main; 2,300 LF of 8-inch DIP for gravity sewer main; 4,920 LF of 8-inch PVC C900 for gravity sewer main; 980 LF if 6-inch DIP for gravity sewer main; 1,680 LF of 6-inch PVC C900 for gravity sewer main; 4,920 LF of 8-inch DIP for gravity sewer main; 4,920 LF of 8-inch DIP for gravity sewer main; 4,920 LF of 8-inch PVC C900 for gravity sewer main; 980 LF if 6-inch DIP for gravity sewer main; 1,680 LF of 6-inch PVC C900 for gravity sewer main; 49 pre-cast concrete gravity sewer manholes including laterals. Furnish and install 120 LF of 12-inch DIP force main; 60 LF of 8-inch DIP force main; 120 LF of 24-inch steel casing via Jack & bore; 100 LF of 8-inch DIP water main. Concrete and trench restoration for all pipe installation and milling & resurfacing of approximately 40,000 SY with new striping.

20220031 - Drainage Improvements Multiple Sites Miami Dade Public Works Engineer: DTPW – 111 NW 1 Street, Miami, FL 33128 Project Status: In Progress (Completed February 2023)

The construction and installation of drainage structures, French drains, regrade swale, miscellaneous drainage improvements, driveway restoration; grading, sodding, and miscellaneous roadway restoration including construction of concrete curb and gutters, and sidewalks where needed in accordance with the construction plans and specifications.

21-B-347F Lift Station 14A Force Main Replacement City of Coral Springs Engineer: Eckler Engineering, Inc. Bonded: Y, Contract Days: 180, On Time Contact: Najla Zerrouki, P.E 954-345-2188 Contract Amount: \$ 675,000

Contract Amount: \$ 574,856

Bonded: Y, Contract Days: 210, On Time

Contact: Felipe Monteagudo – 305-375-2111

Project Status: In Progress (Completed January 2023)

Furnishing labor, equipment, and materials for construction of replacement sanitary force main. work includes the installation of new force main, roadway restoration, other restoration, and other incidentals as indicated by the Drawings and Specifications or as required to properly complete the project as planned.

IFB 2021-014 Citywide Sanitary Sewer Rehabilitation Program City of Coral Gables Engineer: Dept. of Public Works Bonded: N, Contract Days: 365, On Time Contact: Jose A. Saucedo – 305-460-5054 Contract Amount: \$ 2,794,070

**Project Status: In Progress (Est. Completion September 2022)** Excavated Point Repairs, Main Pipeline Replacement, Lateral Lining, and Sectional Lining, Manhole Rehabilitation.

T2662 Furnish and Install 8 Inch C900 PVC FM Miami Dade Water & Sewer Project Status: In Progress (Est. Completion September 2022) Bonded: Y, Contract Days: 300, On Time: Contact: Cristian Garcia – 786-552-8216 Contract Amount: \$ 789,209

Furnishing and installing approx. 3,974 linear feet of 8-inch PVC C900 DR14 pipe and zinc coated ductile iron fittings for sewage main; six plug valves; mechanical joint restraints; making one cut-in connection to an existing sewage force main; making a core drill connection to an existing gravity sewer manhole for connection of the proposed PVC sewage force main and including rehabilitation of the manhole ....

20200233 – Drainage Improvements Multiple Sites Miami Dade Public Works Bonded: Y, Contract Days: 317, On Time Contact: Juan Gonzalez – 305.608.9702

Bonded: Y, Contract Days: 302, On Time Contact: Alexis Valdes -- 786-299-9008 Contract Amount: 4,582,710



#### Engineer: DTPW – 111 NW 1 Street, Miami, FL 33128 Project Status: Completed April 2022

Alleviate flooding problems within the project boundaries that have an ineffective drainage infrastructure. Consist of the construction of an exfiltration system to fully retain on-site the 5-year storm event, which accordingly, are the design storm for residential areas and commercial areas.

20200160 – Drainage Improvements Multiple Sites Miami Dade Public Works Engineer: DTPW – 111 NW 1 Street, Miami, FL 33128 Project Status: Completed January 2022

Bonded: Y, Contract Days: 270, On Time Contact: Osvaldo Montero – 786.473.0125 Contract Amount: \$543,180.00

Construction and Installation of drainage structures, French drains, miscellaneous drainage improvements, grading, sodding and miscellaneous roadway restoration including construction of concrete curb and gutters, and sidewalks where needed in accordance with construction plans and specifications.

EC234194 – Emergency Haulover – ADA Parking Lot
Miami Dade Parks, Recreation and Open Spaces Department
10800 Collins Avenue, Miami Beach
Project Status: Completion July 2021

Remove existing curbing/retaining wall to connect to service road, Re-grade/slope asphalt to match and transition for new entrance, Mill and overlay existing asphalt in ADA Parking lot and service road, striping, install 6 removable bollards, Install new 15' radius for island D-curb.

#### EC233133 Haulover Skate Park and Pump Track Sodding Miami Dade Parks, Recreation and Open Spaces Department 10800 Collins Avenue, Miami Beach Project Status: Completed March 2021

Bonded: N, Contract Days – On Time Contact: David Leyva - 305-596-4460 *Contract Amount – 150,465.00* 

Bonded: N, Contract Days – 365, On Time Contact: David Leyva – 305-596-4460 Contract Amount - 130,000.00

Install new proposed curbing approx. 12" above existing grade. Create new 4" concrete entrances 5'-7'. Furnish and install 8 new DuMor 88 Series PL benches.

P0245EM – City of Aventura 183<sup>rd</sup> St. & Island Blvd. Miami Dade Water & Sewer

City of Aventura

Project Status: In Progress (Completed April 2023)

Furnish and Install via open-cut method 10-inch C900 pipe for PS 471 connection and placing out of service the existing 8-inch D.I. pipe to replace existing 12-inch D.I. pipe, 16-Inch C900 DR18 PVC to tap into the existing 36-Inch D.I. FM in pipe and connect to the proposed 12-Inch C900 pipe, 10-Inch C900 PVC pipe to replace existing 8-Inch D.I. Furnish and Install via slip-lining method, 14-Inch nominal size C900 DR11 HDPE pipe to replace existing 18-Inch pipe used as sanitary sewage FM and connecting from the proposed 10-Inch PVC pipe.

T2638 – One Year WASD Pavement Restoration Project B 2020 Year Miami Dade Water & Sewer City of Miami

#### Project Status: Completed August 2021

Asphaltic patching repairs: performing asphaltic concrete repairs including milling and resurfacing; saw cutting; removal of existing asphalt; disposal of debris; reworking base; compaction; leveling to match existing pavement; marking restoration of permanent thermoplastic pavement striping; restoration of reflective pavement markers; maintenance of traffic; traffic control; adjusting manhole and valve boxes.

C2020WWEP - West Perrine Park – Asphalt and Concrete Repairs

Bonded: Y, Contract Days – 365, On Time Contact -Alexis J Valdes - 786-552-4364

Contract Amount - 3,120,668.50

Bonded: Y, Contract Days-365, On Time Contact - Mayra Espinosa - 786-268-5044 Contract Amount - 1,534,095.00

Bonded: N, Contract Days-14, On Time



### Miami Dade Parks, Recreation and Open Spaces Department Miami, FL

### Project Status: Completed October 2020

Complete renovations and repairs of approximately 5,800 ft<sup>2</sup> of asphalt parking lot (small parking lot on the corner of SW 172 ST and SW 104 AVE) and 4500 ft<sup>2</sup> of concrete walkways throughout the entire park.

Repair subbase where necessary and able (i.e., potholes, roots, etc.) and/or install a new lime rock base (8" double course primed, SPEC 200). Root pruning and root barrier as a repair/remediation measure.

### C2020CGGRY - Greynolds Park Golf Course Miami Dade Parks, Recreation and Open Spaces Department North Miami Beach, FL

Bonded: N, Contract Days-14, On Time Contact – David Leyva - 786-495-6817 Contract Amount – 166,412.00

Contract Amount – 62,093.00

### Project Status: Completed September 2020

Construction/installation of approximately 10,100 lineal feet x 8'0" wide x 3" thick recycled concrete aggregate golf cart paths. Cut out, excavate and remove from the property approximately 1,138 lineal feet x 8'0" wide x 3" thick turf/sod. Approximately 8,947 lineal feet x 6'0" wide existing asphalt/blacktop.

20190096 – Drainage Improvements Multiple Sites Miami Dade Public Works – 111 NW 1 Street, Miami, FL 33128 Engineer: DTPW – 111 NW 1 Street, Miami, FL 33128 Project Status: *Completed October 2020*  Bonded: Y, Contract Days: 365, On Time: TBD Contact: Juan Gonzalez – 305.608.9702 Contract Amount: \$816,000.00

Construction and installation of drainage structures, french drain, miscellaneous improvements, grading, sodding and miscellaneous roadway restoration including concrete curb and gutters and sidewalk.

20180268 – ADA Sidewalk Improvements – Multiple Sites Miami Dade Public Works – 111 NW 1 Street, Miami, FL 33128 Engineer: DTPW – 111 NW 1 Street, Miami, FL 33128 Project Status: *Completed September 2020* 

Removal and installation of approx. 53,000 SF of concrete sidewalk; Removal and installation of approx. 2,000 LF of concrete curb and gutter.

RPQ T2603 – South Miami Heights Water Treatment Plant Miami Dade Water & Sewer Engineer: WASD – 3575 S LeJeune Rd, Miami, FL 33146 Project Status: Completed August 2021

Replacement of existing parking lot and adding a storm water management system. Construction and installation of the new drainage system including 18 catch basins, 300 LF of 24-inch HDPE solid pipe, 450 LF of 18-inch RCP, and 200 LF of exfiltration trenches.

RPQ T2605 – Upgrade of Sewage Pump Station No. 1201 Miami Dade Water & Sewer Engineer: WASD – 3575 S LeJeune Rd, Miami, FL 33146 Project Status: Completed August 2021

Providing uninterrupted by-pass pumping capabilities as specified during all construction times and until the new pump station is completely operational. Modifying and rehabilitating the existing wet well and dry well, furnishing and installing new dry pit pumps and related equipment:

all pipes, valves, fittings, and appurtenances the new pump station including emergency pump out piping connection, furnishing and installing plug valves, air release valve, emergency discharge connection, and mega-lug adapter for connection to the existing 8-inch FM.

RPQ T2552 – Eureka FM, SW 180<sup>th</sup> St & 107<sup>th</sup> Ave. Miami Dade Water & Sewer Bonded: Y, Contract Days: 270, On Time: TBD Contact: Paul Castell -- 786-552-4413 Contract Amount: \$1,364,777.25

Bonded: Y, Contract Days: 450, On Time: TBD Contact: George Coppolecchia – 305.608.9702

Contract Amount: \$470,000.00

Bonded: Y, Contract Days: 180, On Time: TBD Contact: Kevin Keane – 786-446-7450 Contract Amount: \$1,258,000.00

Bonded: Y, Contract Days: 180, On Time: Y Contact: Jose E. Alvarez – 786.236.5325



### Engineer: WASD – 3575 S LeJeune Rd, Miami, FL 33146 Project Status: Completed April 2020

Furnishing and installing approx. 1,880 LF of 8-inch ductile iron pipe and fittings for a sewage FM; 2 plug valves: plugging and abandoning existing FM; operating and maintaining a sewer by-pass. Temporary and permanent replacement of any pavement, driveways, sidewalk, curb and gutter, sod, landscaping, and pavement markings.

RPQ T2503 – Homestead FM, SW 288<sup>th</sup> St. & 157<sup>th</sup> Ave. Miami Dade Water & Sewer Engineer: WASD – 3575 S LeJeune Rd, Miami, FL 33146 Project Status: Completed January 2020

Bonded: Y, Contract Days: 300, On Time: Y Contact: Marcelino Torres – 305.746.1068 Contract Amount: \$430,000.00

Bonded: Y, Contract Days: 150, On Time: TBD

Contact: Alexis Valdes – 786-299-9008

Contract Amount: \$576,245.71

Furnish and install approximately 2,135 LF of 6" DIP force main. Milling and overlay of approximately 5,000 SY.

RPQ T2381 – Furnish & Install 8in DI Water Main - Perrine Miami Dade Water & Sewer – 3071 SW 38 Ave., Miami, FL 33146 Engineer: Avino and Associates – 1350 SW 57 Ave, Miami, FL 33144 Project Status: *Completed October 2020* 

Furnish and install approx. 2,385 LF of 8-inch ductile iron pipe and fittings; 53 LF of 6-inch ductile iron pipe and fittings; making interconnections to existing water mains; six resilient seated gate valves; four fire hydrant assemblies with guard posts; twenty nine water services; making four tapping connections including installing tapping sleeves and valves; making two connections to existing water mains; furnishing and constructing air release valve assemblies; polyethylene encasement for ductile iron pipe and fittings.

RPQ T2447 – Miami Springs Fire Flow and Water Service IMP Phase 2 Miami Dade Water & Sewer – 3071 SW 38 Ave., Miami, FL 33146 Engineer: Stantec – 901 Ponce de Leon Blvd, Coral Gables, FL 33134 Project Status: Completed March 2020

Complete utility infrastructure upgrades on the potable water system at two separate locations within the Miami-Dade County Water and Sewer service area. Furnishing and installing approx. 7,300 LF of 12-inch zinc-coated ductile iron pipe and fittings; 35 LF of 10-inch zinc-coated ductile iron pipe and fittings; 365 LF of 8-inch zinc-coated ductile iron pipe, fittings and valves; 745 LF of 6-inch zinc-coated ductile iron pipe, fittings, and valves; 370 LF of 4-inch zinccoated ductile iron pipe, fittings and valves; twenty six resilient seated 12-inch gate valves; three resilient 10-inch gate valves; seventeen fire hydrant assemblies with guard posts; thirty five water services; making three tapping connections including installing tapping sleeves and valves; making nineteen connections to existing water mains; furnishing and constructing air release valve assemblies; polyethylene encasement for ductile iron pipe and fittings; approx. Installation of approx. 300 LF of 14" HDPE via Horizontal Directional Drilling.

RPQ T2455 – Upgrade of Sewage Pump Station No. 1026 Miami Dade Water & Sewer – 3071 SW 38 Ave., Miami, FL 33146 Engineer: CES – 14361 Commerce Way, Miami Lakes, FL 33146 Project Status: Completed July 2019

Rehabilitation of PS No. 1026 at 15861 SW 304<sup>th</sup> Street. Installation of new wet well including new pumps, piping, valve vault and complete electrical upgrades to 480V.

RPQ T2466 – Installation of 16in 12in and 8in DIP Force Mains Miami Dade Water & Sewer – 3071 SW 38 Ave., Miami, FL 33146 Engineer: HDR, Inc. – 2937 SW 27 Ave, Miami, FL 33133 Project Status: Completed December 2019

Installation of approximately 11,000 LF of 12" and 16" FM. Approximately 25,000 SY of 1" milling and resurfacing. Installation of approximately 250 LF 12" HDPE via Horizontal Directional Drilling.

RPQ T2448 – Upgrade of Sewage Pump Station No. 0827

Bonded: Y, Contract Days: 365, On Time: Y Contact: Pearle Khadar – 305.323.3900 Contract Amount: \$2,897,482.00

Bonded: Y, Contract Days: 180, On Time: TBD Contact: Nikolai Gage (PSIP) – 954.554.7149 Contract Amount: \$895,000.00

Bonded: Y, Contract Days: 490, On Time: TBD Contact: Aaron Anderson (CD) – 786.338.5393 Contract Amount: \$2,396,703.00

Bonded: Y, Contract Days: 300, On Time: TBD

Contract Amount: \$492,000.00 a sewage FM; 2 plug valves:



Miami Dade Water & Sewer – 3071 SW 38 Ave., Miami, FL 33146 Engineer: HDR, Inc. – 2937 SW 27 Ave, Miami, FL 33133 Project Status: Completed October 2019 Rehabilitation of PS No. 0827 in Kendall, FL. Including new pumps, piping, valve vault and complete electrical upgrades to 480V.

20170317 – Drainage Improvements Multiple Sites Miami Dade Public Works – 111 NW 1 Street, Miami, FL 33128 Engineer: DTPW – 111 NW 1 Street, Miami, FL 33128 Project Status: Completed December 2018

Installation of approximately 670 SY of parking swale blocks. Installation of 27 new drainage structures and 1755 LF of drainage. 100 SY of concrete sidewalks and 260 LF of concrete curbs. Approximately 1,780 SY of 1" milling and resurfacing.

RPQ T2358 – Miami Gardens, NW 207<sup>th</sup> Street Miami Dade Water & Sewer -- 3071 SW 38 Ave., Miami, FL 33146 Contact: Marcelino Torres (CD) - 305.746.1068 Engineer: CPH, Inc. – 1992 SW 1 Street, Miami, FL 33135 Project Status: Completed April 2019

Installation of approximately 1,420 LF of 12" DIP FM and 440 LF of 6" - 8" DIP FM. Approximately 2,425 SY of 1" milling and resurfacing.

RPQ T2431 – Killian, SW 88<sup>th</sup> Ave and 107<sup>th</sup> St. Miami Dade Water & Sewer Engineer: WASD – 3575 S LeJeune Rd, Miami, FL 33146 Project Status: Completed October 2018 Installation of approximately 3,000 LF of 12" and 8" WM with 25 new services and six new fire hydrants. Approximately 1,300 SY of 1" milling and resurfacing.

RPQ T2376 - Richmond Heights Miami Dade Water & Sewer Engineer: WASD – 3575 S LeJeune Rd, Miami, FL 33146 Contract Amount: \$544,006.00 Project Status: Completed August 2018 Installation of approximately 2,450 LF of 10" FM. Approximately 4,000 SY of 1" milling and resurfacing.

T4462 (A1A & Hollywood Blvd.) Florida Department of Transportation Project Status: Completed November 2019

T4449 (Hollywood Blvd.) Prime: Acosta Tractors Florida Department of Transportation Contact: Ernie Diaz – 305.804.8731 Project Status: Completed June 2019 Contract Amount: \$415,000.00 Installation of approximately 3250 LF of 6"-12" PVC WM. Installation of approximately 470 LF of 6" DIP WM with (5) fire hydrants. Installation of over 1430 LF of 24" French drain with (26) large structures and (23) catch basins.

RPQ T2325 – Upgrade of Sewage Pump Station No. 0124 - Doral Miami Dade Water & Sewer – 3071 SW 38 Ave, Miami, FL 33416 Engineer: Stantec – 901 Ponce de Leon Blvd, Coral Gables, FL 33134 Project Status: Completed August 2018 Upgrade of Pump Station No. 0124 at 9350 NW 12<sup>th</sup> Street.

RPQ T2327 - Florida City Miami Dade Water & Sewer – 3071 SW 38 Ave, Miami, FL 33416

Bonded: Y, Contract Days: 150, On Time: Y Contact: Kevin Keane (PSIP) – 786.236.3503 Contract Amount: \$1,333,450.00

Bonded: Y, Contract Days: 230, On Time: Y Contact: Marcelino Torres (CD) - 305.746.1068

Contact: Gil Garcia (CD) - 786.390.7101 Contract Amount: \$457,000.00

Bonded: Y, Contract Days: 180, On Time: TBD Contract Amount: \$457,101.00

Bonded: Y, Contract Days: 180, On Time: TBD

Contact: Alfonso E. Duarte Jr. – 305.375.2392

Contract Amount: \$518,882.00

Bonded: Y, Contract Days: 90, On Time: Y Contact: Jose E. Alvarez – 786.236.5325 Contract Amount: \$639,338.18

Bonded: Y, Contract Days: 120, On Time: Y Contact: Marcel Osorio – 305.812.6082

Prime: UAG Construction

Contact: Andy Diaz – 305.504.9937

Contract Amount: \$350,000.00



Engineer: HDR, Inc. – 2937 SW 27 Ave, Miami, FL 33133

### Project Status: Completed August 2018

Installation of 360 LF of 8" FM, 1360 LF of 10" FM and 680' of 12" FM. Approximately 2000 LF of milling and overlay including work done on FDOT right-of-way.

RPQ T2367 – SW 112<sup>th</sup> Street Miami Dade Water & Sewer Engineer: WASD – 3575 S LeJeune Rd, Miami, FL 33146 Project Status: Completed June 2018 Bonded: Y, Contract Days: 180, On Time: Y Contact: Alexis Valdes – 786.299.9008 Contract Amount: \$1,068,000.00

Installation of 5060 LF of 8" WM with (9) fire hydrants, (12) connections to existing water mains and (74) 1" water services with boxes. 1" Milling and resurfacing of approximately 16580 SY.

Zoo Miami – Asian Elephant Moat ExcavationMiami Dade Parks & Open SpacesContact: Enrique Gaston – 786.719.5476Project Status: Completed February 2018Contract Amount: \$34,400.00Excavating, grading and compacting new moat for Asian Elephant exhibit at Zoo Miami to expand area.

Entertainment District Park – Doral NW 82nd AvenuePrime: Downrite Engineering Corp.Burke Construction GroupContact: Joey LaBue – 305.345.4002Project Status: Completed January 2018Contract Amount: \$48,769.00Installation of approximately 300 LF of 4", 6", 8" DIP FM with a 4" and 6" check valve and (2) 8" plug valves at theintersection of NW 25th Street and NW 82nd Avenue. Installation of 24x8 tapping sleeve and valve.

RPQ T2288 – Miami Gardens, NW 159<sup>th</sup> Street Miami Dade Water & Sewer Engineer: HDR, Inc. – 2937 SW 27 Ave, Miami, FL 33133 Project Status: Completed January 2018 Bonded: Y, Contract Days: 180, On Time: Y Contact: Marcelino Torrez – 305.746.1068 Contract Amount: \$334,516.16

Installation of approximately 1400 LF of 16" DIP FM connecting to a 30" and a 12" FM. Installation of (2) ARVs and (1) 12" plug valve. Complete 1" milling and resurfacing of approximately 1500 SY.

20170100 -- MedleyPrime: American Builders Master Corp.Miami Dade Public WorksContact: Javier Borges - 305.375.4317Project Status: Completed November 2017Contract Amount: \$83,000.00Installation of approximately 220 LF of 18" French drain and installation of 200 LF of 15"-18" drainage pipe with 4drainage boxes. Asphalt and sod restoration in disturbed areas.

Hurricane Irma Disaster ReliefPrime: RPF Emergency Services, LLC.City of MiamiContact: Jean Lisenba – 251.406.0936Project Status: Completed November 2017Contract Amount: \$304,679.00Remove and haul debris throughout the City of Miami caused by Hurricane Irma.

 Eastern Shores HDD / Hurricane Irma Tree Clearing

 Miami Dade Parks & Open Spaces
 Contact: Alvaro Castro – 305.375.2796

 Project Status: Completed September 2017
 Contract Amount: \$20,950.00

 Installation of 2" piping via HDD method at the Eastern Shores Clubhouse. Cutting and removing displaced trees along the roadways in Homestead, FL due to Hurricane Irma.

Stor-All Public Storage 3460 SW 8<sup>th</sup> Street - Miami, FL Project Status: Completed June 2017 Prime: Wolverine Engineering Contact: Everett Bieber – 954.931.9653 Contract Amount: \$120,067.25

Installation of 8" tap to run new 8" DIP water main to building with water meter boxes. Cut existing 10" clay pipe to connect new sewer lateral to building and installation of new terminal sewer manhole. Installation of solid drainage

Contract Amount: \$694,725.00



pipe to newly installed catch basins with new frames and grates. Removal and replacement of approximately 400 LF of type F curb and 6,300 SF of concrete sidewalks and decorative colonnade.

#### Tamiami Shopping Center – Dacar Management

Prime: Candas Construction

12000 SW 8 <sup>th</sup> Street – Miami, FL Project Status: Completed June 2016 Installation of approximately 150 LF of 6" PVC Sewer and approximately catch basin. Furnish and installation of a new catch basin box with new type D curbing along with asphalt repairs and new striping configuratio mulch restoration, installation of (6) large trees and over (250) small tre	<sup>1</sup> ⁄ <sub>2</sub> HP sump pump and 2" discharge piping. New on. New landscaping upgrades including sod and
Gulliver Academy – New Olympic Pool Facility, Miami, FL 12000 SW 8 <sup>th</sup> Street – Miami, FL Contact: Jamie Prosper – 786-281-0111 Project Status: Completed 2009 Installation of sewer system, drainage system, Excavation for Olympic s	<b>Contract Amount: \$1,000,000</b> size pool. Build playing field.
Installation of WM	

Miami Dade Water and Sewer – 3071 SW 38 Ave., Miami, FL 33416 Project Status: Completed 2007 Installation of new water main.

Contact: Nelson Cespedes – 305.607.0799 Contract Amount: \$630,000.00

Village of Key Biscayne Key Biscayne, FL Project Status: Completed 2006 Upgrade of water and sewer mains.

Prime: Metro Equipment Service, Inc. Contact: Jorge Godoy – 305.740.3303 Contract Amount: \$1,100,000.00

City of Miramar Water Main UpgradesPrime: Metro Equipment Service, Inc.Miramar, FLContact: Whittingham Gordon – 954.605.9414Project Status: Completed 2005Contract Amount: \$2,500,000.00Installation of 33,000 LF of water main with services. Complete asphalt, concrete and sod restoration.

#### S-769

Miami Dade Water and Sewer – 3071 SW 38 Ave., Miami, FL 33416 Project Status: Completed 2004 Two-year county wide dig and replace term contract. Prime: Metro Equipment Service, Inc. Contact: Jorge Godoy – 305.740.3303 Contract Amount: \$910,000.00

Contact: Jason Lynd - 314.280.6003

Contract Amount: \$1,700,000.00

Prime: ADB Utility

Key Colony Sewer Upgrades Florida Keys Aqueduct Authority – 1100 Kennedy Drive, Key West, FL 33040 Project Status: Completed 2004 Installation of new vacuum sewer system.

Project Experience while at V Engineering and Consulting, Corp.

T2186	
Miami Dade Water and Sewer – 3071 SW 38 Ave., Miami, FL 33416	Contact: Carlos Lopez (CD) – 786.746.1068
Project Status: Completed 2016	Contract Amount: \$810,000.00
Replacement of 8" ACP force main.	

T2127



Miami Dade Water and Sewer – 3071 SW 38 Ave., Miami, FL 33416 Project Status: Completed 2016 Replacement of 3800 LF of 12" water main. Contact: Carlos Baro – 786.268.5179 Contract Amount: \$979,999.00

T2123 Miami Dade Water and Sewer – 3071 SW 38 Ave., Miami, FL 33410 Project Status: Completed 2016 Installation of 24" ductile iron force main.	5 Contact: Alexis Valdes – 786.299.9008 Contract Amount: \$860,000.00
T2090 Miami Dade Water and Sewer – 3071 SW 38 Ave., Miami, FL 33416 Project Status: Completed 2016 Installation of 6" ductile iron force main from PS 746 to SW 156 <sup>th</sup> St	Contract Amount: \$1,190,500.00
T2050 Miami Dade Water and Sewer – 3071 SW 38 Ave., Miami, FL 33416 Project Status: Completed 2016 One-year county wide dig and replace term contract.	Contact: Warren Howard (CD) – 954.300.6479 Contract Amount: \$1,510,956.00
T2209 Miami Dade Water and Sewer – 3071 SW 38 Ave., Miami, FL 33416 Project Status: Completed 2017 Installation of approximately 1300 LF of 36" WM and approximatel Florida Passenger Station, including a micro-tunnel under the train t	Contract Amount: \$4,750,000.00 y 1600 LF 48" DIP WM in the vicinity of All Aboard
T2000 Miami Dade Water and Sewer – 3071 SW 38 Ave., Miami, FL 33416 Project Status: Completed 2016 Installation of 5600 LF of 8" water main.	Contact: Alexis Valdes – 786.299.9008 Contract Amount: \$900,499.00
T1982 Miami Dade Water and Sewer – 3071 SW 38 Ave., Miami, FL 33416 Project Status: Completed 2016 Installation of 8" ductile iron water main.	Contact: Alexis Valdes – 786.299.9008 Contract Amount: \$810,999.00
Stormwater Improvements Phase I City of Coral Gables – 405 Biltmore Way., Coral Gables, FL 33134 Project Status: Completed 2016 Upgrades to storm water system in Cocoplum.	Contact: Alex Regalado – 786.234.2471 Contract Amount: \$809,555.00
T1934 Miami Dade Water and Sewer – 3071 SW 38 Ave., Miami, FL 33416 Project Status: Completed 2015 Installation of approximately 2,100 LF 16" ductile iron force main.	Contact: Alexis Valdes – 786.299.9008 Contract Amount: \$1,519,997.00
T1913 Miami Dade Water and Sewer – 3071 SW 38 Ave., Miami, FL 33416 Project Status: Completed 2015 One-year county wide dig and replace term contract.	Contact: Frank Cortazar (PSIP)– 305.978.0824 Contract Amount: \$3,233,455.00



#### T1912

Miami Dade Water and Sewer – 3071 SW 38 Ave., Miami, FL 33416 Project Status: Completed 2015

Replacement of 6", 8" and 12" ACP force main.

#### T1883

Miami Dade Water and Sewer – 3071 SW 38 Ave., Miami, FL 33416 Project Status: Completed 2015 Replacement of piping 24" – 48" at Virginia Key Water Treatment Plant.

**IKEA Sewer Repair** Miami Dade Water and Sewer – 3071 SW 38 Ave., Miami, FL 33416 Project Status: Completed 2014 Emergency deep 8" DIP gravity sewer repair for IKEA

#### Project Experience while at Metro Equipment Service, Inc.

#### SR 674 Force Main S County Water Treatment Plant Hillsborough County – 601 E. Kennedy Blvd., Tampa, FL 33602 Project Status: Completed 2014

Installation of 10,200 LF of 36" DIP Force Main, 2,200 LF of 6" Fusible PVC via HDD, 420 LF 48" Steel casing Micro Tunnel under I-75 and 260 LF 48" Steel casing Micro Tunnel under SR 674. The project also included approximately 17,000 SY of Roadway reconstruction.

#### Duck Key Utility Improvement Phase 7

#### Florida Keys Aqueduct Authority – 1100 Kennedy Drive, Key West, FL 33040 Project Status: Completed 2014

Installation of 3,310 of 8" Gravity Sewer with 11 Manholes, and 40 Sewer Laterals. One Duplex Lift Station, 6,680 LF of 2" through 4" PVC Force Main, 2760' LF of 4" through 8" Water Main with 5 Fire Hydrants, and 33 Water Services. Installation of 29 Simplex Grinder Low Pressure Stations, 1 Duplex Grinder Sewer station, and 29 LPM Lateral Kit Assemblies

#### Duck Key Utility Improvement Phase 4, 5, 6

#### Florida Keys Aqueduct Authority – 1100 Kennedy Drive, Key West, FL 33040 Project Status: Completed 2013

Installation of 11,300 LF of 8" gravity sewer with 53 manholes and 151 sewer laterals. Two duplex lift stations, one triplex lift station, 4,800 LF of 2" - 4" PVC force main, 9,650 LF of 4" and 6" reclaimed water main with 135 services, 12,500 LF of 4'' - 8'' water main with 14 fire hydrants and 118 water services. One aerial bridge crossing with three different utilities installed with stainless steel pipe.

#### Big Pine Key Water Main Upgrades Florida Keys Aqueduct Authority – 1100 Kennedy Drive, Key West, FL 33040 Contact: Joe Ivey - 305.745.3991 Project Status: Completed 2013 Contract Amount: \$2,634,600.00 Installation of 31,420 LF of 4" - 8" PVC water main. Two aerial bridge crossings and 712 new water services.

City of Hollywood Water Main Upgrade City of Hollywood – 2600 Hollywood Blvd. Hollywood, FL 33020 Project Status: Completed 2012

Contact: Clece Aurelus – 954.921.3995 Contract Amount: \$916,689.50

Contact: Jorge Olivero – 786.282.5020 Contract Amount: \$1,800,000.00

Contact: Alexis Valdes - 786.299.9008

Contract Amount: \$1,519,997.00

Contact: Jorge Olivero – 786.282.5020 Contract Amount: \$215,000.00

Contract Amount: \$6,183,138.00

### Contact: Joe Ivey - 305.745.3991 Contract Amount: \$2,726,000.00

Contact: Joe Ivey - 305.745.3991

Contract Amount: \$4,961,000.00

Contact: Mark Dillman - 813.334.3187



Installation of 3000 LF of 24" and 36" water main. Approximately 400 LF of 30" HDPE via HDD under FDOT ROW Including a 30" x 24" Tap.

#### S-835

Miami Dade Water and Sewer – 3071 SW 38 Ave., Miami, FL 33416 Project Status: Completed 2011 Contact: Pedro Vigil – 305.205.5152 Contract Amount: \$1,712,527

Installation of 1360 LF of 24" DIP, 1085 LF of 16" DIP and 1,000 LF of 12" DIP gravity sewer piping including 11 new manholes and 108 service laterals.

#### City of Marathon

 Florida Keys Aqueduct Authority – 1100 Kennedy Drive, Key West, FL 33040
 Contact: Joe Ivey – 305.745.3991

 Project Status: Completed 2011
 Contract Amount: \$2,507,000.00


 Installation of distribution water main. 14,700 LF of 12" C-900 PVC, 2,410 LF of 12" DIP, 1,310 LF of 8" C-900 PVC, 920


 LF of 6" C-900 PVC, with 57 new water services.

 Wastewater System Expansion
 Contact: J.R. Richards – 954.745.7232

 Project Status: Completed 2010
 Contract Amount: \$1,387,192.00

 Installation of yard piping and offset piping to wells, 10" – 26" HDPE, PVC and DIP.
 DIP.







\$. s

.

QUALIFYING TRADE(S) 0007 PAVING ENGINEERING ne D. Gascon, P.E. retary of the Board CY CR Seci -







Financial Statements and Independent Accountant's Review Report

December 31, 2023

Financial Statement REDACTED - (2 pages)



Image: Complete the production   Image: Complete the production
---

1

urity - www.dhs.gov U.S. Clitzenship and Immigration Services - www.uscis.gov D D 2

Accessibility Download Vlewers

## ACKNOWLEDGEMENT FORM

### ADDENDUM NO. 1

### BID NO. 2025-001

I acknowledge receipt of Addendum No. 1 for BID No. 2025-001. This addendum contains two (2) pages. Please include the original of this form in your Bid submission.

Company Name: Pabon	Engineering, Inc.	
Address: 13028 SW 128	St, Miami, FL 33 186	
Name of Signer Autout (please print) Signature:	Paboh	Date: 01 /14 /2025
Telephone: 305-972-1	Facsimile:	

Please fax your completed form to (954) 935-5258 or e-mail to purchase@margatefl.com.

<u>Kelly McGílvray</u> Kelly McGilvray Buyer II

Wednesday, January 8, 2025

NOTE: The original of this form must be included with your Bid submission.



### ADDENDUM NO. 1

### BID NO. 2025-001

### Wednesday, January 8, 2025

### TO ALL BIDDERS:

Please incorporate the following information/clarifications, changes, additions, and/or deletions into the specification packet for the above-referenced project:

#### **QUESTIONS/CLARIFICATIONS:**

1. Q: What is the Engineer's estimate?

A: \$561,236.00

2. Q: Is there a self-perform requirement?

**A:** There is no self-performed work requirement. However, the contractor is expected to demonstrate consistent progress on the job and maintain a significant presence on-site throughout all allowed working days to substantiate full-time involvement and ensure progress is commensurate with the project's requirements.

3. Q: Is there a disadvantaged business requirement?

A: No.

<u>Kelly McGilvray</u> Keliy McGilvray Buyer II

Wednesday, January 8, 2025

Please sign and return the acknowledgment page of this addendum by email or by fax. The original acknowledgement page is to be included with your Bid submission.