



# REP SERVICES, INC.

Experts at Play & Outdoor Spaces

Page 1 of 3

Please mail POs, contracts and checks to:

Rep Services, Inc.  
581 Technology Park, STE 1009  
Lake Mary, FL 32746-7127

<b>Proposed To:</b> City of Margate 6199 NW 10 Street Margate, FL 33063	<b>Ship To:</b> City of Margate 6199 NW 10 Street Margate, FL 33063	<b>Bill To:</b> City of Margate Parks & Recreation/COMM CTR 6199 NW 10 Street Margate, FL 33063
<b>Attn:</b> Michael Jones	<b>Attn:</b> Michael Jones	<b>Attn:</b> Accounts Payable

<b>Project No:</b> 11682	<b>Project Name:</b> City of Margate- Fitness Park	<b>Project Contact:</b> Michael Jones
<b>Proposal No:</b> 11682.04	<b>Proposal Name:</b> City of Margate- Fitness Park	<b>Project Location:</b> 7100 RockIsland Road & NW 6th Court Margate, FL 33063
<b>Proposal Date:</b> 5/27/2016	<b>Proposal Expires:</b> 6/26/2016	
<b>For Questions Contact:</b> Jacqui Rohrborn	☎ 407-831-9658	✉ jacqui@repsservices.com
<b>Sales Consultant:</b> Debbie Levine	☎ 561-353-0980	✉ dlevine@repsservices.com
		<b>Opt/Rev:</b> A/2 <b>Printed:</b> 5/27/2016 - JR

<b>Vendor:</b> PorterCorp	<b>Proj Drawings:</b> 103864R1	551419
---------------------------	--------------------------------	--------

Class	Part No	Qty	Description	Unit Price	Disc	Net Price	Ext Price
Shelters	103864R1	1 EA	<b>Porter/Poligon</b> Shelter Model: RAM34x44TGSS, NOA/HVHZ Primary Roof: Secondary Roof: N/A Eave Height (UPB): Upper Roof Slope: Electrical Cutout: N/A Electrical Access: N/A Ornamentation: N/A Lightning Protection: N/A Mounting: Must be specified for Engineering Anchor Bolts Included: Florida Building Code 5th Edition (2014) Engineering to comply with HVHZ: N/A	43,400.00	-7.0%	40,362.00	40,362.00

<b>Discount per the NJPA Purchasing Contract #022113-PPC: \$3,038.00</b>	Product Subtotal:	\$40,362.00
	4 Sets of Signed & Sealed Engineering:	\$400.00
Freight: Prepaid Ship Method: Best Way FOB: Destination	Freight Charge:	\$3,700.00
	<b>PorterCorp Total:</b>	\$44,462.00

<b>Vendor:</b> Rep Services Installer	549646
---------------------------------------	--------

Item	Qty	Description	Unit Price	Ext Price
INS-POR	1 EA	Equipment Installation - RAM32x42TGSS Poligon Shelter by PorterCorp	34,680.00	32,946.00

<b>Discount Applied:\$1,734.00</b>	<b>Rep Services Installer Total:</b>	\$32,946.00
------------------------------------	--------------------------------------	-------------

<b>Vendor:</b> Rep Services Installer	549648
---------------------------------------	--------

Item	Qty	Description	Unit Price	Ext Price
DUMPSTER	1 EA	Dumpster	600.00	600.00
STORAGE	1 EA	Storage Container for (1) month during installation	600.00	600.00
PERMIT FILING	1 LT	Labor charge to pull permit by State of Florida Licensed GC, including processing permit documents to obtain permit from appropriate jurisdiction. DOES NOT INCLUDE PERMIT FEES.	650.00	650.00
INS-CON FT	1 LT	Install Concrete Footing(s)	4,050.00	4,050.00
<b>Rep Services Installer Total:</b>				\$5,900.00

## General Terms of Sale and Proposal Summary

Gov't: Net 30; Resellers: Check w/Order; Others: 50% down, Balance prior to ship  
Note: Orders less than \$5,000 require payment with order

<b>Product:</b>	\$40,762.00
<b>Installation:</b>	\$38,846.00
<b>Freight:</b>	\$3,700.00
<b>Proposal Total:</b>	\$83,308.00

## Notes

NJPA Purchasing Contract #022113-PPC for Poligon and Parasol: 7% discount off of product list price. All structure installations in Florida exceed the standard

100 mph wind load conditions, and are therefore not included in the NJPA price list. Due to this, we have priced installation at 5% off of normal installation pricing. Site preparation, concrete and engineered footings are not subject to the NJPA contract.

**Estimated Lead Time**

*(This schedule starts when all needed information to direct engineering has been gathered.)*

4 - Weeks: Engineering

4 - Weeks+/- Permitting, finishes, etc..

12 - Weeks Longest manufacturing lead time. (Typical for scheduling.)

1 - Week Shipping

2 - Weeks Installation of equipment ...and safety surfacing.

23 - Weeks TOTAL WEEKS

*Note that RSI is committed to do all it can to meet the needs of your project.*

**Basis of Proposal**

Our proposal is based upon our discussion during

**Estimated project completion schedule**

Your order will take approximately 23 weeks from receipt to completion of installation.

This includes a 4 week allowance for permitting which may take longer.

RSI will respond in a timely fashion after receipt of order/contract/letter of intent/notice to proceed.

*(This schedule starts when all needed information to direct engineering has been gathered.)*

4 - Weeks: Engineering

4 - Weeks+/- Permitting, finishes, etc..

12 - Weeks Longest manufacturing lead time. (Typical for scheduling.)

1 - Week Shipping

2 - Weeks Installation of equipment ...and safety surfacing.

23 - Weeks TOTAL WEEKS

**Scope of Proposal**

Please note the vendor requirements itemized below.

**Poligon by PorterCorp:**

Please provide Building Department permit application requirements including Risk Category.

The following certificates are available:

Miami-Dade County Certificate of Competency No. 14-0904.03

PCI (Powder Coating Institute) 4000 Certified

The mounting option must be specified prior to the engineering being ordered.

Four sets of signed and sealed drawings and calc books for building permitting will be provided approximately four weeks after receipt of Order.

If you require additional sets of drawings and calc books, they are \$150 per set.

When placing an order, please select standard roofing and frame color selections as shown here: <http://www.poligon.com/colors.htm>. Non-Standard colors and finishes are available at an additional charge.

Factory Fabrication will begin AFTER our receipt of a copy of the Building Permit or a signed letter of release for fabrication by the end owner or their agent.

**Installation:**

Unless otherwise noted, the following items are to be **PROVIDED BY CUSTOMER** prior to installation:

- ALL Site work completed - excavation, removal and grading to proper level prior to installer arrival.
- Site security to prevent theft or vandalism of equipment.
- Water and 110 Electric.
- Underground Utilities Located and Marked prior to installation.
- Does not include soil density or concrete testing
- Site Plan or Survey
- Soils testing
- Tree Survey

THIS PROPOSAL DOES NOT INCLUDE PERMIT FEES ASSESSED BY THE BUILDING DEPT. Those fees will result in additional charges.

Installation Charges on this proposal are based on NO UNFORESEEN conditions in the area, above or below the surface. If unforeseen conditions arise, the installation charges will change to reflect additional costs associated with dealing with those circumstances. Examples of this include, but are not limited to: site not ready upon installer's arrival, underground utilities, or difficulties with footers due to coral rock or ground water in the holes.

The undersigned warrants that he/she is an authorized representative of the company noted and has the requisite authority to bind said company and/or principal. If any particular billing is not paid when due, all outstanding balances, regardless of prior terms, will become immediately due and owing upon demand. Interest on past due amounts will be assessed at 1 ½ % per month or the maximum interest rate permitted by applicable law, whichever is less. Should it become necessary for either party to this contract to institute legal action for enforcement of any provisions of this contract, the prevailing party shall be entitled to reimbursement for all court costs and reasonable attorney's fees incident to such legal action. The parties hereto agree that proper venue for any legal action in any way related to this contract shall be in Seminole County, FL.

Accepted By:

City of Margate

---

**Proposal No:** 11682.04

**Project Name:** City of Margate- Fitness Park

**Proposal Date:** 5/27/2016

Page 3 of 3

Company Name

Authorized By

Printed Name

Date

As Its: \_\_\_\_\_

(Title)



**RAM 30'x40'**  
Arvada, CO



**RAM 30'x44'**  
Portsmouth, VA

Hip Roof shelters are available with a single 30' bay or expandable in unlimited 20' bays.



**RAM 30'x64'**  
San Diego, CA



**REP SERVICES, INC.**  
*Experts at Play & Outdoor Spaces*  
www.repservices.com 407.831.9658 sales@repservices.com

# CUSTOM PRICE QUOTE



Debbie Levine  
Rep Services  
581 Technology Park, Suite 1009  
LAKE MARY, FL 32746  
Phone: 407-831-9658  
Fax: 407-834-5366  
Email: lholton@rep-services.com

## CUSTOMER INFORMATION

Name City of Margate  
Address 6199 NW 10th Street  
  
City, State Zip POMPANO BEACH, FL 33063  
Country United States  
Phone  
Fax

## PROJECT INFORMATION

Project Name Fitness Park  
Job Location POMPANO BEACH, FL 33063  
Quote Number 103864  
Revision 1  
Freight Miles 1,463 miles  
Date Quoted April 26, 2016  
Day Quote Expires May 26, 2016

## DESIGN CRITERIA

Building Code	FBC14 (Florida Buildin	Calc Books	4
Wind Speed	170	Drawings	4
Ground Snow Load	0	Submittal Approval Required	YES
Min Clearance Height		Sealed Drawings Required	YES
		Upper Roof Slope	

## BUILDING DESCRIPTION

Model and Size	RAM34x44TGSS, NOA/HVHZ	21,800.00
Primary Roof	TG	7,000.00
Secondary Roof	SS	13,400.00
Anchor Bolts		300.00
Ornamentation		0.00
Electrical Access	Electrical Access and (2) Cutouts	900.00
Frame Finish/Color	Poli-5000	0.00
Custom Finish		0.00

## BUILDING TOTALS

Building Shipping Weight	0 lbs	Building Price Each	43,400.00
--------------------------	-------	---------------------	-----------

## QUOTE TOTALS

Building Quantity	1	Total Price	43,400.00
		Total Engineering Price	400.00
		State Sales Tax	
		Additional Sales Tax	
Total Shipping Weight	0 lbs	Freight Charge	3,700.00
		<b>GRAND TOTAL</b>	<b>47,500.00</b>