

BID PROPOSAL FORM BID NO. 2017-005



ORIGINAL

**BID TO: CITY COMMISSION
CITY OF MARGATE**

1. The undersigned bidder proposes and agrees, if this bid is accepted, to enter into an Agreement with the OWNER in the form included in the Contract Documents to perform the WORK as specified or indicated in said Contract Documents entitled:

2017 WATER MAIN IMPROVEMENTS, BID NO. 2017-005

2. Bidder accepts all of the terms and conditions of the Contract Documents, including without limitation those in the "Notice Inviting Bids", and "Instructions to Bidders", dealing with the disposition of the bid security.
3. The bid will remain open for the period stated in the "Notice Inviting Bids", unless otherwise required by law. Bidder will enter into an Agreement within the time and in the manner required in the "Notice Inviting Bids" and the "Instructions to Bidders", and will furnish the insurance certificates, Payment Bond and Performance Bond required by the Contract Documents.
4. It is the Contractor's responsibility to contact the City @ (954) 935-5346 prior to the bid opening to determine if any addenda have been issued on the project. Bidder has examined copies of all the Contract Documents including the following addenda (receipt of all of which is acknowledged):

Number		Date	
1		1/11/2017	
2		1/18/2017	

5. Bidder has familiarized itself with the nature and extent of the Contract Documents, WORK, site, locality where the WORK is to be performed, the legal requirements (federal, state and local laws, ordinances, rules and regulations), and the conditions affecting cost, progress or performance of the WORK and has made such independent investigations as bidder deems necessary.
6. This bid is genuine and not made in the interest of or on behalf of any undisclosed person, firm or corporation and is not submitted in conformity with any agreement or rules of any group, association, organization or corporation. Bidder has not directly or indirectly induced or solicited any other bidder to submit a false or sham bid. Bidder has not solicited or induced any person, firm or corporation to refrain from bidding and Bidder has not sought by collusion to obtain for itself any advantage over any other bidder or over Owner.

To all the foregoing, and including all Bid Schedule(s) and information required of bidder contained in this Bid Form, said Bidder further agrees to complete the Work required under the Contract Documents within the Contract Time stipulated in said Contract Documents, and to accept in full payment thereof the Contract Price based on the total bid price(s) named in the aforementioned bidding schedule(s).


BID PROPOSAL FORM BID NO. 2017-005

NAME OF FIRM Roadway Construction, LLC

ADDRESS: 6750 North Andrews Ave, Suite 200, Fort Lauderdale, FL 33309

NAME OF SIGNER Silvio Rubi
(Print or Type)

TITLE OF SIGNER MGRM

SIGNATURE:  **DATE:** 01/18/2017

TELEPHONE NO: 954-227-0025 **FACSIMILE NO:** 954-417-3677

E-MAIL: silvio@roadway-construction.com

BID NO. 2017-005

SCHEDULE OF BID PRICES – BID NO. 2017-005

TO: CITY COMMISSION

CITY OF MARGATE

(Please fill in all blanks and return with your proposal.)

BIDDER AGREES TO PERFORM ALL THE WORK DESCRIBED IN THE CONTRACT DOCUMENTS FOR THE FOLLOWING UNIT PRICES OR LUMP SUMS. BIDS SHALL INCLUDE SALES TAX AND ALL OTHER APPLICABLE TAXES AND BIDDER UNDERSTANDS THAT THE EXTENDED TOTAL FOR EACH AND EVERY ITEM IS THE RESULT OF MULTIPLYING THE QUANTITY TIMES THE UNIT COST STATED IN FIGURES. FOR ANY DISCREPANCY BETWEEN THE UNIT COST AND TOTAL COST, THE UNIT COST PREVAILS.

In accordance with your request for proposals and the specifications contained herein, the undersigned proposes the following:

ITEM NO.	DESCRIPTION	SECTION 1025 REFERENCE	QTY	UNIT	UNIT COST	TOTAL COST
1	BONDS AND INSURANCE	1.2	1	LS	\$ 97,373.20	\$ 97,373.20
2	MOBILIZATION	1.3	1	LS	\$ 105,638.20	\$ 105,638.20
3	MAINTENANCE OF TRAFFIC	1.4	1	LS	\$ 19,250.00	\$ 19,250.00
4	ADDITIONAL COMPENSATION FOR EXCAVATION IN HARD ROCK	1.5	2,500	LF	\$ 0.10	\$ 250.00
5	FURNISH & INSTALL 4" DIP WATER MAIN PIPE	1.6	400	LF	\$ 39.30	\$ 15,720.00
6	FURNISH & INSTALL 6" DIP WATER MAIN PIPE	1.6	11,000	LF	\$ 32.10	\$ 353,100.00
7	FURNISH & INSTALL 8" DIP WATER MAIN PIPE	1.6	460	LF	\$ 38.70	\$ 17,802.00
8	FURNISH & INSTALL 10" DIP WATER MAIN PIPE	1.6	70	LF	\$ 53.20	\$ 3,724.00
9	FURNISH & INSTALL 12" DIP WATER MAIN PIPE	1.6	10	LF	\$ 126.80	\$ 1,268.00
10	FURNISH & INSTALL 1" PE WATER SERVICE	1.7	52	EA	\$ 1,178.10	\$ 61,261.20
11	FURNISH & INSTALL 1" PE WATER SERVICE IN 2" PVC CASING	1.7	73	EA	\$ 1,759.30	\$ 128,428.90
12	FURNISH & INSTALL PRESSURE MAIN FITTINGS	1.8	17	TN	\$ 4,851.00	\$ 82,467.00
13	FURNISH & INSTALL 4" GATE VALVE	1.9	3	EA	\$ 900.60	\$ 2,701.80
14	FURNISH & INSTALL 6" GATE VALVE	1.9	45	EA	\$ 1,073.30	\$ 48,298.50
15	FURNISH & INSTALL 8" GATE VALVE	1.9	5	EA	\$ 1,422.60	\$ 7,113.00
16	FURNISH & INSTALL 12" GATE VALVE	1.9	1	EA	\$ 2,591.90	\$ 2,591.90
17	FURNISH & INSTALL FIRE HYDRANT	1.10	31	EA	\$ 4,372.10	\$ 135,535.10
18	FURNISH & INSTALL MANUAL BLOW-OFF ASSEMBLY	1.11	3	EA	\$ 1,864.00	\$ 5,592.00

ITEM NO.	DESCRIPTION	SECTION 1025 REFERENCE	QTY	UNIT	UNIT COST	TOTAL COST
19	CONNECTION TO EXISTING WATER MAIN	1.12	62	EA	\$ 1,614.30	\$ 100,086.60
20	REMOVE AND DISPOSE EXISTING FIRE HYDRANT	1.13	9	EA	\$ 596.90	\$ 5,372.10
21	FURNISH AND INSTALL TAPPING SLEEVE AND VALVE (10"x6")	1.14	1	EA	\$ 6,711.10	\$ 6,711.10
22	FURNISH AND INSTALL SAMPLE POINT	1.15	42	EA	\$ 367.10	\$ 15,418.20
23	SANITARY SEWER LATERAL REPLACEMENT	1.16	40	EA	\$ 1,012.90	\$40,516.00
24	ABANDON EXISTING WATER MAIN (SMALLER THAN 4")	1.17	9,500	LF	\$ 1.00	\$ 9,500.00
25	ABANDON AND GROUT EXISTING WATER MAIN (4" TO 6")	1.17	1,000	LF	\$ 5.60	\$ 5,600.00
26	RESTORE CONCRETE DRIVEWAYS AND MISCELLANEOUS CONCRETE	1.18	760	SY	\$ 63.60	\$ 48,336.00
27	RESTORE ASPHALT DRIVEWAY	1.19	1,100	SY	\$ 23.10	\$ 25,410.00
28	RESTORE SPECIALTY DRIVEWAY (STAMPED CONCRETE, COLORED CONCRETE, BRICK PAVER, ETC)	1.20	60	SY	\$ 105.90	\$ 6,354.00
29	RESTORE CONCRETE SIDEWALK	1.21	690	SY	\$ 37.70	\$ 26,013.00
30	FURNISH AND INSTALL ADA RAMPS WITH DETECTABLE WARNINGS	1.22	28	EA	\$ 1,412.40	\$ 39,547.20
31	RESTORE CURB AND GUTTER	1.23	1,300	LF	\$ 23.50	\$ 30,550.00
32	REMOVE EXISTING LIMEROCK BASE MATERIAL	1.24	1,750	SY	\$ 11.60	\$ 20,300.00
33	REMOVE AND DISPOSE OF EXISTING ASPHALT PAVEMENT	1.25	1,750	SY	\$ 4.70	\$ 8,225.00
34	STABILIZATION OF SUBGRADE	1.26	1,750	SY	\$ 8.00	\$ 14,000.00
35	FURNISH AND COMPACT LIMEROCK BASE MATERIAL	1.27	1,750	SY	\$ 15.70	\$ 27,475.00
36	FURNISH AND PLACE ASPHALT CONCRETE PAVEMENT - FIRST LIFT (1")	1.28	1,750	SY	\$ 14.10	\$ 24,675.00
37	FURNISH AND PLACE ASPHALT CONCRETE PAVEMENT - SECOND LIFT (1")	1.28	6,100	SY	\$ 14.10	\$ 86,010.00
38	MILL EXISTING ASPHALT PAVEMENT	1.29	4,350	SY	\$ 3.50	\$ 15,225.00
39	REMOVE AND RELOCATE EXISTING MAILBOXES	1.30	1	LS	\$ 23,540.00	\$23,540.00
40	EXISTING IRRIGATION SYSTEM RESTORATION	1.31	1	LS	\$ 29,425.00	\$ 29,425.00
41	REMOVE AND REPLACE SOD (AREA DEPENDS ON CONTRACTOR METHODS USED. APPROXIMATELY 15,000 SY ESTIMATED [12,000 LF OF WATER MAIN x 10 FT WIDTH + STORAGE AREA + MISC AREAS]).	1.32	1	LS	\$ 69,465.00	\$ 69,465.00

ITEM NO.	DESCRIPTION	SECTION 1025 REFERENCE	QTY	UNIT	UNIT COST	TOTAL COST
42	TREE REMOVAL	1.33	1	AL	\$ 37,000.00	\$ 37,000.00
43	TREE REPLACEMENT	1.34	1	AL	\$ 50,000.00	\$ 50,000.00
44	CONCRETE THRUST BLOCK INSTALLATION	1.35	20	CY	\$ 349.30	\$ 6,986.00
45	FURNISH AND INSTALL CUT-IN VALVE ASSEMBLY ¹	1.36	5	EA	\$ 2,909.00	\$ 14,545.00
46	PERMIT FEES	1.37	1	AL	\$ 600.00	\$ 600.00

TOTAL BASE BID AMOUNT

(Sum of Items 1 through 46)

\$1,875,000.00

¹ Item to be used only with approval from the Engineer and City

Project areas included within the project scope may be removed to meet project budget at the City's discretion.

Note 1: City permit fees shall not be waived and should be included in your bid proposal.

Note 2: A contingency allowance for unforeseen equipment, materials, or other work not directly or indirectly included in any of the items listed is included below. All work paid for under this item must be authorized in writing by the Engineer or Owner. If the amount is not used either wholly or in part, the amount not used shall be deducted from the contract price.

DESCRIPTION	TOTAL COST
TOTAL BASE BID AMOUNT	\$ <u>\$1,875,000.00</u>
ALLOWANCE	\$ <u>70,000.00</u>
BID ALTERNATE NO 1 (IF ANY)	\$ <u>\$0.00</u>
BID ALTERNATE NO 2 (IF ANY)	\$ <u>\$0.00</u>
COST OF INDEMNIFICATION	\$ <u>100.00</u>
GRAND TOTAL FOR ALL ITEMS	\$ <u>\$1,945,100.00</u>

ALL BIDS MUST BE SIGNED WITH THE VENDOR NAME AND BY AN OFFICER OR EMPLOYEE HAVING THE AUTHORITY TO BIND THE COMPANY OR FIRM BY SIGNATURE.

REQUIRED PHASING PLAN ENCLOSED? YES XXX NO

MATERIAL SAFETY DATA SHEETS ENCLOSED? YES NO XXX

SPECIFICATION SHEETS/BROCHURES? YES NO XXX

WILL YOUR FIRM ACCEPT PAYMENT VIA A CITY OF MARGATE PROCUREMENT CARD? YES NO XXX

HAVE YOUR INSURANCE REPRESENTATIVE REVIEW THE SAMPLE INSURANCE CERTIFICATE TO ENSURE COMPLIANCE.

BIDDER'S GENERAL INFORMATION:

The bidder shall furnish the following information. Additional sheets shall be attached as required. Failure to complete Item Nos. 1, 3, and 8 will cause the bid to be non-responsive and may cause its rejection. In any event, no award will be made until all of the Bidder's General Information (i.e., items 1 through 9 inclusive) is delivered to the OWNER.

- (1) Contractor's name and address:

Roadway Construction, LLC
6750 North Andrews Ave, Suite 200
Fort Lauderdale, FL 33309

- (2) Contractor's telephone number: 954-227-0025

- (3) Contractor's license: Primary classification Underground Utilities

State License Number: CUC 1225013

Supplemental classifications held, if any: General Contractor CGC 1521202

Name of Licensee, if different from (1) above:

- (4) Name of person who inspected site of proposed WORK for your firm:

Name: Silvio Rubi Date of Inspection: 1/17/2017

- (5) Name, address, and telephone number of surety company and agent who will provide the required bonds on this contract: JCA Surety Group, LLC | 941 W. Morse Blvd STE 100 | Winter Park, FL 32789
321.800.6594 Jorge Bracamonte

- (6) Attach to this bid, the experience resume of the person who will be designated chief construction superintendent or on site construction manager.

- (7) Attach to this bid a financial statement, references, and other information, sufficiently comprehensive to permit an appraisal of Contractor's current financial condition.

To be submitted upon request.

BID NO. 2017-005

(8) List 3 projects completed as of recent date involving work of similar type and complexity:

PROJECT NAME	CONTRACT PRICE	NAME, ADDRESS AND TELEPHONE NUMBER OF OWNER
SEE ATTACHED	LIST	

(9) Subcontractors: The bidder further proposes that as part of their submittal, attached is a list of subcontracting firms or businesses that will be awarded subcontracts for portions of the work in the event the bidder is awarded the Contract.

REFERENCE SHEET

In order to receive Bid Award consideration on the proposed bid, it is a mandatory requirement that the following "Information Sheet" must be completed and returned with your bid. This information may be used in determining the Bid Award for this contract.

BIDDER (COMPANY NAME): Roadway Construction, LLC
ADDRESS: 6750 North Andrews Ave TELEPHONE NO: 954-227-0025
CONTACT PERSON: Silvio Rubi TITLE: MGRM
NUMBER OF YEARS IN BUSINESS: 5
ADDRESS OF NEAREST FACILITY: 6750 North Andrews Ave

LIST THREE (3) COMPANIES OR GOVERNMENTAL AGENCIES WHERE THESE PRODUCTS AND SERVICES HAVE BEEN PROVIDED IN THE LAST YEAR.

1. Company Name: See Attached List.
Address: _____
Contact Person: _____ Title: _____
Phone: _____
2. Company Name: See Attached List.
Address: _____
Contact Person: _____ Title: _____
Phone: _____
3. Company Name: See Attached List.
Address: _____
Contact Person: _____ Title: _____
Phone: _____

BID NO: 2017-005



NON-COLLUSIVE AFFIDAVIT FOR BID NO. 2017-005

State of Florida)

)ss.

County of Broward)

Silvio Rubi being first duly sworn, deposes
and says that:

He/she is the MGRM, (Owner, Partner, Officer,
Representative or Agent) of Roadway Construction, LLC, the Offeror that has submitted the
attached Proposal;

He/she is fully informed regarding the preparation and contents of the attached
Proposal and of all pertinent circumstances regarding such Proposal;

Such Proposal is genuine and is not a collusive or sham Proposal;

Neither the said Offeror nor any of its officers, partners, owners, agents,
representatives, employees or parties in interest, including this affiant, have in any
way colluded, conspired, connived or agreed, directly or indirectly, with any other
Offeror, firm, or person to submit a collusive or sham Proposal in connection with
the Work for which the attached Proposal has been submitted; or to refrain from
bidding in connection with such Work; or have in any manner, directly or indirectly,
sought by agreement or collusion, or communication, or conference with any
Offeror, firm, or person to fix the price or prices in the attached Proposal or of any
other Offeror, or to fix any overhead, profit, or cost elements of the Proposal price or
the Proposal price of any other Offeror, or to secure through any collusion,
conspiracy, connivance, or unlawful agreement any advantage against (Recipient),
or any person interested in the proposed Work;

The price or prices quoted in the attached Proposal are fair and proper and are not
tainted by any collusion, conspiracy, connivance, or unlawful agreement on the part
of the Offeror or any other of its agents, representatives, owners, employees or
parties in interest, including this affiant.

Signed, sealed and delivered in the presence of:

Witness

Witness

By Silvio Rubi

Silvio Rubi

Printed Name

MGRM

Title

ACKNOWLEDGMENT
NON-COLLUSIVE AFFIDAVIT FOR BID NO. 2017-005

State of Florida

County of Broward


On this the 18 day of January, 2017, before me, the undersigned Notary Public of the State of Florida, personally appeared

Silvio Rubi and
(Name(s) of individual(s) who appeared before notary)

whose name(s) is/are Subscribed to within the instrument, and he/she/they acknowledge that he/she/they executed it.

WITNESS my hand
and official seal.

NOTARY PUBLIC
SEAL OF OFFICE:



Jakling Castro
NOTARY PUBLIC, STATE OF FLORIDA

Jakling Castro
(Name of Notary Public: Print,
Stamp, or Type as Commissioned)

☒ Personally known to me, or
☐ Produced identification:

N/A.
(Type of Identification Produced)

☐ DID take an oath, or ☒ DID NOT take an oath

DRUG-FREE WORKPLACE PROGRAM FORM

In accordance with Section 287.087, State of Florida Statutes, preference shall be given to businesses with Drug-free Workplace Programs. Whenever two or more bids which are equal with respect to price, quality and service are received for the procurement of commodities or contractual service, a bid received from a business that certifies that it has implemented a Drug-free Workplace Program shall be given preference in the award process. In the event that none of the tied vendors have a Drug-free Workplace program in effect the City reserves the right to make final Decisions in the City's best interest. In order to have a Drug-free Workplace Program, a business shall:

1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees for violations of such prohibition.
2. Inform employees about the dangers of drug abuse in the workplace, the business's policy of maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties that may be imposed upon employees for drug abuse violations.
3. Give each employee engaged in providing the commodities or contractual services that are under bid a copy of the statement specified in subsection (1).
4. In the statement specified in subsection (1), notify employees that, as a condition of working on the commodities or contractual services that are under bid, the employee will abide by the terms of the statement and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, any violation of Chapter 893 or of any controlled substance law of the United States or any State, for a violation occurring in the workplace no later than five (5) days after such conviction.
5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation program if such is available in the employee's community by any employee who is convicted.
6. Make a good faith effort to continue to maintain a drug-free workplace through implementation.

If bidder's company has a Drug-free Workplace Program, so certify below:

AS THE PERSON AUTHORIZED TO SIGN THE STATEMENT, I CERTIFY THAT THIS FIRM COMPLIES FULLY WITH THE ABOVE REQUIREMENTS.

SIGNATURE OF BIDDER: _____ **DATE:** 1/18/2017

BID NO: 2017-005

COMPLIANCE WITH OCCUPATIONAL SAFETY AND HEALTH ACT

Bidder certifies that all material, equipment, etc. contained in this bid meets all O.S.H.A. requirements. Bidder further certifies that if he/she is the successful bidder, and the material, equipment, etc., delivered is subsequently found to be deficient in any O.S.H.A. requirement in effect on date of delivery, all costs necessary to bring the material, equipment, etc. into compliance with the aforementioned requirements shall be borne by the bidder.

OCCUPATIONAL HEALTH AND SAFETY MATERIAL SAFETY DATA SHEET REQUIRED:

In compliance with Chapter 442, Florida Statutes, any item delivered from a contract resulting from this bid must be accompanied by a MATERIAL SAFETY DATA SHEET (MSDS). The MSDS must include the following information:

- A. The chemical name and the common name of the toxic substance.
- B. The hazards or other risks in the use of the toxic substances, including:
 - 1. The potential for fire, explosion, corrosivity and reactivity;
 - 2. The known acute and chronic health effects of risks from exposure, including the medical conditions which are generally recognized as being aggravated by exposure to the toxic substance; and
 - 3. the primary routes of entry and symptoms of overexposure.
- C. The proper precautions, handling practices, necessary personal protective equipment, and other safety precautions in the use of or exposure to the toxic substances, including appropriate emergency treatment in case of overexposure.
- D. The emergency procedure for spills, fire, disposal and first aid.
- E. A description in lay terms of the known specific potential health risks posed by the toxic substances intended to alert any person reading this information.
- F. The year and month, if available, that the information was compiled and the name, address and emergency telephone number of the manufacturer responsible for preparing the information.

17-06

ACKNOWLEDGEMENT FORM

ADDENDUM NO. 1

Bid No. 2017-005 2017 Water Main Improvements

I acknowledge receipt of Addendum No. 1 for Bid No. 2017-004 - 2017 Water Main Improvements. This addendum contains five (5) pages. Please include the original of this form in your bid submission.

Company Name: ROADWAY CONSTRUCTION, LLC

Address: 6750 N. ANDREWS AVE, SUITE 200, FORT LAUDERDALE, FL 33309

Name of Signer ROBERTO RODRIGUEZ
(please print)

Signature: R. Rodriguez Date: 01/18/2017

Telephone: (954) 227-0025 Facsimile: (954) 417-3677

Please fax your completed form to (954) 935-5258 or e-mail to purchase@margatefl.com.

S. Shambray

Spencer Shambray, CPPB
Purchasing Manager
1/11/2017

17-06

ACKNOWLEDGEMENT FORM

ADDENDUM NO. 2

**Bid No. 2017-005
2017 Water Main Improvements**

I acknowledge receipt of Addendum No. 2 for Bid No. 2017-005 - 2017 Water Main Improvements. This addendum contains two (2) pages. Please include the original of this form in your bid submission.

Company Name: ROADWAY CONSTRUCTION, LLC

Address: 6750 N. ANDREWS AVE, SUITE 200, FORT LAUDERDALE, FL 33309

Name of Signer ROBERTO RODRIGUEZ
(please print)

Signature: Rodriguez Date: 01/18/2017

Telephone: (954) 227-0025 Facsimile: (954) 417-3677

Please fax your completed form to (954) 935-5258 or e-mail to purchase@margatefl.com.

S. Shambray
Spencer Shambray, CPPB
Purchasing Manager
1/18/2017



**STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION**

**CONSTRUCTION INDUSTRY LICENSING BOARD
2601 BLAIR STONE ROAD
TALLAHASSEE FL 32399-0783**

(850) 487-1395

**RUBI, SILVIO JOSE
ROADWAY CONSTRUCTION LLC
6750 NORTH ANDREWS AVENUE
SUITE 200
FORT LAUDERDALE FL 33309**

Congratulations! With this license you become one of the nearly one million Floridians licensed by the Department of Business and Professional Regulation. Our professionals and businesses range from architects to yacht brokers, from boxers to barbeque restaurants, and they keep Florida's economy strong.

Every day we work to improve the way we do business in order to serve you better. For information about our services, please log onto www.myfloridalicense.com. There you can find more information about our divisions and the regulations that impact you, subscribe to department newsletters and learn more about the Department's initiatives.

Our mission at the Department is: License Efficiently, Regulate Fairly. We constantly strive to serve you better so that you can serve your customers. Thank you for doing business in Florida, and congratulations on your new license!



**STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND
PROFESSIONAL REGULATION**

CUC1225013

ISSUED: 07/28/2016

**CERT UNDERGROUND & EXCAV CNTR
RUBI, SILVIO JOSE
ROADWAY CONSTRUCTION LLC**

**IS CERTIFIED under the provisions of Ch.489 FS.
Expiration date : AUG 31, 2018 L1607280002172**

DETACH HERE

RICK SCOTT, GOVERNOR

KEN LAWSON, SECRETARY

**STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION
CONSTRUCTION INDUSTRY LICENSING BOARD**

LICENSE NUMBER	
CUC1225013	

**The UNDERGROUND UTILITY & EXCAVATION CO
Named below IS CERTIFIED
Under the provisions of Chapter 489 FS.
Expiration date: AUG 31, 2018**



**RUBI, SILVIO JOSE
ROADWAY CONSTRUCTION LLC
6750 NORTH ANDREWS AVENUE
SUITE 200
FORT LAUDERDALE FL 33309**



BID BOND

KNOW ALL MEN BY THESE PRESENTS:

That we Roadway Construction, LLC as Principal, and
Philadelphia Indemnity Insurance Company as Surety, are held and firmly bound unto
City of Margate, hereinafter called "City" in the sum of (\$ --5%---)
Five Percent of the Amount Bid dollars, (not less than 5 percent of the total
amount of the bid) for the payment of which sum, well and truly to be made, we bind ourselves, our
heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these
presents.

WHEREAS, said Principal has submitted a bid to said City to perform the Work required under the
bidding schedule of the City's Contract Documents entitled:

2017 WATER MAIN IMPROVEMENTS, BID NO. 2017-005

NOW THEREFORE, if said Principal is awarded a contract by said City and, within the time and in
the manner required in the "Notice Inviting Bids" and the "Instructions to Bidders" enters into a written
Agreement on the form of the agreement bound with said Contract Documents, furnishes the
required certificates of insurance, and furnishes the required Performance Bond, then this obligation
shall be null and void, otherwise it shall remain in full force and effect. In the event suit is brought
upon this bond by said City and City prevails, said Surety shall pay all costs incurred by said City in
such suit, including a reasonable attorney's fee to be fixed by the court.

SIGNED AND SEALED, this 19th day of January, 2017

Roadway Construction, LLC
(Principal)

Philadelphia Indemnity Insurance Company

(Surety)

By:

(SIGNATURE)

Silvio Rubi, MGRM

By:

(SIGNATURE)


Jorge L. Bracamonte, Attorney-In-Fact
& Florida Licensed Resident Agent
Inquiries: (321) 800-6594

STATE OF FLORIDA, COUNTY OF BROWARD: BEFORE ME PERSONALLY APPEARED THE
ABOVE TO ME WELL KNOWN AND KNOWN TO ME TO BE THE PERSONS DESCRIBED IN AND
WHO EXECUTED THE FOREGOING INSTRUMENT, AND ACKNOWLEDGED TO AND BEFORE
ME THAT THEY EXECUTED SAID INSTRUMENT FOR THE PURPOSES THEREIN EXPRESSED.

WITNESS MY HAND AND OFFICIAL SEAL, THIS 19th DAY OF January, 2017

NOTARY PUBLIC:

Allyson Foss
Allyson Foss



PHILADELPHIA INDEMNITY INSURANCE COMPANY

One Bala Plaza, Suite 100
Bala Cynwyd, PA 19004-0950

Power of Attorney

KNOW ALL PERSONS BY THESE PRESENTS: That **PHILADELPHIA INDEMNITY INSURANCE COMPANY** (the Company), a corporation organized and existing under the laws of the Commonwealth of Pennsylvania, does hereby constitute and appoint **Allyson Foss and Jorge Bracamonte of JCA Surety Group, LLC**, its true and lawful Attorney-in-fact with full authority to execute on its behalf bonds, undertakings, recognizances and other contracts of indemnity and writings obligatory in the nature thereof, issued in the course of its business and to bind the Company thereby, in an amount not to exceed **\$25,000,000**.

This Power of Attorney is granted and is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of PHILADELPHIA INDEMNITY INSURANCE COMPANY on the 14th of November, 2016.

RESOLVED:

That the Board of Directors hereby authorizes the the President or any Vice President of the Company: (1) Appoint Attorney(s) in Fact and authorize the Attorney(s) in Fact to execute on behalf of the Company bonds and undertakings, contracts of indemnity and other writings obligatory in the nature thereof and to attach the seal of the Company thereto; and (2) to remove, at any time, any such Attorney-in-Fact and revoke the authority given. And, be it

**FURTHER
RESOLVED:**

That the signatures of such officers and the seal of the Company may be affixed to any such Power of Attorney or certificate relating thereto by facsimile, and any such Power of Attorney so executed and certified by facsimile signatures and facsimile seal shall be valid and binding upon the Company in the future with respect to any bond or undertaking to which it is attached.


IN TESTIMONY WHEREOF, PHILADELPHIA INDEMNITY INSURANCE COMPANY HAS CAUSED THIS INSTRUMENT TO BE SIGNED AND ITS CORPORATE SEAL TO BE AFFIXED BY ITS AUTHORIZED OFFICE THIS 14TH DAY OF NOVEMBER, 2016.



(Seal)

Robert D. O'Leary Jr., President & CEO
Philadelphia Indemnity Insurance Company

On this 14th day of November, 2016, before me came the individual who executed the preceding instrument, to me personally known, and being by me duly sworn said that he is the therein described and authorized officer of the **PHILADELPHIA INDEMNITY INSURANCE COMPANY**; that the seal affixed to said instrument is the Corporate seal of said Company; that the said Corporate Seal and his signature were duly affixed.



Notary Public:

residing at:

Bala Cynwyd, PA

(Notary Seal)

My commission expires:

January 8, 2018

I, Edward Sayago, Corporate Secretary of PHILADELPHIA INDEMNITY INSURANCE COMPANY, do hereby certify that the foregoing resolution of the Board of Directors and this Power of Attorney issued pursuant thereto on this 14th day of November, 2016 are true and correct and are still in full force and effect. I do further certify that Robert D. O'Leary Jr., who executed the Power of Attorney as President, was on the date of execution of the attached Power of Attorney the duly elected President of PHILADELPHIA INDEMNITY INSURANCE COMPANY.

In Testimony Whereof I have subscribed my name and affixed the facsimile seal of each Company this 14th day of January, 2017.



Edward Sayago, Corporate Secretary
PHILADELPHIA INDEMNITY INSURANCE COMPANY



ROADCON-02

SSIMEON

CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

4/4/2016

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Collinsworth, Alter, Fowler & French, LLC 8000 Governors Square Blvd Suite 301 Miami Lakes, FL 33016	CONTACT NAME: PHONE (A/C, No, Ext): (305) 822-7800 FAX (A/C, No): (305) 362-2443 E-MAIL ADDRESS:																					
INSURED Roadway Construction, LLC 6750 North Andrews Avenue, #200 Fort Lauderdale, FL 33309	<table border="1"><thead><tr><th colspan="2">INSURER(S) AFFORDING COVERAGE</th><th>NAIC #</th></tr></thead><tbody><tr><td>INSURER A :</td><td>FCCI Insurance Company</td><td>10178</td></tr><tr><td>INSURER B :</td><td>Federal Insurance Company</td><td>20281</td></tr><tr><td>INSURER C :</td><td></td><td></td></tr><tr><td>INSURER D :</td><td></td><td></td></tr><tr><td>INSURER E :</td><td></td><td></td></tr><tr><td>INSURER F :</td><td></td><td></td></tr></tbody></table>	INSURER(S) AFFORDING COVERAGE		NAIC #	INSURER A :	FCCI Insurance Company	10178	INSURER B :	Federal Insurance Company	20281	INSURER C :			INSURER D :			INSURER E :			INSURER F :		
INSURER(S) AFFORDING COVERAGE		NAIC #																				
INSURER A :	FCCI Insurance Company	10178																				
INSURER B :	Federal Insurance Company	20281																				
INSURER C :																						
INSURER D :																						
INSURER E :																						
INSURER F :																						

COVERAGES

CERTIFICATE NUMBER:

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSD	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input type="checkbox"/> LOC OTHER:			GL0017772	04/03/2016	04/03/2017	EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 100,000 MED EXP (Any one person) \$ 5,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMP/OP AGG \$ 2,000,000
A	<input checked="" type="checkbox"/> AUTOMOBILE LIABILITY <input type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input checked="" type="checkbox"/> HIRED AUTOS <input type="checkbox"/> SCHEDULED AUTOS <input checked="" type="checkbox"/> NON-OWNED AUTOS			CA0029530	04/03/2016	04/03/2017	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$
	<input type="checkbox"/> UMBRELLA LIAB <input type="checkbox"/> EXCESS LIAB DED <input type="checkbox"/> RETENTION \$						EACH OCCURRENCE \$ AGGREGATE \$
A	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N <input type="checkbox"/>	N/A	001WC15A73528	04/03/2016	04/03/2017	PER STATUTE <input type="checkbox"/> OTH-ER <input type="checkbox"/> E.L. EACH ACCIDENT \$ 1,000,000 E.L. DISEASE - EA EMPLOYEE \$ 1,000,000 E.L. DISEASE - POLICY LIMIT \$ 1,000,000
B	Equipment Floater			45468453	04/03/2016	04/03/2017	Leased/Rented 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

FOR BID PURPOSES ONLY

CERTIFICATE HOLDER

CANCELLATION

Roadway Construction, LLC
6750 North Andrews Ave, Suite 200
Fort Lauderdale, FL 33309

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

EYLEEN BELLO, CGC

6750 North Andrews Ave, Suite 200
Fort Lauderdale, FL 33309
(954) 227-0025 Ext: 8101 (Office)
(305) 632-6107 (Cellular)
Email: eyleen@roadway-construction.com

EDUCATION

FLORIDA INTERNATIONAL UNIVERSITY **Miami, Fla.**

Bachelors of Science in Civil Engineering, BSCE, 1981

LICENSE

General Contractor's License

PROFESSIONAL EXPERIENCE

2016- Present **ROADWAY CONSTRUCTION** **Miami, Fla.**

Senior Project Manager/Estimator

Oversee construction project compliance with the submittal of contract schedules, change orders, shop drawings, subcontractor compliance and completing the projects within time and budget. My responsibilities also consist of estimating upcoming proposals in a cost efficient method to assure successful results.

2015 to 2016 **GLF CONSTRUCTION** **Miami, Fla.**

Senior Support Engineer

Perform constructability review on all present and future projects in an attempt to identify discrepancies or potential impacts. Analyze, create and negotiate change orders and claims that might arise during the course of the project. Perform project manager and estimator duties to assist the company's needs.

2006 to 2014 **BERGERON LAND DEVELOPMENT, INC** **Pembroke Pines, Fla.**

Senior Project Manager/Estimator

Preparing and planning construction schedules, manpower, equipment, material, subcontractors, suppliers and permits to achieve a sequential constructability pattern. Negotiate Change Orders, perform progress meetings, submit timely pay requisition, review invoices and update schedule. Time management documentation of extra work, inclement weather, changes of contractual scope, estimating client proposals and maintaining a balanced budget.

2005 to 2006 **DYNAMIC DEVELOPMENT, INC.** **Hialeah Gardens, Fla.**

General Superintendent/Project Manager

Supervise and Manage the site work of several land development projects, which consisted of sub grade, base, asphalt, lakes, sidewalks, driveways, lift station, lighting, landscaping, water, sewer & drainage. Along with the scheduling of manpower, subcontractors and equipment, permitting, testing, and as-built plans submittal for Certificate of Occupancy. Direct the company's trucking department, allocated and procured material to complete the project below forecasted estimates.

2004 to 2005 **HDR ENGINEERING, INC.** **Miami, Florida**

Project Manager

Manage construction of Public Works and Capitol Improvement Projects, analyze quantity, cost and conflicting design requirements, make recommendation of alternative construction methods and engineering decisions to be implemented in the resolution of conflicts encountered in the field during construction, perform constructability reviews, oversee construction inspectors, monitor overall construction safety, maintenance of traffic, related testing frequency and construction method in accordance with the Florida Department's and the City of Miami's Standards and Specifications. Enforce implementation of the Contract, review construction schedules, review and negotiate work order requests submitted for entitlement and prepare Work Orders for approval, compute time and material estimates, submit plans for permitting review, prepare Contract Resolutions for approval by the City Commissioners, attend project oriented public and weekly meetings to appraise and review construction progress, review contractors request for payment, certify quantities and payment amount for approval by the Director, review and check final work drawings of plans prepared by outside consultant.

2001 to 2004

ATLANTIC CIVIL, INC.

Pinecrest, Fla.

Project Manager

Managed a multi-million-dollar total reconstruction project for the City of Miami Beach.

Planning construction activities schedules, manpower, equipment, material, subcontractors and suppliers to achieve a sequential constructability pattern. Negotiate Change Orders, perform progress meetings, submit timely pay requisition, review invoices and update schedule. Time management consideration and documentation of extra work, inclement weather, changes of contractual scope, estimating client proposals & work performed out of sequence to the Owner.

2000-2001

SMITH AND COMPANY, INC.

Weston, Fla.

Project Estimator

Duties consist of Earthwork and Utility takeoffs on multi-million dollar highway and land development projects implementing the latest programs in the estimating field, Agtek (Earthwork Digitizing Program) and Heavybid (HCSS). Also, allocating time, equipment, material and labor on proposed bids along with selecting subcontractors and complying with timely submittals. Additional duties included performing project quantity closeout summary on pay items for final payoff.

1999-2000

JV CONSTRUCTION CORPORATION

Miami, Fla.

Project Manager

Responsibilities consisting of Pre-Project bid pursuit, initiating project planning, scope definition, activity definition, activity sequencing, estimating activity duration, schedule development, resource planning, cost estimating, estimating client proposals, cost budgeting and project plan development on nine (9) Metro-Dade County Public Works projects. Submitted Shop Drawings, Change Orders, Invoices and Time Extensions to County Project Managers for approval. Created budgeted versus actual cost reports, approved invoices, initiated letters of intent and purchase orders in conjunction with all projects. Negotiated changes in good faith on all projects establishing good communication with County personnel.

1996-1999

FLORIDA DEPARTMENT OF TRANSPORTATION

Miami, Fla.

Resident Office Engineer

Which duties ascertain and consist of Delegating Manpower Responsibilities, Project Integration and Scope Development of District Quality Control and Assurance Plan, Approving Schedules and Reviewing Construction Claim. While also supervising Assistant Office Engineer and assisting the Resident Engineer with assessing project time and insuring promptness in the resolution of contract disputes.

1987-1996

FLORIDA DEPARTMENT OF TRANSPORTATION

Miami, Fla.

Project Manager

Coordinate all aspects of project construction from pre-construction activities through final completion according to the Department's Standard Specifications. Responsibilities include Construction inspection, Material Certification, Contract Administration and supervision of project documents. Involved in resolution of construction conflicts, which included the analysis of construction claims and change orders. Review and approval of schedules, shop drawings, construction methods and maintenance of traffic plans. Estimating and processing payments to the contractor. Developed as built at the completion of the project.

KNOWLEDGE AND SKILLS

Primavera, Suretrak, Word Perfect, Lotus, Word, Excel, Internet, Powerpoint, Agtek, HeavyBid (HCSS) and Hard Dollar. Fluent in English and Spanish.

CERTIFICATIONS

QC Manager, Stormwater Management Inspector, Earthwork Inspector Level II, Portable Nuclear Density/Moisture Gauge Certificate & Florida Advanced Work Zone Traffic Control Certificate

CONSTRUCTION PROJECT EXPERIENCE

July 1988- May 1989	US 1: Drainage Modification on Brickell Avenue
July 1988- Dec 1988	SR 826: Widening Lanes at NW 103rd Street
August 1989-Oct1989	Bridge Repair at NW 5th Street over the Miami River
June 1990- April 1991	SR 968: Resurfacing from W. 24 Court to W. 2 Avenue
June 1991-Dec 1991	US 1: Drainage from SW 112th Avenue to SW 260th Street
July 1991-Jan 1992	NW 12th Avenue: Resurfacing - NW 11 St to SR 112 Br
Oct 1991- March 1992	US 1: Intersection Realignment & Drg-SW 216th& 220th St
June 1992- March 1993	District Wide Storm Sewer Construction Contract
April 1993-August 1994	NW 123rd Street: Reconst - Kane Concourse to 96th St
Nov1995- May 1996	Decorative Lighting at Dodge Island Bridge
July 1994- Feb 1996	US1: Conc. Pmt replacement and restoration - Brickell Ave
Nov 1995-Feb 1996	MacArthur Causeway: Lighting and Sidewalk Construction
July 1999- April 2000	LeJeune Road: Drainage and Resurfacing
July 1999- April 2000	Eureka Drive: Reconstruction; Widening and Drainage
July 1999- April 2000	Miami Lakes Drainage Project
July 1999- April 2000	Sidewalk Contract 1: Zone 1
July 1999- April 2000	Sidewalk Contract 1: Zone 2
July 1999- May 2000	Drainage Contract 1: Zone 2
July 1999- April 2000	Drainage Contract 2: Zone 2
July 1999- April 2000	Annual Sidewalk Contract 25
July 1999- April 2000	Annual Sidewalk Contract 26
February 2001-2004	South Pointe Streetscape-Phase I
April 2004-Aug 2005	Grand Avenue Reconstruction Project
Aug 2005 - June 2006	Ibis Villas at Doral, Jannette Villas and South River Suite
June 2006 - Dec 2006	Widening, Dge & Resurf- SW 172 nd Ave Pembroke Pines
Dec 2006 – Sept 2010	Reconstruction- Sheridan St – 172 nd to 196 th Avenue
Feb 2015 – Jan 2016	Gasparilla Swing Bridge Replacement



CURRENT & COMPLETED PROJECTS LIST

CLIENT	PROJECT NAME & DESCRIPTION OF WORK	CONTRACT AMOUNT	CONTRACT DURATION	CONTACT REFERENCE	PRIME OR SUB	% OF COMPLETION	COMPLETION DATE
Miami-Dade County	T2223 Forcemain, Sewer, Asphalt, Concrete	\$1,345,388.62	100	Michael Mazer, E.I.(Project Manager) 305-519-7392 mmazer@miamidade-psip.com	Prime Contractor	75%	2/07/2017
Miami-Dade County	T1988 Watermain, Asphalt, Concrete	\$460,305.55	180	Carlos M Baro III (Project Manager) 954-270-3677 Carlos.Baro@miamidade.gov	Prime Contractor	100%	07/31/2016
Miami-Dade County	T2039 Watermain, Asphalt, Concrete	\$485,132.25	120	Alexis Valdes (Project Manager) 786-299-9008 AJVALD@miamidade.gov	Prime Contractor	100%	5/31/2016
FDOT	E4R59 SR AIA Drainage	\$566,727.74	140	TBD	Prime Contractor	0%	TBD
City of Pompano Beach	Alsdorf Park Phase II Concrete, Earthwork, Electric, Landscaping, Irrigation, Sod, Utilities	\$899,852.00	250	Anthony Alhashemi (Project Manager) 954-270-3677 Anthony.Alhashemi@copbfl.com	Prime Contractor	0%	TBD



CURRENT & COMPLETED PROJECTS LIST

CLIENT	PROJECT NAME & DESCRIPTION OF WORK	CONTRACT AMOUNT	CONTRACT DURATION	CONTACT REFERENCE	PRIME OR SUB	% OF COMPLETION	COMPLETION DATE
Halley Engineering	T6395 Krome V Drainage	\$1,441,342.50	365	Thomas Weeks (Project Manager) 305-883-0055 tweeks@halleyeng.com	Sub- Contractor	85%	11/30/2016
Miami-Dade County	20150145 Roadway Improvement Earthwork, Drainage	\$394,923.20	150	Alfonso E. Duarte Jr., (Project Manager) 305-409-8224 aduarte@miamidade.gov	Prime Contractor	100%	8/31/2016
Halley Engineering	T6394 Krome Ave III Drainage	\$811,508.00	365	Thomas Weeks (Project Manager) 305-883-0055 tweeks@halleyeng.com	Sub- Contractor	100%	8/31/2016
City of Coral Springs	Downtown Pathway Concrete, Earthwork, Electric, Landscaping, Irrigation, Sod	\$352,006.00	180	Doug Schumann (Project Manager) 407-496-9627 dschumann@pinnaclecei.com	Prime Contractor	100%	7/15/2016
Miami-Dade County	8" Water Main Banos Court Water Main, Asphalt, Concrete, Earthwork	\$460,305.55	180	Carlos Baro (Project Manager) 786 268-5322 carlos.baro@miamidade.gov	Prime Contractor	100%	7/30/2016



CURRENT & COMPLETED PROJECTS LIST

CLIENT	PROJECT NAME & DESCRIPTION OF WORK	CONTRACT AMOUNT	CONTRACT DURATION	CONTACT REFERENCE	PRIME OR SUB	% OF COMPLETION	COMPLETION DATE
Miami-Dade County	Drainage Improvements Westchester Drainage, Concrete, Asphalt, Earthwork, Demo, Milling, Limerock	\$1,676,400.00	435	Fred V Diaz (Project Manager) 305- 951-1599 fvd@miamidade.gov	Prime Contractor	95%	2/2017
Miami-Dade County	Drainage Improvements Drainage, Concrete, Asphalt, Earthwork, Demo, Milling, Limerock	\$1,174,999.90	365	Felipe Monteagudo (Project Manager) 305-588-7676 FMONTE@miamidade.gov	Prime Contractor	100%	11/2016
City of North Lauderdale	SW 17 Street and 83 Avenue Roadway Improvement Asphalt, Concrete, Drainage, Water, Concrete, Limerock	\$953,622.00	210	George Krawczyk (Asst. Public Works Director) 954-724-7070 gkrawczyk@nlauderdale.org	Prime Contractor	100%	2/4/2016
Miami-Dade County	Continental Park Water Main, Asphalt, Concrete, Earthwork	\$557,812.76	120	Mario Aguirre (Project Manager) 305-799-5843 amario@miamidade.gov	Prime Contractor	100%	8/4/15



CURRENT & COMPLETED PROJECTS LIST

CLIENT	PROJECT NAME & DESCRIPTION OF WORK	CONTRACT AMOUNT	CONTRACT DURATION	CONTACT REFERENCE	PRIME OR SUB	% OF COMPLETION	COMPLETION DATE
CJM Construction	Sanctuary Shoppes Drainage, Asphalt, Concrete, Earthwork	\$384,606.19	90	Charles J. Marchitello, Jr. (President) 954-426-1180 charles@cjmcorp.com	Sub-Contractor	100%	1/31/2016
CJM Construction	Publix Underground Water Main, Drainage, Asphalt, Concrete, Earthwork	\$844,030.67	303	Charles J. Marchitello, Jr. (President) 954-426-1180 charles@cjmcorp.com	Sub-Contractor	100%	11/30/15
CJM Construction	5th Ave Shops Asphalt, Concrete, Earthwork	\$121,000.00	150	Charles J. Marchitello, Jr. (President) 954-426-1180 charles@cjmcorp.com	Sub-Contractor	100%	5/31/15
City of North Miami	Sidewalk Replacements Project Concrete, Sod	\$272,383.00	150	Wisler Pierre-Louis (Public Works Director) 305-895-9830 PWisler@northmiamifl.gov	Prime Contractor	100%	6/02/2015
City of North Miami	NW Ave Force Main Force main, Asphalt, Earthwork, Concrete	\$374,738.52	150	Wisler Pierre-Louis (Public Works Director) 305-895-9830 PWisler@northmiamifl.gov	Prime Contractor	100%	4/24/2015



CURRENT & COMPLETED PROJECTS LIST

CLIENT	PROJECT NAME & DESCRIPTION OF WORK	CONTRACT AMOUNT	CONTRACT DURATION	CONTACT REFERENCE	PRIME OR SUB	% OF COMPLETION	COMPLETION DATE
City of North Miami	NE 131 St Force Main Force main, Asphalt, Earthwork, Concrete	\$694,634.35	150	Wisler Pierre-Louis (Public Works Director) 305-895-9830 PWisler@northmiamifl.gov	Prime Contractor	100%	5/01/2015
Caribe Utilities of Florida	Shark Valley Drainage, Concrete, Asphalt, Earthwork, Limerock, Brick Pavers, Building Demo	\$978,864.88	153	Miguel Cabranes (President) 786-333-5278 MCabranes@caribeutilities.com	Sub-Contractor	100%	December-2015
Miami-Dade County	Multiple Sites Swale Blocks Earthwork, Pavers, Landscaping	\$373,564.42	270	Alberto Tellechea (Project Manager) 305-498-4513 BarreM@miamidade.gov	Prime Contractor	100%	2/13/2015
Town of Bay Harbor	Kane Concourse Water Main Water Main, Concrete	\$276,474.41	60	Randy Daniel (Public Works Director) 786-256-8965 rdaniel@bayharborislands.net	Prime Contractor	100%	12/1/2015
City of North Lauderdale	City Hall and Water Plant Parking Lot Asphalt, Concrete, Brick Pavers, Limerock	\$243,405.85	60	George Krawczyk (Asst. Public Works Director) 954-724-7070 gkrawczyk@nlauderdale.org	Prime Contractor	100%	March-2014
City of Lauderdale	16 Street Water Main Ext. Water Main, Asphalt	\$40,553.19	60	Indar Maharaj (Project Manager) 954-391-2810 indarmaharaj@lauderhill-fl.gov	Prime Contractor	100%	May-2014



CURRENT & COMPLETED PROJECTS LIST


CLIENT	PROJECT NAME & DESCRIPTION OF WORK	CONTRACT AMOUNT	CONTRACT DURATION	CONTACT REFERENCE	PRIME OR SUB	% OF COMPLETION	COMPLETION DATE
Bluewater Builders	Atlantic Blvd Asphalt, Concrete, Swale, Guardrail, Striping	\$1,233,566.33	180	Ana Lopez (Project Manager) 305-525-2545	Sub-Contractor	100%	March-2014
Miami-Dade County	Drainage Improvements Kendall Crossings Drainage, Concrete, Asphalt, Earthwork, Demo, Milling, Limerock	\$231,466.99	90	Miguel Gomez (Project Manager) 305-505-1290 mgomez@miamidade.gov	Prime Contractor	100%	June-2014
City of Coral Springs	Shadow Wood Blvd Turn Lane Asphalt, Concrete, Sod, Striping	\$67,091.50	150	Glenn Gordon (Project Manager) 954-345-2219 ggordon@coralsprings.org	Prime Contractor	100%	March-2014
Red Line	General Roadway Asphalt, Concrete, Drainage, Earthwork	\$1,422,791.01	290	Henry Loudon (Project Manager) 305-525-2545	Sub-Contractor	100%	June-2014
City of Boca Raton	Red Reef Park Asphalt, Concrete, Limerock, Striping	\$106,462.13	45	Michael Dyko (Project Manager) 561-393-7700 mdyko@ci.boca-raton.fl.us	Prime Contractor	100%	December-2013
Caribe Utilities of Florida	Shark Valley Drainage, Concrete, Asphalt, Earthwork, Limerock, Brick Pavers, Building Demo	\$220,153.36	153	Miguel Cabranes (President) 786-333-5278 MCabranes@caribeutilities.com	Sub-Contractor	100%	December-2013



6750 North Andrews Avenue, Suite 200
Fort Lauderdale, FL 33309
Ph: (954) 227-0025 Fax: (954) 417-3677
CGC 1521202 | CUC 1225013

REFERENCES

- **GLEN GORDEN-CITY OF CORAL SPRINGS- (954) 345-2219**
GGORDEN@CORALSPRINGS.ORG
- **THOMAS WEEKS JR., P.E.-HALLEY ENGINEERING CONTRACTORS- (305) 302-6052**
TWEEKS@HALLEYENG.COM
- **GEORGE KRAWCZYK, P.E.-CITY OF NORTH LAUDERDALE- (954) 724-7070**
GKRAWCZYK@NLAUDERDALE.ORG
- **WISLER PIERRE-LOUIS.-CITY OF NORTH MIAMI- (305) 895-9838**
PWISLER@MNORTHMIAMIFL.GOV
- **RANDY DAINEL, P.E.-TOWN OF BAY HARBOR- (305) 866-6241**
RDANIEL@BAYHARBORISLANDS.NET
- **ALBERTO TELLECHEA-MIAMI-DADE COUNTY PUBLIC WORKS- (305) 498-4513**
ATELLE@MIAMIDADE.GOV
- **MIGUEL GOMEZ-MIAMI-DADE COUNTY PUBLIC WORKS - (305) 505-1290**
MGOMEZ@MIAMIDADE.GOV
- **MICHAEL DYKO-CITY OF BOCA RATON-(561) 416-3413**
MDYKO@CI.BOCA-RATON.FL.US
- **INDAR MAHARAJ-CITY OF NORTH LAUDERHILL- (954) 724-7070**
INDARMAHARAJ@LAUDERHILL-FIL.GOV
- **DAN MILLIEN-CITY OF WEST PARK-(954) 964-0284**
DMILLIEN@CITYOFWESTPARK.ORG



Project: Bid Schedule1
Date: Wed 1/18/17

Task

Split

Milestone

.....

◆

Summary

Project Summary

Inactive Task

Inactive Milestone

Inactive Summary

Manual Task

Duration-only

Manual Summary Rollup

Manual Summary

Start-only

Finish-only

External Tasks

External Milestone

Deadline

Progress

↓

Manual Progress